

BID NOTICE AND INVITATION TO BID

GREATER LETABA MUNICIPALITY



EXPERIENCED BIDDERS AND EMERGING SERVICE PROVIDERS ARE INVITED FOR THE FOLLOWING:

Bid number	Project name	CIDB Grading	Date for compulsory site inspection	Point scoring system	Closing date	Amount Vat Inclusive, non-refundable	Technical Queries
GLM0100/2015	Supply and delivery of Pipe & Portal Culverts for Low Level Bridges	N/A	N/A	80/20	09 January 2015	R250.00	Mr. Ngobeni H @ 015 309 9246/7/8
GLM022/2015-C	Construction of Low Level Bridge at Shamfana Village	2CE or 1CE PE	Date: 29 December 2014 Time: 09H30 Venue: Kgapane Sub-Office	80/20	16 January 2015	R250.00	
GLM069/2015-C	Construction of Low Level Bridge at Thabanatshwana Village	2CE or 1CE PE	Date: 30 December 2014 Time: 10H30 Venue: Sekgosesese Sub-Office	80/20	16 January 2015	R250.00	
GLM028/2015-C	Rehabilitation of Modjadjiskloof streets	5CE or 4CE PE	Date: 29 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	90/10	16 January 2015	R500.00	Mr Van Vurren L.P.D @ 015 309 9246
GLM029/2015-C	Rehabilitation of Ga-Kgapane Streets	5CE or 4CE PE	Date: 29 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	90/10	16 January 2015	R500.00	
GLM073/2015-C	Construction of Modjadjiskloof Sidewalks	5CE or 4CE PE	Date: 29 December 2014 Time: 11H00 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 400.00	
GLM008/2015-C	Installation of Gabions at Sekgopo Moshate Road	5CE or 4CE PE	Date: 29 December 2014 Time: 10H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 400.00	
GLM090/2015-PR	Interior Design and Decoration of Council Chamber at Modjadjiskloof Office (Turn-key project)	N/A	Date: 29 December 2014 Time: 09H00 Venue: Municipal Head Office	80/20	16 January 2015	R300.00	
GLM063/2015	Demarcation and Pegging of sites at Nooitedaght	N/A	Date: 29 December 2014 Time: 12H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R300.00	Mr Sewape O @ 015 309 9246/7/8
GLM064/2015	Demarcation of Sites at Goudplaas	N/A	Date: 29 December 2014	80/20	09 January 2015	R300.00	

			Time: 12H00 Venue: Modjadjiskloof Library				
GLM073/2015-C	Construction of GLM Show Ground	5CE or 4CE PE	Date: 29 December 2014 Time: 11H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 500.00	Mr Rababalela E @ 015 309 9246/7/8
GLM074/2015-PR	Planning, Design & Supervision for the Construction of Shotong Library	N/A	Date: 31 December 2014 Time: 14H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	Ms. Nhlane G @ 015 309 9246/7/8
GLM075/2015-PR	Planning, Design & Supervision for the Construction of Rotterdam Library	N/A	Date: 31 December 2014 Time: 14H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM047/2015-C	Construction of Senwamokgope Library	4GB or 3GB PE	Date: 30 December 2014 Time: 11H00 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 400.00	Mr Molokomme CW @ 015 309 9246/7/8
GLM048/2015-C	Construction of Sekgopo Library	4GB or 3GB PE	Date: 30 December 2014 Time: 11H00 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 400.00	
GLM045/2015-C	Construction of Modjadji Valley Street Paving	6CE or 5CE PE	Date: 29 December 2014 Time: 09H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 500.00	
GLM024/2015-C	Construction of Mothobekgi Street Paving	5CE OR 4 CE PE	Date: 29 December 2014 Time: 10H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 500.00	
GLM027/2015-C	Construction of Raphahlelo Street Paving	6CE OR 5CE PE	Date: 30 December 2014 Time: 11H00 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 500.00	
GLM042/2015-C	Construction of Senwamokgope Street Paving	5CE or 4CE PE	Date: 30 December 2014 Time: 11H00 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 500.00	
GLM027/2015-C	Construction of Phooko Street Paving	6CE or 5CE PE	Date: 30 December 2014 Time: 11H00 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 400.00	
GLM044/2015-C	Construction of Kuranta Street Paving	5CE OR 4CE PE	Date: 29 December 2014 Time: 11H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 400.00	
GLM007/2015-C	Construction of Mokgoba Paving of Internal Streets	5CE or 4CE PE	Date: 31 December 2014 Time: 14H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 500.00	Ms. Nhlane G @ 015 309 9246/7/8
GLM019/2014-C	Ga-Kgapane Township Internal Street paving & Storm-Water Drainage Project	7CE OR 6CE PE	Date: 29 December 2014 Time: 14H00 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 500.00	Mr Molokomme CW @ 015 309 9246/7/8
GLM077/2015-C	Construction of New Community Hall-Rotterdam	4CE or 3CE PE	Date: 30 December 2014 Time: 09H30 Venue: Sekgosese Sub-Office	90/10	16 January 2015	R 400.00	

GLM066/2015	Planning and Design for Entrance & Fencing at Manokwe Cave	N/A	Date: 29 December 2014 Time: 14H30 Venue: Kgapane Sub-Office	80/20	09 January 2015	R 250.00	Mr Rababalela E @ 015 309 309 9246
GLM067/2015	Feasibility Study for Picnic Site in GLM	N/A	Date: 29 December 2014 Time: 15H00 Venue: Kgapane Sub-Office	80/20	09 January 2015	R 250.00	
GLM0103/2015	Supply & Delivery of Personal Protective Clothing	N/A	N/A	80/20	09 January 2015	R 250.00	Ms. Kekana R.J @ 015 309 9246/7/8
GLM092/2015	Supply & Delivery of 2-Tonner Truck with Quarter Canopy	N/A	N/A	80/20	09 January 2015	R 150.00	Mr Van Vurren L.P.D @ 015 309 9246
GLM071/2015	Refurbishment of Municipal Workshop and Stores	2GB or 1GB PE	Date: 31 December 2014 Time: 14H00 Venue: Municipal workshop	80/20	16 January 2015	R 250.00	
GLM038/2015	Upgrading of Electricity Network to NER Standards in Modjadjiskloof	6EP or 5EP PE	Date: 31 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 500.00	Mr Brummer H @ 015 309 9246
GLM009/2015-C	Supply and installation of Highmast Lights: 1 x Sekgopo Taxi Rank, 2 x Mamatlepa, 2 x Rampepe & 1 Mamakata	4EP or 3EP PE	Date: 31 December 2014 Time: 11H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 300.00	
GLM006/2015-C	Supply and installation of Highmast Lights: 2 x Mamaila-Kolobetona, 2 x Tshamaseka & 2 x Itieleng	4EP or 3EP PE	Date: 31 December 2014 Time: 11H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 300.00	
GLM005/2015-C	Supply and installation of Highmast Lights: 2 x Madibeng, 2 x Tshabelamatswale, 2 x Hlabeleng & 2 x Medingen	4EP or 3EP PE	Date: 31 December 2014 Time: 11H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 400.00	
GLM010/2015-PR	Planning, Design & Supervision for the Construction of Mamanyoha Sports Complex	N/A	Date: 31 December 2014 Time: 09H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 250.00	
GLM011/2015-PR	Planning, Design & Supervision for the Construction of Rotterdam Sports Complex	N/A	Date: 31 December 2014 Time: 09H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 250.00	Ms Nhlane G @ 015 309 9246/7/8
GLM012/2015-PR	Planning, Design & Supervision for the Construction of Sekgopo Youth Centre	N/A	Date: 31 December 2014 Time: 09H30 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM013/2015-PR	Planning, Design & Supervision for the Construction of Ga-Kgapane Youth Centre	N/A	Date: 31 December 2014 Time: 09H30 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM015/2015-PR	Planning, Design & Supervision for the Construction of Mokwakwaila Youth Centre	N/A	Date: 31 December 2014 Time: 09H30 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	

GLM014/2015-PR	Planning, Design & Supervision for the Construction of Roerfontein Youth Centre	N/A	Date: 31 December 2014 Time: 09H30 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM016/2015-PR	Planning, Design & Supervision for the Construction of Old-Age facility at Madumeleng village	N/A	Date: 31 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM017/2015-PR	Planning, Design & Supervision for the Construction of Old-Age Facility at Ga-Kgapane Township	N/A	Date: 31 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM018/2015-PR	Planning, Design & Supervision for the Construction of Old-Age Facility at Roerfontein village	N/A	Date: 31 December 2014 Time: 10H00 Venue: Modjadjiskloof Library	80/20	09 January 2015	R 150.00	
GLM003/2015-PR	Planning, Design, Construction & Project Management of Market Stalls at Maphalle, Khosuthopa & Mamaila-Phaphadi villages (Turn-key project)	4GB or 3GB PE	Date: 31 December 2014 Time: 10H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 400.00	
GLM004/2015-PR	Planning, Design, Construction & Project Management of Market Stalls at Ga-Kgapane, Madumeleng Sekgopo & Sekgosese villages (Turn-key project)	4GB or 3GB PE	Date: 31 December 2014 Time: 10H30 Venue: Modjadjiskloof Library	90/10	16 January 2015	R 400.00	
GLM019/2015-PR	Planning, Design & supervision for the Construction of Ga-Kgapane sports Ground	N/A	Date: 29 December 2014 Time: 12H00 Venue: Kgapane Sub-Office	80/20	09 January 2015	R 300.00	Mr Molokomme CW @ 015 309 9246
GLM002/2015-PR	Planning, Design & Supervision for the Construction of Ga-Kgapane Park (below the civic centre)	N/A	Date: 29 December 2014 Time: 13H00 Venue: Kgapane Sub-Office	80/20	09 January 2015	R 250.00	
GLM050/2015-C	Upgrading of Ga-Kgapane Stadium	4CE or 3CE PE	Date: 29 December 2014 Time: 13H30 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 400.00	
GLM020/2015-C	Planning, Design & Supervision of Maphalle Landfill Site	N/A	Date: 29 December 2014 Time: 13H00 Venue: Kgapane Sub-Office	80/20	09 January 2015	R 300.00	Mr. Mogale DI @ 015 309 9246/7/8
GLM068/2015-PR-C	Development of at Ga-Kgapane new cemetery (Turn-key project)	3GB or 2GB PE	Date: 29 December 2014 Time: 13H00 Venue: Kgapane Sub-Office	90/10	16 January 2015	R 300.00	
GLM070/2015	Disaster Recovery Plan (DRP) & UPS Implementation	N/A	N/A	80/20	09 January 2014	R 150.00	Ms Kgatla MG @ 015 309 9246/7/8
GLM0104/2015	Network Installation at Ga-Kgapane Traffic Site	N/A	N/A	80/20	09 January 2014	R 150.00	

Bid documents will be obtainable as from the **29 December 2014** at 44 Botha Street, Greater Letaba Municipality in Modjadjiskloof, upon payment of a non-refundable amount for a bid in question. Only cash payable to Greater Letaba Municipality will be accepted. Bidders will be disqualified for failure to attend a compulsory briefing session.

All bids will remain valid for a period of **90 days** after the time and date of opening. Late submissions, telegraphic, telefax or email transmission bids will not be accepted. Greater Letaba Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept the bid as a whole or in part.

All bids and supporting documents must be sealed in a sealed envelope/cover clearly marked "the relevant bid number and project name above" and must be deposited in the bid box, at Greater Letaba Municipality foyer not later than 12H00 midday on the closing date when they will be opened in the public. All Supply Chain Management queries to be directed to Mr Thoka B.J at (015) 309-9246/7/8 at Greater Letaba Municipality.

Mashaba T.G
Municipal Manager