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TENDER NO.: GLM001/2027

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS:

A bid not complying with the peremptory requirements stated hereunder will be regarded as not being
an “Acceptable bid”, and as such will be rejected.

The municipality shall adjudicate and award Bids in accordance with the Preferential Procurement
Policy Framework Act 5/2000 and revised Preferential Procurement Regulation 2022 on 100 points

functionality and on an 80/20 points system, where 80 points are for the price and 20 points for Specific
Goals according to the said legislation.

10.

11.

12.

. Valid Registration with CSD

If any pages have been removed from the bid document, and have therefore not been submitted, or
a copy of the original bid document has been submitted. Failure to complete the schedule of
quantities as required, i.e. only lump sums provided.

Scratching out, writing over or painting out rates, without initialing next to the amended rates or
information, affecting the evaluation of the bid.

Not initialing all the pages including the cover page and drawings.
The use of correction fluid (i.e. Tipp-Ex) or any erasable ink, e.g. pencil.
Non-attendance of mandatory/compulsory:

e  Site inspections or;

e Information/Clarification meetings

The Bid has not been properly signed by a party having the authority to do so, according to the
example of “Authority for Signatory”.

No authority for signatory submitted — See example, where it is stated that a duly signed and dated
original or certified copy of the company’s relevant resolution (for each specific bid) of their
members or their board of directors, must be submitted.

Very important notice Bidders must note that only information filled in at the spaces provided
therefore in the bid document will be considered for evaluation purposes unless additional space is
required and then only if the location of the additional information in the attachments is properly
referred to by page number and section heading. Information supplied anywhere else will be
disregarded which may lead to the rejection of the bid. The attachment or inclusion of information
not specifically asked for is not desirable and leads to delays in the awarding of bids.

Bidders should also note that all tables and forms should be filled in even if the information is
attached in the annexures. Bidder should not write refer to as it will lead to disqualifications

The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the
contract

The bid has been submitted either in the wrong bid box or after the relevant closing date and time.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

Failure to provide a valid certificate from the Department of Labour, or a declaration (Specific goals
— “Equity ownership”) by a designated employer that it complies with the Employment Equity Act
55 of 1998.

Bidders will be disqualified if any municipal rates and taxes or municipal service charges owed by
the bidder and any of its directors to the municipality, or to any other municipality or municipal
entity or are in arrears for more than three months.

If any bidder who during the last five years has failed to perform satisfactorily on a previous contract
with the municipality, municipal entity or any other organ of state after written notice was given to
that bidder that performance was unsatisfactory.

The accounting officer must ensure that irrespective of the procurement process followed, no award
may be given to a person —

(a) who is in the service of the state, or;
(b) if that person is not a natural person, of which any director, manager, principal shareholder
or stakeholder, is a person in the service of the state; or;

(c) who is an advisor or consultant contracted with the municipality in respect of contract that would
cause a conflict of interest.

Failure to provide: A copy of valid registration with the CIDB, in an appropriate contractor
grading designation (category), as required in the bid documentation (or in the case of a joint
venture, of all the partners in the joint venture).

Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector.

Bid offers will be rejected if the bidder has abused the GLM’s Supply Chain Management System
and action was taken in terms of paragraph 38 of the GLM SCM Policy.

If at any time during the project implementation phase the rates or prices are found to be abnormal,
irregular and or not market related among other things, the engineer may after written approval from
the municipality revise them to a practical or market related rate. The amount on the form of offer
will be considered as the final cost of works.

Form of offer not completed and signed by the authorized signatory.
The letter of intent to issue guaranteed must completed and the letter of guarantee attached
All the attachments should not be older than 6 months.

No submission of financial statements or audited financial statements required, unless if the bided
amount is above R 10m.

Complete all questionnaires; spaces or Spaces, if the item is not applicable to you, mark it, not
applicable. Sign all pages.
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TENDER NO.: GLM001/2027

NOTE:

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED,
THE FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER.

1. CLIENT, EMPLOYER, GREATER LETABA MUNICIPALITY (GLM).
2. BID, BID AND VARIATIONS THEREOFF

3. JOINT VENTURE / CONSORTIUM

SUMMARY FOR BID OPENING PURPOSES

NAME OF BIDDING ENTITY : ..o

PHYSICAL STREET ADDRESS: POSTAL ADDRESS:

TELEPHONE NUMBER: ...ttt ettt et sttt et e eate e neeas
FAX NUMBERG: ...ttt ettt et sttt ettt e s bt e tesete bt enseeneesntesseensean
E-mail ADDRESS : ...ttt ettt ettt et e e b e e nate e enteeneens
CONTRACT PRICE: R ...ttt ettt ettt et sttt et et enteeaeeneas
(Amount brought forward from the Form of Offer and Acceptance) *

Signed by an authorized representative of the Bidding Entity: .........cccevviiieiiieiiiiiiieeeeeeeee
DATE:

e Should any discrepancy occur between this figure and that stated in the Form of Offer and
Acceptance, the latter shall take precedence and apply.
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T1.1 INVITATION TO BID
BID NUMBER:

YOU ARE HEREBY INVITED TO BID FOR THE CONSTRUCTION OF SEKGOPO MOSHATE
STREET PAVING PHASE 2 IN GREATER LETABA MUNICIPALITY.

Bid Number Bid Description Compulsory Non- Other Closing Date Contact
Briefing/Site refundable | Require
Clarification Date & | Bid ments Person
Time Document
Fee
GLMO001/2027 | CONSTRUCTION OF 14 JULY 2026 R 2262.00 7CEor | 06 AUGUST Mr. NA Letsoalo
SEKGOPO MOSHATE higher | 2026 @ 12HO00 015 309 9246
STREET PAVING 11HOO@Modjadjiskl
PHASE 2 oof Library

Bid documents can be purchased from 8h00 to 15h00 except on public holidays and weekends from the
offices of supply chain management, Greater Letaba municipality.

Only bidders who comply with the following requirements are eligible to submit bids:

o Reiister with CIDB and havini a iradini 7CE or higher.

e Bids will be evaluated on the functionality with a minimum qualifying score of 70 points.

TARGETED GOALS: POINTS
Points for Functionality COMPANY EXPERIENCE | 30

FINANCIAL CAPACITY 15

KEY PERSONNEL 25

PLANT SCHEDULE 30

TOTAL 100

Only bidders who can demonstrate that they will employ staff which satisfies EPWP requirements during the
contract validity are eligible to submit bids.

Bid documents will be obtainable as from [I4th July 2026 at the offices of Greater Letaba Municipality in
Modjadjiskloof, upon purchase of a non-refundable amount of R'2 262.00 only cash or EFT (Bank: FNB,
Account holder: Greater Letaba Municipality, Account no: 521 0000 5761, Branch code 260449, Ref No.
for FNB Users:111 00000 00000, Ref No. for other banks: Bid number).

A compulsory briefing session will be held on the 14 July 2026 at, Modjadjiskloof Library,
Modjadjiskloof,0835.

All bids will remain valid for a period of ninety days after the time and date of opening. Late submissions,
telegraphic, or e-mail transmission bid will not be accepted. Greater Letaba Municipality does not bind itself
to accept the lowest or any bid and reserves the right to accept a bid as a whole or in part.

All bids and supporting documents must be sealed in a cover clearly Marked “BID No. GLM 001/2027 for the
CONSTRUCTION OF SEKGOPO MOSHATE STREET PAVING PHASE 2 and must be deposited in the bid
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TENDER NO.: GLM001/2027

box at Greater Letaba Municipality, Civic Centre, 44 Botha Street, Modjadjiskloof, not later than 12H00
midday on the 06 August 2026.

Supply Chain Management-related enquiries can be directed to Maffa TC at 087 086 7522 at Greater Letaba
Municipality.

Technical-related enquiries can be directed to N.A Letsoalo from the technical services office of Greater Letaba
Municipality on 087 086 7525.
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1. PURPOSE
Bid specification committee report

2. BACKGROUND

The Greater Letaba Municipality is located in the Mopani District Municipality of Limpopo province,
South Africa.

The Municipality comprises wards, which are made up of villages. Villages are ruled by traditional
leaders who are recognized by law and who all represent their respective tribes/communities in the

council.

Greater Letaba Municipality appointed MARUNGANE PROJECTS (PTY) LTD to undertake the design
and supervision for the CONSTRUCTION OF SEKGOPO MOSHATE STREET PAVING PHASE 2.

3. SCOPE OF WORKS

3.1. Description

PROJECT NAME | Proposed scope of works
CONSTRUCTION
OF SEKGOPO
MOSHATE
STREET PAVING
PHASE 2

Contractors establishment on site

Compliance with EMP requirements

Compliance with OHS act requirements

Provisions of temporary workforce (ABE)

Training of temporary workforce

Housing, offices and Laboratories

Accommodation of traffic

Side drains, banks and dykes

Concrete kerbing, channeling, chutes and lining for open drains.
Concrete edge beams

Stormwater control (Concrete V- drains, Concrete culvert bridges and
stormwater pipes)

Roadbed preparation

Construction of fills, selected layers, sub base and base layers
Construction of a 80MM interlocking paving bricks

Underground storm water connecting to existing system including
erosion protection

* Dismantling and erection of road signs

* Road Markings

* Finishing of the road and road services

4. TENDER SPECIFICATIONS

The proposed specifications for the project will be as follows:
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TENDER NO.: GLM001/2027

a. CIDB Contractor Grading
The required CIDB grading of contractors to be invited to tender on this project is.

PROJECT NAME CIDB GRADING
CONSTRUCTION OF SEKGOPO MOSHATE STREET | 7 CE OR HIGHER
PAVING PHASE 2

b. Tender and Procurement Conditions:

All projects will use the latest revision of the CIDB Regulations, the PPPFA Act No. 5 of 2000,
and the SCM Regulations.

c. Standard Conditions of Contract:

CONSTRUCTION OF SEKGOPO MOSHATE General Conditions of Contract for
STREET PAVING PHASE 2 Construction Works, SAICE 3

Edition 2015. (SAICE GCC 2015)

Subcontracting as a condition of tender

9.(1) If feasible to subcontract for a contract above R30 million, an organ of state

must apply subcontracting to advance designated groups.

(2) If an organ of state applies subcontracting as contemplated in sub regulation

(1), the organ of state must advertise the tender with a specific tendering condition that the
successful tenderer must subcontract a minimum of 30% of the value of the contract to-
(a) an EME or QSE;

This gazette is also available free online at www.gpwonline.co.za

28 No. 40553 GOVERNMENT GAZETTE, 20 JANUARY 2017

9

(b) an EME or QSE which is at least 51% owned by black people;

(c) an EME or QSE which is at least 51% owned by black people who are youth;

(d) an EME or QSE which is at least 51% owned by black people who are women;

(e) an EME or QSE which is at least 51% owned by black people with disabilities;

(f) an EME or QSE which is 51% owned by black people living in rural or

underdeveloped areas or townships;

(9) a cooperative which is at least 51% owned by black people;

(h) an EME or QSE which is at least 51% owned by black people who are military
veterans; or

(i) more than one of the categories referred to in paragraphs (a) to (h).

(3) The organ of state must make available the list of all suppliers registered on

a database approved by the National Treasury to provide the required goods or services in
respect of the applicable designated groups mentioned in sub regulation (2) from which the
tenderer must select a supplier.

Criteria for

30% of Local SMME'’s will be maximized.

d. Technical Specifications:

T1.8
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All projects will be based on SANS 1200 and COLTO (1998 Edition).

Prequalification / Quality Criteria

RETURNABLE DOCUMENTS CHECKLIST:

No. Requirements Checklist (Bids will be disqualified if the following is not Tick Comment if not
provided) Attached
COMPULSORY
1. Proof of SARS Tax pin (for all companies in case of a joint Venture)
2. Company Registration Certificate (for all companies in case of a Joint Venture)
3 Attendance of Compulsory briefing session
4 Certified ID copies of all directors/member/shareholders of the company not older
) than 3 months (for all companies in case of a Joint Venture)
Recent proof (not older than 3 months) of payment for municipal rates and taxes or
municipal services charges owed by the bidder or any of its directors to the
municipality which are not in arrears for more than 3 months in line with
regulation 38 of Municipal Supply Chain Management Regulation/recent and
original proof of residence from traditional authority or Induna in case where
5. business is located in a non-ratable area or valid lease agreement between the
lessor and lessee (bidder). The lease agreement must be accompanied by proof of
municipal rates and taxes of the Lessor not in arrears for more than 3 months.
Letter from traditional authority will be required in case premises are in non-
ratable area
6 Copy of relevant CIDB Grading downloadable from the CIDB website (includes
' Joint venture agreements)
7. B-BBEE certificate (Consolidated B-BBEE certificate in case of a Joint Venture)
3 Company profile or schedule indicating bidder’s experiences (for all companies in
' case of a joint venture)
9 Attach recent 3 years Audited Financial Statement should the bidder price offer
' exceed R10 million rands
10. | Letter of Authority for signatory on company letterhead
11. | Completion of Form of Offer
9 Completion and Compliance with Addendum (if applicable)
12. | Joint Venture Agreement (if applicable)
13. | Receipt/Proof of Purchase of Bid Document
14 Completion of Schedule of Quantities (BOQ must be clearly completed, any
) alterations must be initialized)
15. | Letter of intent to provide performance guarantee
16. | Completion of MBD forms
17 The bidder must submit master registration number (CSD registration no.) to
) enable the municipality to verify bidder’s tax compliance and other information
18. | Bank rating letter not older than 3 months
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Relevant Copy of Workman’s Compensation Registration Certificate (or proof of
19. | payment of contributions in terms of the Compensation for Occupational Injuries
and Diseases Act No. 130 of 1990 (COIDA)

All pages of the bid document must be signed and initialled and must be properly

20. | completed in black ink (alterations on the bid document must be initialled or signed
off)
21. | Detailed Programme of works in Microsoft format

LS e
. %‘4 GO gtsy

GREATER LETABA MUNICIPALITY

FUNCTIONALITY EVALUATION CRITERIA

C3.1
COMPANY EXPERIENCE
C3.2
SCORING CRITERIA WEIGHT SCORE
The Bidder Scores Zero (0) points where no information regarding the 0
Company’s Relevant Past Experience has been indicated.
The Bidder must attach
Appointments Letters and
Completion Certificates for W ) )
Successfully Completed = 1 Roads & Stormwater/Bn.dge Project that was Successfully Completed 10
Projects over the Value of s within the last 10 years
R 10 000 000.00 a
&
Z
Points will only be allocated to | & 2-3 Roads & Stormwater/Bridge Project that were Successfully Completed
Projects that fit the Criteria 3 within the last 10 years 20
and for Projects that are (&
related to Roads &
Stormwater Projects
4 or more Roads & Stormwater projects that were Successfully Completed
o 30
within the last 10 Years
COMPANY EXPERIENCE TOTAL 30
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FINANCIAL CAPACITY
SCORING CRITERIA WEIGHT | SCORE

0
()

= BANK RATING = E 5
=
x

Z BANK RATING =D 10
m

BANK RATING =A, B, &C 15

FINANCIAL CAPACITY TOTAL 15
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KEY PERSONNEL
SCORING CRITERIA WEIGHT SCORE
x
o] No formal Qualification Obtained 0
< Qualifications Not Attached
<
=
Certified Copies of Academic 3 National Certificate N6: Civil Engineering 3
Qualifications Certificates E
must t_ae attac_hed. Years of 2 National Diploma (N. Dip.): Civil Engineering 5
Experience will be counted 5 with less than 5 years’ experience
from the year when the =
Qualification in question was 8 National Diploma (N. Dip.): Civil Engineering 7
obtained E with more than 5 years’ experience
§ Bachelor of Science (BSc.Eng.) Civil Engineering
w Bachelor of Technology (B-Tech.): Civil Engineering: 10
= with more than 5yrs experience
TOTAL 10
SCORING CRITERIA WEIGHT SCORE
Certified Copies of Academic No formal Qualification Obtained 0
Qualifications Certificates z Qualifications Not Attached
must be attached. Years of =
Experience will be counted o National Certificate N6: Civil Engineering 5
from the year when the u
Qualification in questionwas | & National Diploma (N. Dip.): Civil Engineering 10
obtained with more than 3 years’ experience
TOTAL 10
SCORING CRITERIA WEIGHT SCORE
Certified Copies of Academic [
Qualifications Certificates "'QJ No formal Qualification Obtained 0
must be attached. Years of T Qualifications Not Attached
Experience will be counted NS
from the year when the w Relevant Qualifications with more than 3 years’ experience 3
Qualification in question was %
obtained » TOTAL 3
Certified Copies of Academic s SCORING CRITERIA WEIGHT SCORE
Qualifications Certificates oh %
must be attached. Years of R No formal Qualification Obtained 0
»n Qualifications Not Attached

Experience will be counted
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from the year when the
Qualification in question was LIC Level 2 with less than 5 years’ experience 1
obtained
TOTAL 1
SCORING CRITERIA WEIGHT SCORE
Certified Copies of Academic o
Qualifications Certificates 8 No formal Qualification Obtained 0
must be attached. Years of = Qualifications Not Attached
Experience will be counted w
frqm the year Whef‘ the ] LIC Level 4 with less than 5 years’ experience 1
Qualification in question was o
obtained = TOTAL 1
KEY PERSONNEL TOTAL 25
PLANT SCHEDULE
SCORING CRITERIA WEIGHT SCORE
EXCAVATOR x 1 5
Certified Copies of Proof of — TRACTOR LOADER BACKHOE x 1 5
Ownership must be attached. Z
-
In the case where the Plant is ; GRADER x 1 5
to be Hired, a Letter of Intent g
must be Attached along with S
Certified Copies of Proof of x VIBRATORY ROLLER x 1 5
Ownership 2
o
© WATER TANKER x 2 5
TIPPER TRUCK x 5 5
PLANT SCHEDULE TOTAL 30
TOTAL FUNCTIONALITY POINTS SCORED
CRITERIA WEIGHT SCORE
COMPANY EXPERIENCE 30
FINANCIAL CAPACITY 15
KEY PERSONNEL 25
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PLANT SCHEDULE 30

TOTAL POINTS FOR FUNCTIONALITY 100

FUNCTIONALITY THRESHOLD (MINIMUM SCORE) 70

NB: The evaluation of the bid will be conducted in two stages; first stage will be assessment on functionality.
Only bidders that obtain 70 points will be subjected to 80/20 Preference point scoring system, where 80 points
will be allocated for price only and 20 points will be allocated based on the specific goals points scored.

Bidders shall take note of the following bid conditions:

1.Specific goals in terms of the Preferential procurement regulations 2022 will apply on this bid.

2.Council reserves the right to negotiate further conditions in terms of SCM regulation 24 with the successful
bidder.

3.Council reserves the right not to appoint.

4.No bidder will be appointed if not registered on Central Supplier Database.

5.Late, incomplete, unsigned, faxed or emailed bids will not be accepted.

NB: Certification on the documents should not be older than Six months.

The evaluation of the bid will be conducted in two stages; first stage will be assessment on functionality. Only
bidders that obtain 70 points will be subjected to 80/20 Preference point scoring system, where 80 points will
be allocated for price only and 20 points will be allocated based on the specific goals points scored.

Criteria for specific goals :

Specific goals Points
100% Black owned companies 10
Women owned 5
People with disabilities 2.5
People who are youth 2.5
TOTAL SCORE 20

FAILURE TO COMPLY WILL LEAD TO NON-CONSIDERATION OF TENDER (NON-
RESPONSIVE).

BIDDERS OTHER THAN EME’s MUST SUBMIT THEIR ORIGINAL AND VALID B-BBEE STATUS
LEVEL VERIFICATION CERTIFICATE OR A CERTIFIED COPY THEREOF, SUBSTAINING
THEIR B-BBEE RAITING ISSUED BY A REGISTERED AUDITOR APPROVED BY IRBA OR
VERIFICATION AGENCY ACCREDITED BY SANAS.

RETURNING AND CLOSING DATE AND TIME OF BID: SEALED MARKED BIDS MUST BE
PLACED IN THE BID BOX AT THE MUNICIPAL OFFICES, GREATER LETABA MUNICIPALITY, AND
CIVIC CENTER, MODJADIJISKLOOF 0835 AT THE MUNICIPAL OFFICES NOT LATER THAN 12:00
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ON THE CLOSING DATE WHERE AFTER IT WILL BE OPENED IN PUBLIC IN THE MUNICIPAL
BUILDING.

EVALUATION AND ADJUDICATION OF BID: BIDS WILL BE EVALUATED AND ADJUDICATED

IN TERMS OF GREATER LETABA MUNICIPALITY SUPPLY CHAIN MANAGEMENT POLICY AND
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5 OF 2000. THE 80/20
PREFERENTIAL PROCUREMENT POINTS SYSTEM AS OUTLINED IN THE BID DOCUMENT WILL
APPLY.

PLEASE NOTE:

NO BID WILL BE ACCEPTED FROM A PERSON IN THE SERVICE OF THE STATE.
MUNICIPALITY RESERVES THE RIGHT TO ACCEPT OR REJECT ANY BID OR PART
THEREOF AND IS NOT OBLIGED TO ACCEPT THE LOWEST BID.

BIDS SHALL REMAIN VALID FOR A PERIOD OF 90 (NINETY) DAYS AFTER THE CLOSING
DATE.

TELEGRAPHIC, TELEPHONIC, TELEX, FACSIMILE, EMAIL AND LATE BIDS WILL NOT BE
ACCEPTED.

BIDS MAY ONLY BE SUBMITTED ON THE ORIGINAL BID DOCUMENTATION THAT IS
ISSUED BY GREATER LETABA MUNICIPALITY.

THE MUNICIPALITY WILL APPOINT TENDERER WITH THE HIGHEST NUMBER OF POINTS
FOR THE AWARD OF CONTRACT, UNLESS THERE ARE COMPELLING AND JUSTIFYUING
REASONS NOT TO DO SO.

NO TENDER WILL BE ACCEPTED IF THE CONTRACTOR/SUPPLIER DIDN’T ATTEND THE
COMPULSORY BRIEFING CESSION

Mr. Sewape M.O
Municipal Manager
Greater Letaba Municipality

T1.15



TENDER NO.: GLM001/2027

T1.2: Tender Data

Contract No GLM001/2027
Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement. (see
http://www.cidb.org.za/Documents/KC/cidb_Publications/Stand _Codes_Other/Stand_codes gg3323
9_28May2010.pdf) which are reproduced without amendment or alteration for the convenience of
tenderers as Annexure F to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the standard conditions of tender. Each item of data given
below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly
applies.

The additional conditions of tender are:

Clause
number Tender Data

F.1.1 The employer is the Greater Letaba Municipality, Limpopo Province.

F.1.2 The tender documents issued by the employer comprise:
PART T1 TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
Part T1.2 Tender Data
Annex E: Examples of how contractors can fulfill their Contract
participation goal obligations
Variations to the Standardised SANS 1914-1:2002 Specification
Annexure F: Standard Conditions of Tender as contained in Annex F of
the CIDB Standard for Uniformity in Construction Procurement
PART T2 RETURNABLE SCHEDULES
T2.1 List of Returnable Documents
T2.2 Returnable Schedules
PART C1: AGREEMENT AND CONTRACT DATA
Cl.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3: Form of Guarantee
C1.5: CIDB Adjudicator’s Appointment
PART C2 PRICING DATA
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TENDER NO.: GLM001/2027

Clause
number Tender Data

C2.1: Pricing Instructions

C2.2: Bills of Quantities

PART C3 SCOPE OF WORK
C3.1 Project Scope of Work

C3.2 TENDER DRAWINGS
PART C4 SITE INFORMATION

F.1.4 The employer’s agent is:
Marungane Projects PTY (LTD)
132 LEDA Building

Main Road
Giyani
0826

TEL: 0781672593

Fax: 0862241969
Email: info@marungane.co.za

F.1.5.3  The Greater Letaba Municipality Supply Chain Management Office, Limpopo Province is
not bound to accept the lowest or any tender and reserves the right to accept the whole or
any part of a tender.
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Clause
number

F.2.1

F.2.1.1

F.2.1.1.1

F2.1.2

F.2.1.2

Tender Data

Only those tenderers who can demonstrate that they will have in their employ management
and supervisory staff satisfying the requirements of the scope of works for labour-intensive
competencies for supervisory and management staff during the validity of the contract are
eligible to submit tenders

Contractors registered as potentially emerging enterprises with the CIDB who are registered
in one contractor grading designation lower than that required in terms of the above and
who satisfy the following criteria: The stated number should be in compliance with the
engineer’s estimate and annexure G of CIDB regulations.

i)  The Department, following an interview with the management of the enterprise, is
satisfied that the enterprise has the potential to develop and qualify to be registered in a
higher contractor grading designation; and

i1) The Department, following a risk assessment, is able to provide the necessary supportive
measures required to enable the enterprise to successfully execute the contract.

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;

2. The lead partner has a contractor grading designation in the 7CE or higher class of
construction work; and

3. The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 7CE or Higher class of construction work.

The CIDB grading given here is only a guideline Contractors are required to be
registered in the particular grading arising from the tender sum from the priced bills
of quantities for their tenders to be considered responsive should the grading be found to
be different.

Only those tenderers who have in their employ management and supervisory staff satisfying
the requirements of the Scope of Work for labour intensive competencies for supervisory
and management staff are eligible to submit tenders.

It is an absolute requirement that the taxes of the successful tenderer must be in order, or
that suitable arrangements have been made with the Receiver of Revenue to satisfy them.

The completed Form TCCO001 (Refer Form A6 — Tax Clearance Certificate Requirements

MBD?2 in the List of Returnable’s) application must be submitted to the Receiver of
Revenue who will then issue a Tax Clearance Certificate.

If the Tax Clearance Certificate is found to be incorrect, the Provincial Supply Chain
Management Office may, in addition to any other remedy it may have: -

T1.18



TENDER NO.: GLM001/2027

Clause

number Tender Data

F2.52

F253

F.2.7

F.2.7

F2.10.5

Recover from the Contractor all costs, losses or damages incurred or sustained by the State
as a result of the award of the contract; and/or

Cancel the contract and claim any damages which the State may suffer by having to make
less favorable arrangements after such cancellation; and/or

As provided for in the Greater Letaba Municipality Supply Chain Management Office
Regulation, impose on the Contractor a penalty not exceeding 5% of the value of the
contract.

Each party to a Consortium / Joint Venture / Sub-Contractors must attach their original Tax
Clearance Certificate from the Receiver of Revenue.

Tenderers are hereby earnestly warned that, in terms of section 23(1) of the Roads
Ordinance of Transvaal (Ordinance No. 22 of 1957, as amended), it is absolutely essential
that the owners of property be advised accordingly.

Unless the provisions of this section are strictly adhered to, the acquisition of material may
be illegal and could result in a claim by the owner, inter alia that the property be restored to
its original condition by the contractor.

Where reference is made to the standard specifications in the contract documents, it shall
mean the COLTO Standard Specifications for Road and Bridge Works (1998).

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice
and Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be
issued to and tenders will be received only from those tendering entities appearing on the
attendance list.

A person who is suitably qualified and experienced to comprehend the implications of the
work involved shall represent the tenderer at the site visit/information meeting. If the
tenderer or his representative does not attend the site inspection/information meeting, the
tenderer will be disqualified.

The contractor must factor escalation on the tendered rate of the project.

Escalation of rates can only be considered after 12 months of the projects.
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Clause
number

F211.2

F.2.13.3

F.2.13.4.

F.2.13.5

Tender Data

Tenders submitted in accordance with these tender documents shall not have any
qualifications. Any point of difficulty of interpretation shall be cleared with the engineer
as early as possible before submission of a tender. Should any query be found to be of
significance, all tenderers will be informed accordingly by the engineer as early as possible.

Tenders shall not be qualified by the conditions of tender of the tenderer himself. Failure
to comply with this requirement may cause the tender to become invalid.

Should the tenderer, notwithstanding the above, wish to make any amendment or
qualification of the tender documents, such amendment or qualification shall be set out
explicitly in full details on Form E. Any qualification or amendment not set out on the
prescribed form will not have any force and effect despite the fact that it may be contained
elsewhere in the tender documents or in the covering letter to the tender. Any qualification
or amendment appearing in or to be inferred from a program and submitted with any tender
will not have any force and effect unless set out in writing in accordance with the above
requirements.

No alternative tender will be considered unless a tender that is unqualified and strictly
according to the tender documents is also submitted.

Parts of each tender offer communicated on paper shall be submitted as original, plus 0
copies.

A tender submitted jointly by two companies shall be accompanied by a copy of the
document establishing the joint venture, registered and authenticated by an official who is
authorized to witness sworn statements. The document shall clearly state the reason for the
amalgamation, its period of validity and the persons who will represent it, how their assets
will be legally obligated, and any further information that will explain the functions of the
joint venture.

The employer’s address for delivery of tender offers and identification details to be shown
on each tender offer package are:

Location of tender box: GREATER LETABA MUNICIPALITY TENDER BOX
Physical address: GREATER LETABA MUNICIPALITY, CIVIC CENTER,
MODJADJISKLOOQF, 0835

Identification details: The tenderer must clearly indicate the contents on the front of the
envelope, with the following details:

@) Tender No GLM001/2027

(11) The closing date of the 06 August 2026(@ 12h00

tender.

(111) The name and address of

the tENAETEI. e
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Clause
number

F.2.15.2
F.2.16.1
F.2.18

F.2.19

F.2.20.1

F.2.23

F.2.24

F.2.25

F3.1

F3.1.1

Tender Data

Telephonic, telegraphic, telex, facsimile, or e-mailed tender offers will not be accepted.
The tender offer validity period is 90 days, calculated from the tender closure date.

The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

Access shall be provided for the following inspections, tests and analysis:

The employer does not require any tender security, but the tenderers must note the terms
contained in the contract data with regard to the forms of guarantee required for the due
fulfilment of the contract.

The tenderer is required to submit with his tender; proof of valid Contractor Registration
issued by the Construction Industry Development Board; and an original valid Tax
Clearance Certificate issued by the South African Revenue Services.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint
venture formation, such tenderers must submit the Certificates of Contractor Registration

in respect of each partner.

Similarly, each partner in a Joint Venture is required to submit an original valid Tax
Clearance Certificate in accordance with this requirement.

Tenders will be opened immediately after the closing time for tenders at GREATER
LETABA MUNICIPALITY, 44 Botha Street, Modjadjiskloof Civic Centre Tender box.

A tender that does not comply with the requirements in the tender documents and the instruction in
the official tender advertisement will be rejected as being invalid.
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Clause
number Tender Data
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Clause

number Tender Data

F.3.19

F3.8 The procedure for evaluation of responsive tender offers shall be:
Method 2: Financial Offer and Preference, in full compliance with the
employer's requirements as indicated in Part T2: Returnable Schedules, Form MBD
6.1

Tender offers will only be accepted if

F.3.9 the tenderer has in his or her possession an original valid Tax Clearance Certificate
issued by the South African Revenue Services or has made arrangements to meet
outstanding tax

obligations; the tenderer is registered with the Construction Industry Development
Board in an appropriate contractor grading designation and is not suspended ; the
tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; the tenderer has not:
Abused the Employer’s Supply Chain Management System; or

1) Failed to perform on any previous contract and has been given a written
notice to this effect; and
i) i1) Has completed the Compulsory Enterprise Questionnaire and there

are no conflicts of interest which may impact on the tenderer’s ability to
perform the contract in the best interests of the employer or potentially
compromise the tender process.
F 3.9.1 The number of paper copies of the signed contract to be provided by the
employer is one.

TENDERER’S DIRECT PARTICIPATION OF TARGETED LABOUR JOB
CREATION

In line with the National Government Policies and Strategies, the Department promotes
the use of labour where feasible and hence specifies a minimum Job Creation content to

ensure tenderers align with the development goals.

Minimum Job Creation Content for this contract is set at 1.25 Full Time Equivalent
(FTE) Jobs per R’m Contract Price.

Where 1 FTE Job = 230 labour days of employment.
Contract Price is the tender sum amount including VAT and Contingencies.

During Construction failure to meet the job creation content will result in the following
penalty per shortfall in FTE Jobs Created.

Penalty per FTE job shortfall = 230 (days) x 160 (rand per labour day) x 5 (mark up
penalty factor)
Labour Content
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Clause
number Tender Data

The minimum labour content for this project is 10%.

‘The 10% represent the percentage of the contract value that would be used as wages for
the local labour engaged on the project’

The Municipality to agree on the value of Rlm

F.3.20  Contract Participation Goal

The Minimum prescribed Contract Participation Goal for this Contract is = 20%
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Annex E: Examples of how contractors can fulfill their Contract participation goal obligations

SANS1914-1:2002 — PARTICIPATION OF TARGETED ENTERPRISES

The following examples illustrate the various ways in which contractors can fulfill their contract
participation goal obligations. In the examples it is assumed that:

The value of the contract, exclusive of any value added tax or sales tax required by law, provisional
sums and all allowances for escalation and contingencies, is R10 000 000; and

The contract involves the construction of a building.

Contractors can tender a contract participation goal in a variety of ways, as illustrated below.

Contractor A

Contractor A, who is not a targeted enterprise:

Obtains professional services from a targeted enterprise for a fee of R100 000;

Purchases manufactured articles from a targeted enterprise manufacturer for the sum of R250 000;
Obtains supplies from a targeted enterprise supplier valued at R500 000; and

Subcontracts work to the value of R1 200 000 to a targeted enterprise subcontractor.

Value of credits =100 000 + 250 000 + (0,5 x 500 000) + 1 200 000 = R1 800 000

Credit =1 800 000/10 000 000 x 100 = 18,0 %

Contractor A can tender a contract participation goal of 18 %

Contractor B

Contractor B, who is not a targeted enterprise:

Subcontracts 30 % of the contract to a non-targeted enterprise who in turn subcontracts R500 000 to
a targeted enterprise; and

Subcontracts work to the value of R450 000 to a targeted enterprise subcontractor.

Value of credits = 500 000 + 450 000 =R 950 000

Credit =950 000/10 000 000 x 100 =9,5 %

Contractor B can tender a contract participation goal of 9,5 %.

SANS 1914-1:2002
Edition 1

Contractor C
Contractor C is a targeted enterprise but subcontracts 70 % of the work to non-targeted enterprises.

Value of credits = (0,3 x 10 000 000) + (0,1 x 0,7 x 10 000 000) =R3 700 000
Credit =3 700 000/10 000 000 x 100 =37 %

Contractor C can tender a contract participation goal of 37 %.

Contractor D
Contractor D, who is not a targeted enterprise, enters into a joint venture with a targeted partner.

The targeted partner is responsible for work to the value of R2 500 000 (participation parameter of
0,25) of which at least 50 % is performed with resources independent of the non-targeted partner.

The joint venture obtains supplies from a targeted enterprise supplier valued at R1 000 000.
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Value of credits =2 500 000 + (0,5 x 1 000 000) =R3 000 000
Credit =3 000 000/10 000 000 x 100 =30 %
Contractor D can tender a contract participation goal of 30 %.

Variations to the Standardised SANS 1914-1:2002 Specification

1 STATUS

The variations to the SANS 1914-1:2002 standardised specification are as set out below. Should any
requirements of the variations conflict with other requirements of the SANS 1914-1:2002
specification, the requirements of the variation shall prevail.

2 PENALTIES (Clause 6)
Replace clause 6 with the following:

In the event that the Contractor fails to substantiate that any failure to achieve the Contract
Participation Goal was due to quantitative under runs, the elimination of items, or any other reason
beyond the Contractor’s control which may be acceptable to the Employer, the Contractor may be
required to pay to the Employer penalties (P) in an amount determined in accordance with the
following formula:

P = 0,15x (D -Do) x Av
(X - Ds)
Where,
D = tendered Contract Participation Goal percentage or “X”, whichever is the
lesser.
Do = the Contract Participation Goal which the Employer’s representative, based
on the credits passed, certifies as being achieved upon completion of the Contract.
Ds = 10% Minimum prescribed Contract Participation Goal for this Contract
Av Award Value
P = Rand value of penalty payable
X = 50% Maximum prescribed Contract Participation Goal for this Contract
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T1.3: STANDARD CONDITIONS OF TENDER

(as contained in Annex F of the CIDB Standard for Uniformity in Construction Procurement)

F.1 General
F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these
conditions

of tender. In their dealings with each other, they shall discharge their duties and obligations as set
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare
any potential conflict of interest in their tender submissions. Employees, agents and advisors of
the employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any deliberations relating to the procurement process or as soon
as they become aware of such conflict, and abstain from any decisions where such conflict exists
or

recuse themselves from the procurement process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
for improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in
his or her position even if no improper acts result.

2) Conlflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect
any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.
F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender
data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.
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F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required
for tender evaluation purposes, shall not form part of any contract arising from the invitation to
tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
1) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;
11) an individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or
1i1) incompatibility or contradictory interests exist between an employee and the
organisation which employs that employee.
b) comparative offer means the tenderer’s financial offer after all tendered parameters
that will
affect the value of the financial offer have been taken into consideration in order to enable
comparisons to be made between offers on a comparative basis

) corrupt practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of the employer or his staff or agents in the tender process; and
d) fraudulent practice means the misrepresentation of the facts in order to influence the

tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body
f) quality (functionality) means the totality of features and characteristics of a product or

service that bear on its ability to satisfy stated or implied needs
F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of
communications from or by a tenderer. The name and contact details of the employer’s agent are
stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative
tender offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such
cancellation and rejection, but will give written reasons for such action upon written request to do
SO.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process
or the rejection of all responsive tender offers re-issue a tender covering substantially the same
scope of work within a period of six months unless only one tender was received and such tender
was returned unopened to the tenderer.

F.1.6 Procurement procedures

F.1.6.1 General
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Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number
of

tender evaluation points, as relevant, based on the tender submissions that are received at the
closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be
followed,

tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material
deviations or qualifications which affect the competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest
ranked in terms of the evaluation method and evaluation criteria stated in the tender data, shall be
invited in each round to enter into competitive negotiations, based on the principle of equal
treatment and keeping confidential the proposed solutions and associated information.
Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer’s competitive position provided that such
clarification, specification, fine-tuning or additional information does not alter any fundamental
aspects of the offers or impose substantial new requirements which restrict or distort competition
or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer

to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13
after
tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second stage
negotiate a contract with the tenderer scoring the highest number of evaluation points and award
the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall

invite all responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.
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F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these conditions
of tender.

F.2 Tenderer’s obligations
F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of
the tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer
and obtain the employer’s written approval to do so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents

issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the

addenda into account.

F.2.7 Clarification meeting
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Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the
full cover required in terms of the conditions of contract identified in the contract data. The
tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties,
taxes and levies being those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking
fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the requirements of the tender documents with the

alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.13 submitting a tender offer
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F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works, services or supply identified in the contract data and
described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable

ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
of copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories
for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and
place

the remaining returnable documents in an envelope marked “technical proposal”. Each envelope
shall state on the outside the employer’s address and identification details stated in the tender data,
as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.

F.2.15 Closing time
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender

data not later than the closing time stated in the tender data. Accept that proof of posting shall not
be accepted as proof of delivery.
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F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during
the

evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction

of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with
a preferred tenderer following a competitive selection process, should the Employer elect
to do so.

F.2.18 Provide other material

F.2.18.1 The tenderer must submit to the Employer, names of all management and supervisory

staff that will be employed to supervise the labour-intensive portion of the works together with

satisfactory evidence that such staff members satisfy the eligibility requirements

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of

contract identified in the contract data.

F.2.21 Check final draft
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Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender
data.

F.3 The employer’s undertakings
F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received
up

to five working days before the tender closing time stated in the Tender Data and notify all
tenderers

who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used to prequalify a tenderer to submit a tender offer in terms of a previous procurement process
and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to
the closing time stated in the Tender Data, the Employer may grant such extension and, shall then
notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it
1s necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions
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F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data.
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be
opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened and,
where applicable, the total of his prices, preferences claimed and time for completion for the main
tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only
the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality
evaluation more than the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to
achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged
in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer

properly

received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of
the tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the

amount in words shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
1) line item totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or
1) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and
either
confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other correction required
by this checking process or in the tenderer's addition of prices, the total of the prices shall
govern and the tenderer will be asked to revise selected item prices (and their rates if bills
of quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer
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Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to
a comparative offer and evaluate them using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favorable to the least favorable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are
compelling and justifiable reasons not to do so and the process set out in this subclause is
repeated.

F.3.11.3 Methods 2: Financial offer and preference
In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (Tgv) in accordance with the following
formula:

Tev =Nro + Np

where:

Nro 1s the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to

recommend the tenderer with the highest number of tender evaluation points, and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
is repeated
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F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a)

b)

Score each tender in respect of the financial offer made and the quality offered in
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail
to score the minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tgv) in accordance with the following

formula:
Tev = Nro + Ng
where:

Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Ng is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.
Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
1s repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all
tender offers that fail to score the minimum number of points for quality stated in the tender
data, if any.

b) Calculate the total number of tender evaluation points (Tgv) in accordance with the

following

formula, unless otherwise stated in the Tender Data:
Tev = Nro + Np + Ng
where:

Nro 1s the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

Ng is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9.
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c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to

recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro=Wix A

where:

Nro is the number of tender evaluation points awarded for the financial offer.
W is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.

A is a number calculated using the formula and option described in Table F.1 as
stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Comparison aimed

Formula at achieving

Option 1° Option 2°

Highest price or

discount A =(1+(P-Pm)/Pm) A=P/Pm

Lowest price or
percentage A=(1-(P-Pm)/Pm) A=Pm/P
commission / fee

\9)

Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions
of the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences. Calculate the total number of tender evaluation points for preferences claimed in
accordance with the provisions of the tender data.

F.3.11.9 Scoring quality

T1.39



BID NO: GLM001/2027

Score each of the criteria and subcriteria for quality in accordance with the provisions of the Tender
Data. Calculate the total number of tender evaluation points for quality using the following
formula:

No=W>xSo/Ms

where:
So is the score for quality allocated to the submission under consideration;
Ms is the maximum possible score for quality in respect of a submission;
and
W is the maximum possible number of tender evaluation points awarded
for the quality as stated in the tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) Complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued

by
The employer as part of the tender documents to take account of:

a) Addenda issued during the tender period,
b) Inclusion of some of the returnable documents, and
c) Other revisions agreed between the employer and the successful tenderer.
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F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the same
time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry of the

validity period stated in the tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender,
notify other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender, but withhold information which is not in the public interest to be divulged,

which is considered to prejudice the legitimate commercial interests of tenderers or might
prejudice fair competition between tenderers.
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GREATER LETABA MUNICIPALITY

UPGRADING OF STREET FROM GRAVEL TO PAVING IN SEKGOPO MOSHATE

T2.1

VILLAGE PHASE 2

List of Returnable Documents

The tenderer must complete the following returnable documents:
T2.1.1 Returnable Schedules required for tender evaluation purposes:

a)  Schedule A - Certificate of authority
b)  Schedule B - Record of Addenda to tender documents
¢)  Schedule C - Compulsory Enterprise Questionnaire

T2.1.2 Returnable Schedules that will be incorporated into the contract

a)  Schedule D - Proposed Subcontractors

b)  Schedule E - Plant and Equipment

c¢)  Schedule F - Tenderer’s Experience

d)  Schedule G - Tenderer’s Key Personnel

e)  Schedule H - Proposed Amendments and Qualifications

f)  Schedule I - Company Detail

g)  Schedule J — Tax Clearance Certificate MBD 2

h)  Schedule K — Declaration of Interest MBD 4

1) Schedule L — Declaration of Interest MBD 5

7)) Schedule M - Preferences MBD 6.1

k)  Schedule N - Declaration of Bidder’s Past Supply Chain
Management Practices MBD 8§

1)  Schedule O — Certificate of Independent Bid Determination MBD 9

m) Valid Certified ID Copies of the original for directors/ members.

T2.1.3 Other documents required for tender evaluation
purposes:

a)  Proof indicating that your Municipal services accounts is paid up to
date both business and directors.

b) A wvalid original tax clearance certificate/s (certificate must be
submitted with tender).

c) CIDB Registration Certificate/s

d) Joint venture/consortium agreements (if applicable)

e) Certified copy of Letter of Good Standing in respect of Workman’s
Compensation (COIDA)

f)  B-BBEE Verification Certificate

Note: Tenderers shall attach copies or originals where indicated, of the
above documents to their tender documents.

T2.1.4 Cl.1 Offer
T2.1.5 C1.2 Contract Data (Part 2)
T2.1.6 C2.2 Bill of Quantities
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T2.2 RETURNABLE SCHEDULES
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SCHEDULE A - CERTIFICATE OF AUTHORITY

This Returnable Schedule is to be completed by companies and close corporations.

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for the relevant category.

A C E
Company Joint Venture Close Corporation

A. Certificate for company

L , managing director of the board of
directors Of . . . . .o e , hereby
confirm that by resolution of the board takenon =~ 20, Mt/Ms ..o ,

has been duly authorized to sign all documents in connection with this tender and any contract

resulting from it on behalf of the company.

As witnesses:-

B. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
MI/MS e , authorised signatory of the company
........................................................ , acting in the capacity of
lead partner, to sign all documents in connection with the tender offer and any contract resulting

from it on our behalf.

AUTHORISING
NAME OF FIRM ADDRESS SIGNATURE, NAME &
CAPACITY

Lead partner
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C. Certificate for close Corporation

authorize MI/MS . . . ..o oo , to sign all

documents in connection with the tender and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key members upon
whom rests the direction of the affairs of the Close Corporation as a whole.
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SCHEDULE B - RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details

Signed: ..oooeeeiieie Date:...cooiieiieeeeeee e

TENAETET: oooveeeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee

T2.7




TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE C - COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise: ......... citiiiiiiiiiiitiereeenesessnsee sonsnns
Section 2: VAT registration number,ifany:............ociiiiiiiiiiiiiiiininnnnns
Section 3: CIDB registration number,ifany: ............ .. ittt

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

*  Complete only if sole proprietor or partnership and attach separate page if more than
3 partners

Section 5:  Particulars of companies and close corporations
Company registration NUMDET . . . . . ..ottt ettt e et e ettt
Close corporation NUMDET . . . . ...ttt e e e e e e e

Tax reference number . . . . ...

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership
or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months in the service of any of the following:

a member of any municipal council 1 an employee of any provincial

department, national or provincial public

entity or constitutional institution within

the meaning of the Public Finance

1 a member of the National Assembly Management Act, 1999 (Act 1 of 1999)
or the National Council of Province

a member of any provincial
legislature

] a member of an accounting authority of
1 amember of the board of directors of any national or provincial public entity

any municipal entit . o
Y mumicip Y 71 an employee of Parliament or a provincial

1 an official of any municipality or legislature
municipal entity
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If any of the above boxes are marked, disclose the following:

Status of service

Name of .sole proprietor, Name of institution, public office, (tick appropriate
partner, director, manager, .. column)
.. board or organ of state and position s
principal shareholder or held Within
stakeholder Current | last 12
months

* insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a
company or close corporation is currently or has been within the last 12 months been in the
service of any of the following:

] amember of any municipal council "] an employee of any provincial department,
national or provincial public entity or

. constitutional institution within the meaning
. ‘e[lhm;mtl?er (1fcthe N.altlofn ;l A§sembly or of the Public Finance Management Act,
e National Council of Province 1999 (Act 1 of 1999)

] amember of any provincial legislature

1 a member of the board of directors of

.. . 1 a member of an accounting authority of any
any municipal entity

national or provincial public entity
1 an official of any municipality or

- . "] An employee of Parliament or a provincial
municipal entity

legislature

Status of service

. Name of institution, public office, (tick appropriate
Name of spouse, child or i column)
board or organ of state and position v
parent held Within
Current | last12
months

*insert separate page if necessary
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:

1)  authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

i1)  confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

i)  confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise appears, has within the last five years been
convicted of fraud or corruption;

iv)  confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest;

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to
the best of my belief both true and correct.

S1gNed: ..ooviiiiiiei Date: ..o

ENEEIPIISE NMAIME: ..eoviiiiieiiiieiiie et eiee et et e et et e et e e eeebeesteeesseesssesasaessseesseesssesnsaessseanseenssennsens
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SCHEDULE D - PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

If we are awarded a contract, we agree that this notification does not change the requirement for
us to submit the names of proposed Subcontractors in accordance with requirements in the
contract for such appointments. If there are no such requirements in the contract, then your
written acceptance of this list shall be binding between us.

Name and address of Previous experience with
Nature and extent of work
proposed Subcontractor Subcontractor.
1.
2.
3.
4.
5.

Attach additional pages if required.

Signed: ..oooeeeiieie Date:...cooiieiieeeeeee e

T ENACTEL: e e e e e e et e e e e e e e e e e e e aaeeeeeeee e aaeseeeeeraearaaaaseaaaae
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SCHEDULE E - PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that I/we presently own or lease
and will have available for this contract or will acquire or hire for this contract if my/our tender

is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender
is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if required.

Signed: ..oooeeeiieie Date:...cooiieiieeeeeee e

TEINACTEL: e e e e e e et e e e e e e e e e e e eae e e e e e e e aaeseeeeeeaearraaanaaanaes
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE F — TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Employer, contact Description of contract / . Valu.e of work Date
person and telephone inclusive of VAT
number work and value (Rand) completed
Signed: ..oooeeeiieie Date:...cooiieiieeeeeee e

T ENACTEL: e e e e e e et e e e e e e e e e e e e aaeeeeeeee e aaeseeeeeraearaaaaseaaaae
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE G - TENDERER’S KEY PERSONNEL

NAME POSITION NQF QUALIFICATION

Signed: ..oooveveeiieee e D

TENAETET: oottt et e e e e e e e ee e ae e e e e aeee e e e e e e e eeaeeeaaeeeeennnananeranene
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE H - PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.3 of the Standard Conditions of Tender referenced in
the Tender Data regarding the Employer’s handling of material deviations and qualifications.

These amendments and qualifications, if accepted by the Employer, will be incorporated in the
Acceptance Form as Deviations.

Page Clause or item Proposal

Signed: ...ocooeeiieiie e Date: ...ooovieiieieee e

TOINAETEL: e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e eeeeeeeeeanaaaaeas
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TENDER NO.: GLM001/2027

RETURNABLE DOCUMENTS

SCHEDULE I - COMPANY DETAIL

1. DETAIL REGARDING TENDERER / COMPANY / PARTNERSHIP

Complete Name
(Business)

Registered Address :

Registration NO. & ..o
Type of BUSINESS  © . o
Indicate with an “X”
%ne?man Partnership Private Closed. Joint Consortium
usiness Company | Corporation Venture

Date registered 1 L.
Tel. No. (W)Code:....... No:
CellNo. ..o

Fax No. Code:........... No:
E-mail

2. AUTHORIZED / CONTACT PERSON

Name

Title

3. FINANCIAL DETAIL

(1) Bank detail
Bank
Branch
Account Name:
Account No.
Contact person:
Tel No.
Fax No.




TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE J - TAX CLEARANCE REQUIREMENTS MBD 2

IT IS A CONDITION OF BIDDING THAT -

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have
been made with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must
be completed in all respects and submitted to the Receiver of Revenue where the bidder is
registered for tax purposes. The Receiver of Revenue will then furnish the bidder with a
Tax Clearance Certificate that will be valid for a period of twelve (12) months from date of
issue. This Tax Clearance Certificate must be submitted in the original together with the
bid. Failure to submit the original and valid Tax Clearance Certificate may_invalidate the
bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must
submit a separate Tax Clearance Certificate. Copies of the Application for Tax Clearance
Certificates are available at any Receiver’s Office.
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE J - TAX CLEARANCE REQUIREMENTS MBD 2

IT IS A CONDITION OF BIDDING THAT -

2. The taxes of the successful bidder must be in order, or that satisfactory arrangements have
been made with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must
be completed in all respects and submitted to the Receiver of Revenue where the bidder is
registered for tax purposes. The Receiver of Revenue will then furnish the bidder with a
Tax Clearance Certificate that will be valid for a period of twelve (12) months from date of
issue. This Tax Clearance Certificate must be submitted in the original together with the
bid. Failure to submit the original and valid Tax Clearance Certificate may_invalidate the
bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must
submit a separate Tax Clearance Certificate. Copies of the Application for Tax Clearance
Certificates are available at any Receiver’s Office.
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

APPLICATION FOR TAX CLEARANCE CERTIFICATE

(IN RESPECT OF BIDDERS)
1. Name of taxpayer / DIAACT: .....cc.oieeiiiiiiie ettt e e e et e e s e e e saseeesabee e sseeessseeenseeens
2. Trade NAME: e ettt st sb et et sh et
3. Identification number:
4. Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

7. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate:.........ocevieveriiniineriinieneneneeseeeeeeee
NAME: ettt et
Telephone number: Code:.ovvvvininninnin.n. NUMDET: .o
AAIESS: e e et
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS
DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX
LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON
AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2]
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE K —- DECLARATION OF INTEREST MBD 4

1. No bid will be accepted from persons in the service of the state.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer
or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or
part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the
bidder or their authorised representative declare their position in relation to the evaluating/adjudicating authority and/or
take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

3.1 FullNAME: e e
3.2 Identity NUMDEIT ..ottt et
3.3 Company Registration NUMDET: ..ottt e
3.4 Tax Reference NUMDEI: ......o.o.iuiiiiiiii e e
3.5 VAT Re@istration NUMDET: ......ouiuiieitintitiet ettt ettt et e et et et e et et et e e areraeeaaeeaneenens
3.6  Are you presently in the service of the state YES /NO
3.6.1 Ifso, furnish particulars. e
3.7  Have you been in the service of the state for the past twelve months? YES /NO
3.7.1 Ifso, furnish particulars. e

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may be
involved with the evaluation and or adjudication of this bid? YES /NO

If so, furnish partiCUlars. e

3.9  Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the service of the
state who may be involved with the evaluation and or adjudication of this bid? YES /NO

If so, furnish partiCulars. e

3.10 Are any of the company’s directors, managers, principal shareholders or stakeholders in service of the state
YES /NO

If so, furnish partiCUlars. e e

3.11 Are any spouses, child or parent of the company’s directors, managers, principal shareholders or stakeholders in
service of the state? YES /NO

If so, furnish particulars.
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

CERTIFICATION

I, THE UNDERSIGNED (NAME) CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME INTERMS OF PARAGRAPH 23 OF THE
GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder

MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i)  any municipal council,
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1
of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) An employee of Parliament or a provincial legislature.
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

SCHEDULE L - DECLARATION MBDS

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders
must complete the following questionnaire:

1 Are you by law required to prepare annual financial
statements for auditing?

1.1 If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

........................................................................ *YES/ NO

2 Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days?

21 If no, this serves to certify that the bidder has no
undisputed commitments for municipal services towards
any municipality for more than three months or other
service provider in respect of which payment is overdue for
more than 30 days.

2.2 If yes, provide particulars.

* Delete if not applicable *YES / NO
T2.23



3.1

4.1

24

Has any contract been awarded to you by an organ of
state during the past five years, including particulars of
any material non-compliance or dispute concerning the
execution of such contract?

If yes, furnish particulars

Will any portion of goods or services be sourced from
outside

the Republic, and, if so, what portion and whether any
portion

of payment from the municipality / municipal entity is
expected to be

transferred out of the Republic?

If yes, furnish particulars

T2.24
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CERTIFICATION

I, THE UNDERSIGNED (NAME) ..o

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE
TO BE FALSE.

Position Name of Bidder

T2.25
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MBD 6.1

SCHEDULE M — PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE
IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable;

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) Specific Goals

1.4  The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
SPECIFIC GOALS 20
TOTAL POINTS FOR PRICE AND 100
SPECIFIC GOALS

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;
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(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
quotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;

3) Any other requirement prescribed in terms of the B-BBEE Act;

(1) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

(/) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Ps =80 ((1 — (Pt — Pmin)
Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin =  Price of lowest acceptable bid
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4.

The evaluation of the bid will be conducted in two stages; first stage will be assessment on functionality.
Only bidders that obtain 70 points will be subjected to 80/20 Preference point scoring system, where 80
points will be allocated for price only and 20 points will be allocated based on the specific goals points

28

POINTS AWARDED FOR SPECIFIC GOALS
4.1

scored.
Criteria for specific goals :
Specific goals Points
100% Black owned companies 10
Women owned 5
People with disabilities 2.5
People who are youth 2.5
TOTAL SCORE 20
5. SUB-CONTRACTING
5.1 Will any portion of the contract be sub-contracted?
5.2
YES NO
(delete which is not applicable)
5.3
If yes, indicate :(i)
(i) What percentage of the contract will be subcontracted?
(i) The name of the sub-contractor? L,
(iii) The B-BBEE status level of the sub-contractor? ~ ......cccooiiviiecieeieieee,
(iv) Whether the sub-contractor is an EME?
YES NO
(Delete which is not applicable)
6. DECLARATION WITH REGARD TO COMPANY/FIRM
6.1 Name of firm e ettt ne
6.2 VAT registration number
3 Company registration NUMDEr 1 o
6.4 TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
O Company
0 (Pty) Limited
[TICK APPLICABLE BOX]
6.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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6.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
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6.7 MUNICIPAL INFORMATION

Municipality where business is situated

Registered Account Number

Stand Number e e e
a. TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS? ..................
6.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7
of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we
acknowledge that:

(1)

(i)

(iif)

(iv)

(d)

(e)

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a)  Disqualify the person from the bidding process;

(b)  Recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(¢)  Cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

restrict the bidder or contractor, its shareholders and directors, or only the shareholders and
directors who acted on a fraudulent basis, from obtaining business from any organ of state
for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution

FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS.

Full Name

Reference Number Number /
Number

Identity Number Personal Tax | State Employee

Perusal
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WITNESSES:
L
SIGNATURE(S) OF BIDDER(S)
2.
DATE L

ADDRESS: e
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SCHEDULE N — DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MBD 8
MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring

32

that when goods and services are being procured, all reasonable steps are taken to combat
the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b.  been convicted for fraud or corruption during the past five years.

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public sector contract during the past five years; or

d.  been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed

and submitted with the bid.

Item

Question

Yes

No

4.1

Is the bidder or any of its directors listed on the National
Treasury’s database as a company or person prohibited from
doing business with the public sector?

(Companies or persons who are listed on this database
were informed in writing of this restriction by the National
Treasury after the audi alteram partem rule was applied).

Yes

No

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

(To access this Register enter the National Treasury’s
website, www.treasury.gov.za, click on the icon “Register
for Tender Defaulters” or submit your written request for
a hard copy of the Register to facsimile number (012) 326
5445).

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of
law (including a court of law outside the Republic of South
Africa) for fraud or corruption during the past five years?

Yes
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Item | Question \ Yes \ No

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal | Yes No
rates and taxes or municipal charges to the municipality / a a
municipal entity, or to any other municipality / municipal
entity, that is in arrears for more than three months?

4.4.1 | Ifso, furnish particulars:

4.5 Was any contract between the bidder and the municipality / | Yes No
municipal entity or any other organ of state terminated during a a
the past five years on account of failure to perform on or
comply with the contract?

4.5.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ...ttt
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM
TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
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SCHEDULE O - CERTIFICATE OF INDEPENDENT BID DETERMINATION MBD 9

1 This Municipal Bidding Document (MBD) must form part of all bids' invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a.  take all reasonable steps to prevent such abuse;

b.  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any
improper conduct in relation to such system; and

c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4 This EBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)
must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete.
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TENDER NO.: GLM001/2027 RETURNABLE DOCUMENTS

CERTIFICATE OF INDEPENDENT BID DETERMINATION MBD 9

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by: GREATER LETABA MUNICIPALITY, do

hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of
that:

(Name of Bidder)

1. Thave read and I understand the contents of this Certificate;

2. T understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. 1 am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed as
collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;
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10.

MBD 9

(b) geographical area where product or service will be rendered (market allocation)

(c) Methods, factors or formulas used to calculate prices;

(d) The intention or decision to submit or not to submit, a bid;

(¢) The submission of a bid which does not meet the specifications and conditions of the
bid; or

(f) Bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements

with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract.
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TENDER NO.: GLM001/2027 PRICING DATA

GREATER LETABA MUNICIPALITY

UPGRADING OF STREETS FROM GRAVEL TO PAVING IN SEKGOPO MOSHATE
VILLAGE PHASE 2

C2.1 PRICING INSTRUCTIONS

1 The General Conditions of Contract, the Contract Data, the Specifications (including the
Project Specifications) and the Drawings shall be read in conjunction with the Bill of
Quantities.

2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and
of the construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Bill, he should note the fact that the Contractor is entitled, under various circumstances, to
payment for additional work carried out and that the Engineer is obliged to base his
assessment of the rates to be paid for such additional work on the rates the Contractor
inserted in the Bill.-

Clause 8 of each Standardized Specification, and the measurement and payment clause of
each Particular Specification, read together with the relevant clauses of the Project
Specifications, all set out which ancillary or associated activities are included in the rates for
the specified operations.

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the
Standardized and Scope of Work. No consideration will be given to any claim by the
Contractor submitted on such a basis. The Bill has been drawn up generally in accordance
with the latest issue of Civil Engineering Quantities'. Should any requirement of the
measurement and payment clause of the appropriate Standardized or Project Specification(s)
be contrary to the terms of the Bill or, when relevant, to the Civil Engineering Quantities, the
requirement of the appropriate Standardized, Project, or Particular Specification as the case
may be, shall prevail.

4 Unless stated to the contrary, items are measured net in accordance with the Drawings
without any allowance having been made for waste.

5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive
amounts to the Employer for the work described under the several items. Such amounts
shall cover all the costs and expenses that may be required in and for the construction of the
work described, and shall cover the costs of all general risks, profits, taxes (but excluding
value-added tax), liabilities and obligations set forth or implied in the documents on which
the Tender is based.

6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered
to be covered by the other amounts or rates in the Bill.

! The standard system of measurement of civil engineering quantities published by the South African Institution of Civil
Engineers.
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The Tenderer shall also fill in a rate against the items where the words "rate only" appear
in the amount column. Although no work is foreseen under these items and no quantities
are consequently given in the quantity column, the tendered rates shall apply should work
under these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group
of items, the single tendered sum shall apply to that group of items and not to each
individual item, or should he indicate against any item that full compensation for such item
has been included in another item, the rate for the item included in another item shall be
deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the Conditions
of Contract, remain valid irrespective of any change in the quantities during the execution
of the Contract.

7 The quantities of work as measured and accepted and certified for payment in accordance
with the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will
be used to determine payments to the Contractor. The validity of the Contract shall in no
way be affected by differences between the quantities in the Bill of Quantities and the
quantities certified for payment.

Ordering of materials are not to be based on the Bill of Quantities, but only on
information issued for construction purposes.

8 Those parts of the works to be constructed using labour-intensive methods should be
marked in the bill of quantities with the letter LI either in a separate column or as a prefix
or suffix against every item so designated. The works, or part of the works so designated
are to be constructed using labour-intensive methods only. The use of plant to provide such
works, other than plant specifically provided for in the scope of work, is a deviation from
the contract. The items marked with the letters LI are not necessarily an exhaustive list of
all the activities which must be done by hand, and this clause does not over-ride any of the
requirement in the generic labour-intensive specification in the Scope of Works.

Where minimum labour intensity is specified by the design the contractor is expected to
use their initiative to identify additional activities that can be done labour-intensively in
order to comply with the set minimum labour intensity target.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using
labour-intensive methods. Any unauthorized use of plant to carry out work which was to
be done labour-intensively will not be condoned and any works so constructed will not be
certified for payment

9 For the purposes of this Bill of Quantities, the following words shall have the meanings
hereby assigned to them:

Unit : The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications
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Quantity

Rate

Amount

Sum

The number of units of work for each item

The payment per unit of work at which the Tenderer tenders to do the

work

The quantity of an item multiplied by the tendered rate of the (same) item

An amount tendered for an item, the extent of which is described in the
Bill of Quantities, the Specifications or elsewhere, but of which the

quantity of work is not measured in units

The units of measurement indicated in the Bill of Quantities are metric units. The

following abbreviations may appear in the Bill of Quantities:

mm
m

km
km-pass
m2
m?-pass
ha

m3
m3-km
kW

kN

kg

t

%

MN
MN-m
PC Sum
Prov Sum
w/day
Sum
R/O

h

k?

kPa
MPa

millimetre

metre

kilometre
kilometre-pass
square metre
square metre-pass
hectare

cubic metre

cubic metre-kilometre
kilowatt
kilonewton
kilogram

ton (1 000 kg)
per cent
meganewton
meganewton-metre
Prime Cost Sum
Provisional Sum
working day
lump sum

Rate only

hour

kilolitre
kilopascal
megapascal
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GREATER LETABA MUNICIPALITY

UPGRADING OF STREETS FROM GRAVEL TO PAVING IN SEKGOPO
MOSHATE VILLAGE PHASE 2

PART C3

SCOPE OF WORK

Specifies and describes the supplies, services, or engineering and construction works
which are to be provided and any other requirements and constraints relating to the manner
in which the contract work is to be performed

Part C3.1 Project Scope of Work

Part C3.2 List of Tender Drawings
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Part C3.1 Project Scope of Work

TENDER No. GLM001/2027 CIDB Category 7 or CE Higher

FOR
GREATER LETABA MUNICIPALITY

UPGRADING OF STREETS FROM GRAVEL TO PAVING IN SEKGOPO
MOSHATE VILLAGE PHASE 2
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PROJECT SPECIFICATIONS

PART A GENERAL

Al

A2

MISCELLANEOUS

The Standard Specifications that form part of this Contract have been written to
cover all phases of work normally required for road contracts, and may therefore
cover items of work not applicable to this particular Contract.

The Project Specifications form an integral part of the Contract Documents,
supplement the Standard Specifications, and take precedence in the event of
discrepancies with the Standard Specifications, the Schedule of Quantities or the
Drawings.

DESCRIPTION OF THE WORKS
(1) THE SITE

(i) Employer’s Objectives

The Employer’s objective is to deliver public infrastructure using labour-intensive
methods in accordance with EPWP Guidelines.

The main objective of the employer is to provide the GREATER LETABA
MUNICIPALITY with the UPGRADING OF STREETS FROM GRAVEL TO
PAVING IN SEKGOPO MOSHATE VILLAGE PHASE 2 Objectives during
construction are to provide black empowered economic enterprise contractors with a
portion of the work, work opportunities to the local communities, provide training to
local and other labourers and to execute and complete the work with a high degree of
safety, sensitivity to the environment and quality within a period of twelve (12) months.

(ii) General Description of the Project Route

The road to be constructed is 4.3km

(iii) Traffic

Traffic counts were not carried because these roads are within the respective
villages.

(iii) Extent of the works
The main items of work to be undertaken in terms of the contract involve
the following:
1. Contractor’s establishment on site

Compliance with EMP requirements

Compliance with OHS act requirements

Provisions of temporary workforce (ABE)

A

Training of temporary workforce
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10.
1.
12.

13.
14.

15.
16.
17.
18.

Housing, offices and laboratories for the engineer’s personnel
Accommodation of traffic

Side drains, banks and dykes

Concrete kerbing, channeling, chutes and lining for open drains
Concrete edge beams

Roadbed preparation

Construction of fills, selected layers, sub base (stabilized) and base
layers

Construction of a 80mm interlocking paving bricks

Underground stormwater connecting to existing system including
erosion protection works

Stormwater control culvert bridges
Dismantling and erection of road signs
Road markings

Finishing of the road and road reserves
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(2) DETAILED DESCRIPTION OF ROADWORKS

(a) Typical Cross-Section of road
(A) CARRIAGEWAY
Description
Width
Paved Single Carriageway 6.0m
Lane Width 3.0m
Gravel Shoulders 1,0m
(B) TEMPORARY BY-PASSES
Description
Width

Formation Width for Two-Way Traffic 4.5m minimum

(b) Pavement

The pavement structures of the roads are as follows:
ROAD PAVEMENT STRUCTURE
Layer Description
Paving 80mm Interlocking paving bricks
Base 150mm C4 3% OPC 32.5 layer compacted to 95% MOD AASHTO.
Sub-base | 150 mm G6 Gravel Material compacted to quality material compacted to 95%
ModAASHTO.

Road 150 mm insitu layer compacted to 93% MODAASHTO
Bed

(c) Sources of Pavement material
Layer Source
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Paving Commercial

Base Commercial

Sub-base Commercial

Wearing course and shoulders Surplus material excavated from the existing road
pavements, cuttings and/or borrow pit.

Fill From cut to fill (cuttings)

Culvert bridges 2400mmx 2800mm
2400mmx2800mm
750m dia
900m dia

(d) Accommodation of Traffic

The existing roads will be under construction and allowance for small
deviations of traffic will be allowed as measured in the bill of quantities.

(e) Existing Services

The following existing services may be encountered within the road reserve:
e Overhead/ underground power lines

e Electrical cables

e  Water supply lines

Any overhead services crossing the road must clear the final road level by at
least 6,1m.

A3 DRAWINGS

The reduced drawings that form part of the Tender Documents are to be used for
tender purposes only.

The Appointed Contractor will be supplied with an unreduced print of each of the
Drawings. These prints will be issued free of charge and the Contractor must make
any additional prints he may require at his own cost.

Any information in the possession of the Contractor that is required by the Engineer's
Representative to complete his as-built drawings must be supplied to the Engineer's
Representative before a Certificate of Completion will be issued.

Only figured dimensions must be used and Drawings must not be scaled unless
required by the Engineer. The Engineer will supply any figured dimensions that may
have been omitted from the Drawings.

The levels given on the Structural Drawings are subject to confirmation on the Site
and the Contractor shall submit all levels to the Engineer for confirmation before he
commences construction of any structure. The Contractor shall also check all
clearances given on the Drawings and shall inform the Engineer of discrepancies.
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A4

AS

A6

POWER SUPPLY AND OTHER SERVICES

The Contractor must make his own arrangements concerning the supply of electrical
power and all other services. No direct payment will be made for the provision of
electrical and other services. The cost of providing these services will be deemed to
be included in the rates and amounts tendered for the various items of work for
which these services are required.

CONSTRUCTION IN CONFINED AREAS

It will be necessary for the Contractor to work in confined areas. No additional
payment will be made for work in "restricted areas", except in the case of structures
as described in Sub clause 6108(d) of the Standard Specifications. In certain areas
the width of the fill material and pavement layers may reduce to zero and the
working space may be confined. The method of construction in these confined areas
depends on the Contractor's Constructional Plant. However, the Contractor must
note that measurement and payment will be in accordance with the specified cross-
sections and dimensions, irrespective of the methods used to achieve these cross-
sections and dimensions, and that the rates and amounts tendered will be deemed to
include full compensation for any special equipment or construction methods or for
any difficulty encountered in working in confined areas and narrow widths, and at or
around obstructions, and that no extra payment will be made nor will any claim for
payment be considered on account of these difficulties.

CONTRACTOR'S CAMP SITE

(Read with SANS 1921 - 1 : 2004 clause 4.14)

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any
specific site available to the Contractor, such site will be pointed out to the
Contractor.

The chosen site shall be subject to the approval of the Engineer, the local Tribal
Authorities and the Project Liaison Committee (PLC). Possible locations for a
campsite shall be pointed out at the Site inspection. The Contractor shall conform to
all local authority, environmental and industrial regulations.

The Contractor shall make his own arrangements concerning the supply of electrical
power and all other services. No direct payment shall be made for the provision of
electrical and other services. The cost thereof shall be deemed to be included in the
rates and amounts tendered for the various items of work for which these services are
required.

The Contractor shall provide security watchmen for the contract as he deems fit at no
extra cost for the Employer. The Contractor must ensure that all his employees as
well as the employees of his subcontractors are able to identify themselves as
members of the construction team.
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A7

A8

A9

No employees except for security guards will be allowed to sleep or be
accommodated on the site in urban areas.

No housing is available for the Contractor's employees and the Contractor shall make
his own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the
site of the works for the use of his employees. Chemical toilets only will be allowed
where temporary facilities have to be provided.

SECURITY

The Contractor shall be responsible for the security of his personnel and
Constructional Plant on and around the Site of the Works and for the security of his
camp, and no claims in this regard will be considered by the Employer. Provision is
made in these specifications for the erection of a security fence around the site
offices.

WATER FOR CONSTRUCTION PURPOSES

The Contract will be undertaken in an arid area with scarce water resources. The
Contractor must make adequate provision in his Tender for all negotiations and
procurement of water for construction activities, and all related costs will be deemed
to be included in his tendered rates.

ADDITIONAL REQUIREMENTS FOR CONSTRUCTION
ACTIVITIES

(a) The travelling public shall have the right of way on public roads, and the
contractor shall make use of approved methods to control the movement of
his equipment and vehicles so as not to constitute a hazard on the road.

(b) Failure to maintain road signs, warning flashing lights, etc, in a good
condition shall constitute ample reason for the engineer to bring the works
to a stop until the road signs, etc, have been repaired to his satisfaction.

(©) The contractor may not commence constructional activities before adequate
provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs
Manual (SARTSM - Vol 2, Chapter 13).

(d) The contractor may not proceed with permanent works before the required
offices and laboratories of the engineer’s site personnel have been erected
by him. This includes the provision of electricity, sanitary arrangements,
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A10

All

potable water and telephone, e-mail and fax facilities. In the event where the
contractor cannot obtain telephone lines timeously from Telkom, a wireless
system shall be provided for telephone, e-mail and fax facilities.

(e) Co-ordinating the main contract work with that of the selected subcontractor
for the supply and installation of street lighting. The main contract work
includes the following civil works relating to the street lighting subcontract
: the excavation and backfill of trenches, construction of bedding ,
installation of marker tape for cables and ducts, the excavation and backfill
of holes pertaining to the scissor masts, the installation of 110mm diameter
ducts for the cables crossing road P115-5 and providing general attendance
to the selected street lighting subcontractor.

TEMPORARY LATRINES

The Contractor shall provide sufficient latrine facilities for the use of his employees.
He shall be entirely responsible for enforcing their use and for maintaining such
latrines in a clean, orderly and sanitary condition to the satisfaction of the Engineer
and the Employer. Latrines shall be positioned within walking distance from
wherever employees or labourers are employed on the Works.

Where required, latrines shall be provided at the rate of one for ten persons and
where applicable, the Contractor shall make his own arrangements and pay all
charges for the removal of sewage.

MOVING EXISTING SERVICES

Services belonging to any public or private authority, which require moving, shall be
dealt with in the manner specified in clause B1202.

The plans show the positions of services determined from observations and
measurement but neither the Employer nor the Engineer accepts responsibility
neither for the accuracy of the information nor for the omission of any information.
The Contractor shall locate and mark the positions of hidden services in advance of
construction and take all reasonable steps to protect existing works against damage,
which may arise as a result of his operations on the site.

The Contractor will be held responsible for direct or consequential damage to any
existing works including any claims which may arise as a result thereof and the cost
of repair of any such damage shall be borne by the Contractor unless it is established
by the Engineer that the Contractor exercised reasonable care and damage was
unavoidable.

The owners and the Engineer shall be notified immediately of any damage done to
existing works.

If so directed by the Engineer the positions of existing works shall be changed by the
Contractor to meet the requirements of the proposed work. The cost of such work
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Al2

Al3

Al4

shall be paid for at the applicable rates set out in the Schedule of Quantities or, in the
absence of such rates, at rates mutually agreed between the Engineer and the
Contractor.

Work required on known services has been tabulated in a services schedule. The
schedule must be read in conjunction with the services plans.

All communication by the contractor with the relevant authorities in connection with
services must be directed through the Engineer.

TRAINING

Technical skills, generic and management skills training shall be provided with the
aim of providing locally employed labour with the technical skills required to
undertake the work involved in the Contract, and of furthering small contractor
development. Part D of the Project Specifications deals specifically with matters
regarding training, and a payment item for that is included in Clause B 1231 of Part
B of the Project Specifications.

USE OF LOCAL RESOURCES

A major objective of this Contract is the optimum use of local resources. One of the
methods to be adopted to achieve this objective is through the implementation of
labour-optimising construction methods. Labour-optimising construction is defined
in Clause B 1156 of Part B of the Project Specifications.

LABOUR-OPTIMISING CONSTRUCTION ACTIVITIES

(a) General

The portions of the Works listed in Subclause (b) below shall, unless otherwise
instructed by the Engineer, be constructed under this Contract using labour-
optimising construction methods only. Payment for works identified in Subclause (b)
below shall be made in accordance with the pay items provided in the bill of
quantities.

In respect of those portions of the Works which are not listed in Subclause (b), the
construction methods adopted and Plant used shall be at the discretion of the
Contractor, provided always that the construction methods adopted and Plant used by
the Contractor are appropriate in respect of the nature of the Works to be executed
and the standards to be achieved in terms of the Contract.
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(b) Operations to be executed using labour-optimising construction
methods

Labour-intensive work shall be constructed/maintained using local workers who are
temporarily employed in terms of the scope of work.

The following portions of the Works shall be executed using labour-optimising
construction methods:

i. Clearing and grubbing the site
ii. Removing and grubbing large trees and tree stumps
iii. Clearing and grubbing at inlets and outlets of hydraulic structures
iv. Cleaning of hydraulic structures
v. Excavating for all open drains, culverts, inlet and outlet structures, concrete
structures, fence posts, road sign posts and guardrail posts
vi. Constructing catch-water banks and mitre banks
vii. Backfilling and compacting all excavations
viii. Removing oversize material
ix. Removing existing concrete and masonry work, irrespective of class and type
x. Stone pitching and erosion protection
xi. Finishing off cut and fill slopes
xii. Finishing the road and road reserve
xiii. Treating old roads and temporary diversions
xiv. Carrying out maintenance activities

AlS RESTRICTIONS ON THE USE OF PERSONNEL IN THE
PERMANENT EMPLOY OF THE CONTRACTOR

(a) The Contractor shall limit the use on the Contract Works of his permanently
employed personnel to that of key personnel only (as defined in Part C of the Project
Specifications) and shall, subject to the further provisions of the following parts of
the Project Specifications

(1) Part C - Provision of the temporary workforce,
(11) Part D - Provision of structured training,

execute and complete the Works using a temporary workforce employed directly by
the Contractor and/or by Subcontractors.

(b) The Engineer may at his discretion, upon receipt of a written and fully motivated
application from the Contractor and where he deems the circumstances to warrant,
authorise in writing that the Contractor may use in the execution of the Works,
workers not being his key personnel but who are in his permanent employ. Without
limiting the generality of application of this subclause, circumstances which may be
considered by the Engineer to warrant the authorization of the use of the Contractor's
permanent employees not being key personnel, include:

(1)  The unavailability of sufficient numbers of temporary workers and/or
Subcontractors to execute the Works, provided always that the Contractor has
proven that he has exercised his best endeavours and taken all reasonable
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Al6

Al17

actions to recruit sufficient numbers of temporary workers and Subcontractors
and has exhausted all reasonable recruitment options

(i)  The unavailability within the temporary worker pool and/or subcontractor
sources available to the Contractor in terms of the Contract, of sufficient of the
required knowledge and skills necessary for the execution of the Works or
specific portions thereof, in cases where the time for completion allowed in the
Contract is insufficient to facilitate the creation of the necessary skills through
the provision of training as contemplated in this Contract

(ii1)) Any other circumstances which the Engineer may deem as constituting a
warrant.

COMMUNITY LIAISON AND COMMUNITY RELATIONS

In all dealings with the various communities and workers employed from within the
communities, the Contractor shall take due cognisance of the character, culture and
circumstances of the communities involved and shall at all times use his best
endeavours to avoid the development of disputes and to foster a spirit of co-operation
and harmony towards the Contract.

The Contractor shall at all times keep the Engineer fully informed on all matters
affecting the Contract and the communities, and shall attend all meetings of the
Project Co-ordinating Committee as may be reasonably required by the Engineer. All
matters concerning the communities shall be discussed and where possible, resolved
at such meetings.

Where any resolution of the Project Co-ordinating Committee shall be contrary to the
terms and provisions of the Contract, the Contractor shall not give effect to them
without a prior written instruction from the Engineer. Where the Contractor is of the
opinion that any instruction of the Engineer issued in terms of this clause will result
in him incurring additional costs which were not provided for in his tendered rates
and prices, and/or that a delay in the progress of the Works will result, he will be
entitled to submit a claim in terms of Clause 51 of the Conditions of Contract,
provided always that the period of twenty-eight (28) days referred to in Clause 51
shall be reduced to three (3) normal working days in respect of all claims submitted
in terms of this clause.

EXTENDED PUBLIC WORKS PROGRAMME SPECIFICATIONS

17.1  Labour-Intensive Competencies of Supervisory and Management Staff

Contractors shall only engage supervisory and management staff in labour-intensive
works that have completed the skills programme including Foremen/ Supervisors at
NOF level 4 “National Certificate Supervision of Civil Engineering Construction
Processes” and Site Agent/Manager at NQF level 5 “ Manage Labour-intensive
Construction Processes” or equivalent QCTO qualifications.
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Personnel NQF | Unit standard titles Skills
level programme
description
Team leader / | 2 Apply Labour Intensive Construction This unit
supervisor Systems and Techniques to Work standard must be
Activities completed, and

Use Labour Intensive Construction \

Methods to Construct and Maintain
Roads and Storm water Drainage Any one of these
Use Labour Intensive Construction 1 unit standards
Methods to Construct and Maintain
Water and Sanitation Services

Use Labour Intensive Construction

Methods to Construct, Repair and ]

Maintain Structures
Foreman/ 4 Implement labour Intensive is unit
supervisor Construction Systems and Techniques andard must be

mpleted, and
[ 4

Use Labour Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage Any one of these
Use Labour Intensive Construction 3 unit standards
Methods to Construct and Maintain
Water and Sanitation Services

Use Labour Intensive Construction
Methods to Construct, Repair and
Maintain Structures

Site Agent/ |5 Manage Labour Intensive Construction | Skills
Manager (i.e. Processes Programme
the against this
contractor’s single unit
most senior standard
representative

that is

resident on

the site)

Details of these skills programmes may be obtained from the CETA ETQA
manager
(e-mail: gerard@ceta.co.za , tel: 011-265 5900)
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17.2  Employment of Unskilled and Semi-Skilled Workers In Labour-Intensive
Works

1. Requirements for the sourcing and engagement of labour

1.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS 1914-
5, Participation of Targeted Labour.

1.1.2 The rate of pay set for the EPWP is R 200 per task or per day.
1.1.3 Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

1.1.4 The contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements of 1.1.3.

1.1.5 The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that has less than one full time person earning an income;
c) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers is in the following proportions:
a) 60 % women;

b)  55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

Al8 PROGRAMME REQUIREMENTS FOR CONSTRUCTION
ACTIVITIES

The contractor shall programme his activities to be suitable in terms of his resources
to complete the contract inside the stipulated time period.

Al19 PROCUREMENT

PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY

A19.1 GENERAL CONDITIONS
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The abovementioned provisions of this policy document shall apply subject to the
following terms and conditions:

A19.1.1 Company Registration

Whereas the Employer shall have the above responsibilities, the respective and
prospective service providers shall be:

(a)

(b)

Formally registered entity, in compliance with the applicable legislation such
as the Companies Act, the Close Corporations Act , other related industry
regulatory bodies, and professional bodies, where required;

Registered with the South African Revenue Services for all categories of taxes
applicable to it.

A19.1.2 Tender Evaluation

(a)

(b)

(©)

(d)

(e)

(H
(2

Only a tenderer who has completed and signed the declaration part of the
tender documentation may be considered for preference points.

The Employer may, before a tender is adjudicated or at any time, require a
tenderer to substantiate claims it has made with regard to preference.

The Employer shall, when calculating comparative prices, take into account
any discounts, which have been offered unconditionally.

A discount, which has been offered conditionally must, despite not being taken
into account for evaluation purposes, be implemented when payment is
affected.

In the event that different prices are tendered for different periods of a contract,
the price for each period must be regarded as a firm price if it conforms to the
definition of a “firm price”.

Points scored must be rounded off to the nearest 2 decimals.

In the event that two or more tenders have scored equal total points, the
successful tender must be the one scoring the highest number of preference
points for specified goals. Should two or more tenders be equal in all respects,
the award shall be decided by the drawing of lots.

A19.1.3 Principles

(2)

Preference points stipulated in respect of a tender must include preference
points for equity ownership by HDIs.
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(b) The equity ownership contemplated in sub-regulation (A19.1.3 (a)) must be
equated to the percentage of an enterprise or business owned by individuals or,
in respect of a company, the percentage of a company’s shares that are owned
by individuals, who are actively involved in the management of the enterprise
or business and exercise control over the enterprise, commensurate with their
degree of ownership as the closing date of the tender.

(c) Inthe event that the percentage of ownership contemplated in sub regulation
(A19.1.3 (b)) changes after the closing date of the tender, the tenderer must
notify The Employer and such tenderer will not be eligible for any preference
points.

(d) Preference points may not be claimed in respect of individuals who are not
actively involved in the management of an enterprise or business and who do
not exercise control over an enterprise or business commensurate with their
degree of ownership.

(e) Subject to sub-regulations A19.1.3 (a), (b), (c) and (d), all claims made for
equity ownership by an HDI must be considered according to the following
criteria:

1. Equity within private companies must be based on the percentage of
equity ownership;

il. Preference points may not be awarded to public companies and tertiary
institutions;

iii.  The following formula must be applied to calculate the number of points
for equity ownership by an HDI:

NEP =NOP x EP
100

Where
NEP = Points awarded for equity ownership by an HDI

NOP = The maximum number of points awarded for equity
ownership by an HDI

EP = The percentage of equity ownership by an HDI within the enterprise or
business, determined in accordance with sub-regulations A19.1.3 (a),
(b), (c) and (d).

(f) Equity claims for a Trust may only be allowed in respect of those persons who
are both trustees and beneficiaries and who are actively involved in the

management of the Trust.
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(g) Documentation to substantiate the validity of the credentials of the trustees
contemplated in sub-regulation A19.1.3 (f) must be submitted to the relevant
The Employer.

(h) A Consortium or Joint Venture may, based on the percentage of the contract
value managed or executed by their HDI members, be entitled to equity

ownership in respect of an HDIL.

(1)  The number of points scored for a Consortium or Joint Venture must be added
to the number of points scored for achieving specified goals.

(G) The points contemplated in sub-regulation A19.1.3 (i) must be added to the
points scored for price, in order to establish the total number of points scored.

(k) Subject to regulations A19.1.3 (i), the contract must be awarded to the tender,
which scores the highest points.

(I) A person awarded a contract as a result of preference for contracting with, or
providing equity ownership to, an HDI, may not subcontract more that 25 % of

the value of the contract to a person who is not an HDI or does not qualify for
such preference.

A19.1.4 Declarations

A tenderer must, in the stipulated manner, declare that-
(a) The information provided is true and correct;
(b) The signatory to the tender document is duly authorised; and

(c) Documentary proof regarding any tendering issue will, when required, be
submitted to the satisfaction of the Employer.

A19.1.5 Penalties

(a) The Employer shall, upon detecting that a preference in terms of the Act and
these regulations has been obtaining on a fraudulent basis, or any specified
goals are not attained in the performance of the contract, act against the person
awarded the contract.

(b) The Employer may, in addition to any other remedy it may have against the
person contemplated in sub-regulations A19.1.5(a).

(c) Recover all costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(d) Cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;
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(e) Impose a financial penalty more severe than the theoretical financial preference
associated with the claim which was made in the tender; and

(f) Restrict the contractor, its shareholders and directors from obtaining business
from the Employer for a period not exceeding 10 years.

(g) The Employer reserves the right to have access and/or require production of the
original or certified proof of any such registration at a time agreed to by the parties
or as may be prescribed by law.

(h) In the event that the Tenderer fails to substantiate that any failure to achieve the
Contract Participation Goal relating to the granting of a preference was due to
quantitative under runs, the elimination of items, or any other reason beyond the
Contractor’s control which may be acceptable to the Employer, it shall be liable to
pay to the Employer a financial penalty calculated in the following manner:

P = 0,15 x (D —Do) x Na

(100)
Where D = tendered Contract Participation Goal percentage.
Do = the Contract Participation Goal which the Employer’s

representative based on the credits passed, certifies as being

achieved upon completion of the Contract.

Na = Net Amount
P = Rand value of penalty payable

A19.1.6 Areas of Policy Coverage

The above-mentioned provisions of this policy shall apply subject to, but not limited
to, the following entities and/or activity:

(a) Procurement of goods or services;
(b) Appointment of consultants;

(c) Appointment of contractors, subcontractor, consortia and joint venture
contractors;

A19.1.7 Criteria for Tender Evaluation

The Employer shall use the following criteria to evaluate tenders: -

(a) Compliance with tender conditions;
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(b)

(©)
(d)

Preference point system 90/10 on tenders with a Rand value above R500 000
(five hundred thousand Rand) and preference point system 80/20 for tenders
with a Rand value equal to, or above R30 000 but up to a Rand value of R500
000 (Five hundred thousand Rand);

Status of the enterprise; and

Price and functionality.

A19.2 APPOINTMENT OF CONTRACTORS

A19.2.1 Procedure for Invitation of Tenders

Tenders will be invited publicly through the general media and other forms of
communication to ensure that the target communities are reached. The intention is to
ensure that the SMME’s in rural areas that may not be in a position to access the
general press is also reached.

A19.2.2 The tender invitation shall include:

(a)
(b)
(©)

(d)

Specifications and description of project or service to be procured.
Tendering information and documentation will be in English;

A non-refundable charge shall be payable to cover the cost of the tender
documents and specifications;

In the event where normal tendering is not practical due to other constraints, at
least three (3) selected service providers shall be invited to submit quotations.

A19.2.3 Compulsory Requirements

The following requirements shall be applicable to all tenders and non-adherence
thereto shall result in an automatic disqualification of the tender submitted:

(a) Attendance of site inspection for briefing;

(b)

Submission of valid original tax clearance certificate.

(c) Authority to act and contractually bind the tenderer.

A19.2.4 Closure and Opening of Tenders

Tenders shall close on a date and time specified in tender document and shall be
opened and read in public.
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A19.2.5 Evaluation of Tenders

Tenders to be evaluated in the same manner as prescribed in the tender data.

A19.2.6 Cessions

A service provider awarded a contract may not cede or subcontract a contract/project
or any part thereof without written consent of the Employer and where such consent
is granted, a signed agreement involving the cedent, cessionary and the Employer
shall be entered into.

In any event, not more than 25% of the value of the contract shall be subcontracted.
Both the cedent and the cessionary shall be jointly and severally liable for the quality
of the material supplied and workmanship.

A19.2.7 Performance Guarantees

The Employer shall strive to facilitate the participation of HDI’s and SMME by
waiving or reducing the maximum amounts of sureties as follows:

(a) No surety for projects between 0 to 500 000
(b) 1% surety for projects between 500 000 to R1 million

() 2,5% surety for projects between R1 million to R2 million
(d) 10% surety for projects above R2 million

The period required to provide surety shall be 21 calendar days. However, depending
on circumstances, a shorter period may be prescribed. In the event of failure to
submit the surety within the stipulated period, the Employer shall be entitled to
cancel the contract and award the tender to a suitable contractor.

Sureties may only be accepted from a banking institution registered in terms of the
Bank Act, 1996, an insurer registered in terms of the Insurance Act, 1943 or from
governmental institutions established for such purposes.

A19.2.9 Notification of Acceptance

Successful service tenderer/s shall be notified before the tender validity period
expires.

A19.2.10 Contractual Agreement

The relationship between the Employer and contractor shall be managed under the
following contractual documents:
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(a) The tender document submitted by the tenderer
(b) The project drawings relevant for the tendered project

(c) The General Conditions of Contract for Construction Works (GCC 2015) and
the COLTO Standards Specifications for Road Bridge Works for State
Authorities as they may apply from time to time.

(d) Employers Procurement Policy

(e) Any other relevant legislation aimed at meeting other government policy
Initiatives.

A19.3.11 Tax Clearance Certificate

No contract shall be awarded to an entity, which fails to submit a valid original Tax
Clearance Certificate from the South African Revenue Service (SARS) certifying that
the taxes of the said entity are in order or that suitable arrangements have been made
with SARS, and submitted proof as part of the tender documentation.

In case where the successful tenderer has only submitted a letter from SARS, the
tenderer will be given seven (7) working days to submit the original Tax Clearance
Certificate. Failure to produce same will disqualify the tenderer and the next
recommended tenderer shall be awarded the contract.

A19.2.12 Variations

(a) The Employer shall have the right to reduce or increase the scope of work by no
more than 20% of the tendered amount without affecting the preliminary and
general items.
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PROJECT SPECIFICATIONS

PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS

Bl PROJECT SPECIFICATIONS REFERRING TO THE STANDARD
SPECIFICATIONS AND ADDITIONAL SPECIFICATIONS

In certain clauses the Standard Specifications allow a choice to be specified in the
Project Specifications between alternative materials or construction methods, and for
additional requirements to be specified to suit a particular contract. Details of such
alternatives or additional requirements applicable to this Contract are contained in
this part of the Project Specifications. It also contains some additional specifications
required for this particular Contract.

The number of each clause and each payment item in this part of the Project
Specifications consists of the prefix B followed by a number corresponding to the
number of the relevant clause or payment item in the Standard Specifications. The
number of a new clause or a new payment item that does not form part of a clause or
a payment item in the Standard Specifications and is included here, is also prefixed
by B followed by a new number. The new numbers follow on the last clause or item
number used in the relevant section of the Standard Specifications.

B2 SECTION 1100: DEFINITIONS AND TERMS

Works specifications shall comply with the following specifications:
Standard specifications for road and bridge works for state road authorities (COLTO)

B1115 GENERAL CONDITIONS OF CONTRACT

REPLACE "for National and Provincial Road and Bridge Works", IN THE
SECOND AND THIRD LINES WITH "for Road and Bridge Works for State Road
Authority".

ADD THE FOLLOWING CLAUSE:

"B 1156 LABOUR-OPTIMISING CONSTRUCTION
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The cost effective employment of as great a portion of labour as is practically and
technically feasible to produce a standard of construction as required by the
Specifications, thus the economic substitution of plant and mechanical equipment in
favour of available labour using hand tools, on condition that this method is not more

expensive than the conventional construction practices."

B3 SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B 1202 SERVICES

Add the following:
“Information regarding known services is shown on the drawings.

The information shown on the schedule of services is based on the best available
information. No guarantee as to the accuracy of the information can be given and the
schedule should, therefore, be used as a guide only.

Before work commences, the Contractor shall contact all private owners or public
authorities controlling services to allow them to protect, move or relocate a service as
required, or to confirm that all such work has been completed.

The relocation and protection of services shall be carried out in conjunction with the
service owners and in compliance with the Machinery and Occupational Safety Act 6
of 1983.

Where protective measures involve the construction of permanent work, payment as
specified in the order given by the engineer, shall be either at contract rates, where
these are applicable, or where no contract rates are applicable, in accordance with the
provisions of Clause 6 of the General Conditions of Contract.

No payment will be made for inconvenience to the Contractor due to services crossing
the Site or any authority working on such services, nor will delays caused by such
workings be accepted as a basis for claiming an extension of time for completing the
Works."

B 1204 PROGRAMME OF WORK

Insert the following before the first paragraph:

“A bar-chart programme shall be provided showing the various activities in such detail
as may be required by the engineer. The programme shall be updated monthly in
accordance with the progress made by the contractor. The critical path of the
programme of work shall also be indicated.
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In compiling the programme of work, the contractor shall incorporate the following
important factors specified in these specifications:

J The specified contract period.

J Percentage of work to be done by Black Economic Empowered Enterprises and
labour intensive work including a breakdown of the labour intensive work.

. Weather limitations regarding the application of bituminous products as
specified in sections 4100, 4200, 4400 and 4500 of the standard specifications.

o The relocation and protection of services.

o Accommodation of traffic proposals.

J Phase construction detail relating to the relocation and protection of services,

accommodation of traffic and weather limitations.

The contractor shall take note of various factors contained in these specifications which
will have a significant influence on the compilation of the programme of work.”

B 1205 WORKMANSHIP AND QUALITY CONTROL

Replace the third paragraph with the following:

“The contractor shall determine his own frequencies at which quality or process control
tests are to be undertaken. The engineer will, however, undertake all acceptance control
tests for the judgement of workmanship and quality of products.”

Add the following at the end of this clause:

“The engineer shall, for the purpose of acceptance control on products and
workmanship, assess test results and measurements in accordance with the provisions
of section 8300 of the standard specifications (quality control scheme 2). Where small
quantities of work are involved, a lot shall mean a full day's production for a specific
item of work subject to acceptance control testing.”

B 1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Add the following:

“Before commencing construction the contractor shall align the road horizontally
according to the information given on the drawings and shall establish a stake line
for controlling purposes. Subsequently he shall supply the Engineer’s Representative
with a full set of cross-sections taken at 10 m intervals along the centreline of the
road. These cross-sections shall cover the full width of the road reserve. Stake-line
beacons shall be clearly marked and protected during construction.*

Amend the first line of the last paragraph as follows:

“The setting-out of work including the survey and staking of the new road centreline
will not be measured and paid for ...... ”

B 1209 PAYMENT

C3.29



TENDER NO.: GLM001/2027 SCOPE OF WORK

(b) Rates to be inclusive
Add the following to the first paragraph:

"VAT shall be excluded from the tendered rates and sums and provided for as a lump
sum in the summary of the Schedule of Quantities."

(e) Materials on the site
Add the following to the end of the clause:

“The engineer may at his sole discretion allow payments under "Materials on the site"
in respect of any construction materials, if stored off-site, providing that:

. the site selected for this purpose is approved by the engineer;
o such land is physically separated from any production plant or operation;
. only materials for use under this contract are stockpiled on such land, and

the contractor has provided proof of an agreement with the owner of such land that the
owner has no objection to using the land for these purposes and has no claim
whatsoever on any materials stockpiled on such land.”

Add the following subclause:
"(g) Payment certificates

With reference to Clause 6.10 of the General Conditions of Contract, the Engineer's
Certificate will only be issued after he has received a draft certificate prepared by the
Contractor at his own expense in the form prescribed by the Engineer. The cost of
duplicating and delivering copies of the certificate to the Contractor, the Engineer and
the Employer shall be borne by the Contractor. The Engineer and the Employer
require a total of four sets of A4-sized paper copies."
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B 1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS

Add the following at the end of the clause:

“In addition to the listed specified items of work and regardless of the degree of
beneficial occupation by the employer, no sections of the works, individually or
collectively, shall be considered for practical completion unless the following criteria
also have been met:

(1) In the case of partial completion, the estimated cost to complete the
outstanding work is less than 2% of the estimated cost to construct the whole
section or sections.

(i1) In the case of the whole works, the estimated cost to complete the outstanding
work is less than 2% of the tendered value of work plus the cost of any
variation or extra work orders, but excluding CPA and VAT.

(iii) The written list of outstanding items of work can be completed within 28 days
of the list having been accepted in writing by the contractor.”

B 1213 VARIATION FROM SPECIFIED NOMINAL RATES OF
APPLICATION OR NOMINAL MIX PROPORTIONS

Add the following to the first paragraph:

“Tenderers shall, for the purpose of calculating tender rates, take note that the nominal
rates of application and/or nominal mix proportions of a number of products are
amended in these project specifications.”

B 1215 EXTENSION OF TIME RESULTING FROM ABNORMAL
RAINFALL

Add the following:

“Extension of time for completion in terms of Clause 5.12 of the General Conditions of
Contract in respect of abnormal rainfall shall be determined in terms of Method (i1)
(The Critical Path Method) as described under Clause 1215 of the Standard
Specifications. This formula does not take account of flood damage that could cause
further or concurrent delays. Extension of time due to delays resulting from flood
damage will be in accordance with the provisions of Clause 8.4 of the General
Conditions of Contract.”

The Critical Path Method
The critical path method is specified in the project specifications for determining
extension of time resulting from abnormal rainfall and it shall be applied as follows:

A delay caused by inclement weather conditions will be regarded as a delay only if, in
the opinion of the engineer all progress on the item/s of work on the critical path of the
working programme of the contractor has been brought to a halt. Delays on working
days only (based on a five-day working week) will be taken into account for the
extension of time, but the contractor shall make provision in his programme of work
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for an expected delay of “n” working days caused by normal rainy weather, for which
he will not receive any extension of time. The value of “n” shall be given in the
project specifications by the Engineer.

Extension of time during working days will be granted to the degree to which actual
delays as defined above exceed the number of “n” working days as mentioned in the
project specifications.

The Value of “n” for this contract is 54 days
(derived from the average number of days when rainfall of 10mm or more falls during
normal rainy season using records from 2004 to 2012)

B 1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE
MET BEFORE CONSTRUCTION OF NEW WORK ON TOP OF
COMPLETED WORK IS COMMENCED

Add the following clauses:

“(h) Prior to the start of any excavation in the existing pavements on any part of
the works, the contractor shall submit to the engineer for approval a method
statement for the execution of that part of the work. The contractor is
responsible for the protection of the underlying pavement layers and the
drying out and/or keeping dry of such excavations. The contractor's
programme shall make provision for the speedy backfilling of the excavations
and the drainage thereof if inundation cannot be prevented.

The contractor shall, at his own cost, be responsible for the repair of
pavement layers which have been damaged due to his own works or his
neglect to submit his planning to the engineer for approval or to adhere to
approved precautionary measures.

(1) Concrete elements adjoining the road which is designated for resurfacing,
shall be covered with protective material prior to any spraying operations to
prevent the concrete from being stained with bituminous binder. The
protection of concrete elements shall be to the engineer's satisfaction and no
additional payment will be applicable for taking the specified protection
measures.”

B 1224 THE HANDING-OVER OF THE ROAD RESERVE

Add the following to the first paragraph:

“The total length of the road reserve will be handed over to the contractor at the start of
the contract period.”
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B1229 SABS CEMENT SPECIFICATIONS

Replace the last paragraph of this clause with the following:

“Where reference is made in this specification or the standard specifications to the
cement specifications, eg. SABS 471: Portland cement and rapid hardening Portland
cement, it shall be replaced with the new specification:

SABS ENV 197-1: Cement-composition, specifications and conformity criteria.

Part 1: Common cements.

Furthermore, where reference is made in this specification or the standard
specifications to the different cement types, the following new names/types shall

apply:
Old product Typical new product nomenclature
nomenclature Cement type Cement strength class
OPC CEM 1 32,5
CEM 1 32,5R
RHC CEM I 42,5
CEM I 42,5R
LASRC No provision made No provision made
PC15SL CEM II/A-S 32,5
CEM II/A-S 32,5R
CEM II/A-S 42,5
CEM I/A-V 32,5
CEM 1II/A-V 32,5R
CEM IIVA-W 32,5
CEM II/A-W 32,5R
RHI15FA CEM I/A-V 42,5
CEM I/A-V 42,5R
CEM IIVA-W 42,5
CEM IIVA-W 42,5R
PBFC CEM IIIVA 32,5
CEM IIIVA 32,5R
PFAC CEM 1I/B-V 32,5
CEM 1I/B-W 32,5
RH30SL CEM II/B-S 32,5R
CEM II/B-S 42,5
RH40SL CEM IIIVA 32,5R
CEM III/A 42,5
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CEM 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the
manufacture of reinforced concrete members.”

Add the following new clauses:

B 1230 SUBCONTRACTORS

It is a condition of the contract that an approved subcontractor shall not sublet part of
his work, covered in his appointment by the main contractor, to another subcontractor
without the consent and approval of the engineer.

B 1231 CONTRACTOR’S ACTIVITIES ON PRIVATE PROPERTY

(a) Action required prior to entering property

The contractor shall not enter onto private property or property not belonging to the
employer for the purpose of carrying out any work in connection with the contract
without having completed the following formalities well ahead of the intended date for
entering such property:

° The contractor shall give notice, in writing, to the owner, lessee or occupier,
on a form approved by the engineer, of his intention of entering upon the
property, together with full details of the work he intends to carry out on the
property and the intended dates and duration of occupation.

o The contractor shall arrange a meeting with the owner, lessee or occupier, to:

- conform that the owner, lessee or occupier, has permitted the contractor
to enter upon the property for the said purpose;

- obtain details from the owner, lessee or occupier, regarding any special
precautions that should be taken by the contractor during the execution of
the works;

record details, with photographs if necessary, of the condition of the
property at that stage, including any defects in buildings, swimming
pools, outbuildings, fences, etc. that may be affected by his activities;

- record in writing the details of the above; the form and substance of such
records and agreements shall be subject to the engineer’s approval and a
copy of the details as recorded shall be sent to the engineer for his records
and his approval.

. In the event of the contractor failing to reach agreement with the owner,
lessee or occupier of the property on any of the matters referred to above, the
matter shall be referred to the engineer for further action.
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B 1232 MATERIALS

The Contractor, when using materials that are required to comply with any standard
specification, shall, if so ordered, furnish the Engineer with certificates showing that
the materials do so comply. Where so specified, materials shall bear the official mark
of the appropriate authority. Samples ordered or specified shall be delivered to the
Engineer's office on the Site free of charge.

Where proprietary products have been specified, similar products may be used
subject to the prior written approval of the Engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict
accordance with the relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials
supplied by the Contractor for the permanent works shall be unused.

Earth, stone, gravel, sand, and all other materials excavated or present on the Site or
in borrow areas provided by the Employer shall not become the property of the
Contractor, but will be at his disposal only in so far as they are approved for use on
the Contract. Existing structures on the Site shall remain the property of the
Employer and except as and to the extent required elsewhere in the Contract, shall
not be interfered with by the Contractor in any way.

No materials to be included in the works shall be damaged in any way and, should
they be damaged on delivery or by the Contractor during handling, transportation,
storage, installation or testing they shall be replaced by the Contractor at his own
expense.

All places where materials are being manufactured or obtained for use in the Works,
and all the processes in their entirety connected therewith shall be open to inspection
by the Engineer (or other persons authorised by the Engineer) at all reasonable times,
and the Engineer shall be at liberty to suspend any portion of work which is not being
executed in conformity with these specifications.

B 1233 TRAINING

Temporary personnel involved in the Contract in accordance with the provisions set
out in Part D. The selection of the candidates will be approved by the Engineer, the
representatives of the local communities and the Employer's Representative in the
area, subject to the required entrance levels. All training courses must be offered
through approved accredited training organizations, nominated by the Engineer upon
the written instruction of the Employer.

The Contractor shall provide the following for the training:
(a) Electrified venue with sufficient lighting and furniture

(b) All necessary stationery, consumables and study material
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(c) Transport to and from the training venue

(d) Wages for candidates attending technical skills training during working
hours

(e) Payment to approved training organizations for the provision of
training.

(f) Details of training venue (location, size, facilities available)

B1234 WORKMEN'S COMPENSATION ACT

All labour employed on the site shall be covered by the Workmen's Compensation
Act. The contractor shall pay in full, including the payment of the necessary levies,
such amounts, as are due in terms of the Act. The contractor at the commencement
of the contract shall resolve the manner in which Workmen’s Compensation will be
handled. Amounts paid by the contractor shall not be included in the wage rates
but shall be an extra payment allowed for by the contractor.

B 1235 MEASUREMENT AND PAYMENT

Item Unit
B12.01  Protection, removal, realignment and Replacement of Services
(a) Utility services

(1) Relocation of services and payments to service
owners. Provisional sum

(i1) Handling costs and profit in respect of
Sub item B12.01 (a) (1) above percentage (%)

The provisional sum for utility services shall be expended in accordance with
Clause 6.6.1 of the General Conditions of Contract. The tendered percentage is a
of the amount actually spent under item B12.01 (a) (i), which shall be paid to the
Contractor for full compensation for handling costs and profit in connection with
dealing with utility services.

B4 SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON_ SITE AND
GENERAL OBLIGATIONS

B 1302 GENERAL REQUIREMENTS

(a) Camps, construction plant and testing facilities
Add the following:

“There is no area available within the road reserve for the establishment of the
contractor’s organization, camp and constructional plant on site.
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The contractor shall make his own arrangements regarding the establishment of a camp
site and housing for his construction personnel. No personnel will be allowed to reside
on the site. Only night watchmen may be on the site after hours.

The contractor shall be responsible for the security of his personnel, construction plant
on and around the site of the works, and of his camp. The cost of this will be deemed
to be included in item B13.01.

“The contractor's offices, laboratory and stores shall, unless otherwise agreed, be
erected in close proximity to the engineer's offices and laboratory. The entire area shall
be fenced with a minimum of 1,8m height razor taped mesh. The contractor's offices,
laboratory and stores and engineer's offices and laboratory shall be provided with
sufficient perimeter lighting.

The contractor shall provide security guards from a reputable security company for
protection of the engineer's offices and laboratory. The security guards must be
provided with a two-way radio and be in constant contact with the control room of the
security company and an armed response unit. The security guards must be armed and
accompanied by trained guard dogs. Payment for the above shall be included in item
B13.01.”

“The contractor shall provide at each work site at least one portable chemical latrine
unit per 10 workers for use by construction workers employed on the project. The
latrine units shall be serviced daily and kept in a hygienic and orderly state to the
satisfaction of the engineer. The contractor shall move them to the required positions,
and finally remove them, on completion of the works, all to the satisfaction of the
Health Department of the relevant authority. Toilets must be screened from public view
and their use shall be enforced. No separate payment shall be made for this
requirement and payment shall be deemed to be included in the rates tendered for the
contractor's time-related obligations.”

B1303 PAYMENT

Item Unit

B13.01 The contractor's general obligations Lump Sum
(As specified)

Add the following after the fifth paragraph:

"The combined total tendered for sub-items (a), (b) and (c¢) shall not exceed 15% of
the tender sum, excluding VAT.

Should the contractor be of the opinion that 15% is inadequate to cover his costs in
terms of section 1300, he shall indicate separately with his tender where such costs
have been allowed for in his tender. If no such indication is given, the contractor
shall not at any stage during the contract for any reason whatsoever claim additional
compensation under this item.”
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BS SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE
ENGINEER'’S SITE PERSONNEL

B 1402 OFFICES AND LABORATORIES
(a) General
. Add the following

“It is a requirement of the contract that the offices for the engineer's supervisory staff
shall be supplied with approved burglar proofing, the cost of which shall be included in
the relevant tendered rates.”

(b) Offices

Replace subsubclause (xii) with the following:

“A complete telephone service together with fax equipment shall be provided. The cost
of telephone and cell phone calls and fax transmissions are included in the prime cost

sum for the provision of the telephone service.

The following list is indicative of the number and sizes of offices and other
accommodation that will be required:

Description Area
J Office for the engineer’s personnel 4 x12m?
J Conference room 23m?
. Car ports 4x 15m>”
(©) Laboratories
Add the following:

“The layout, sizes and general requirements for the laboratory are shown on the
drawings in Volume 4. All doors and windows of the laboratory shall close air tight to
ensure that the instruments are not affected by draughts. The doors shall be double to
allow the importing of apparatus. The sides of the store shall be similar to the walls of
the laboratory.

“Uninterrupted power supply (UPS) units shall be supplied for all electronic
equipment.”

(2) Ablution units
Add the following:

“Two ablution units are required on site. Each unit shall contain at least a wash-hand
basin, flush toilet, urinal, shower unit and the necessary accessories.

Both ablution units shall be provided with hot and cold water.
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The towels shall be replaced with clean towels every second day and soap supplied as
necessary.

One of the units shall contain a lockable clothing cupboard for at least four employees.
The other unit shall contain a lockable clothing cupboard for at least two employees.

The ablution units shall each have an interior floor area of at least 10m? and a 1,5m
wide veranda on one side with a 100mm concrete floor.

The tendered rate under Item B14.01(e) shall include full compensation for the supply,
erection and maintenance of the complete units as specified.”

Add the following new subclause:
“@) Kitchen units

The contractor shall provide two kitchen units with minimum interior floor area of
12m?, a 1,5m wide veranda on one side with a 100 mm thick concrete floor in the
vicinity of the offices.

Each unit shall contain at least two opening windows, a lockable door, a two-plate
electrical stove without oven, a steel framed formica topped table (0,6 m x 1,2 m), four
steel framed bar or kitchen stools, a lockable refrigerator of one hundred and fifty litres
capacity, a kitchen sink supplied with clean hot and cold potable water, a drain board
coupled to a suitable drainage system and a lockable steel grocery cupboard.”

B 1403 HOUSING
(©) Rented accommodation
Add the following:

“The engineer will arrange for the obtaining of rented accommodation for his
supervisory personnel on site. Payment of rent shall be made under the Provisional
Sum in subitem 14.07(a) and shall be expended on a monthly basis as ordered by the
engineer.”

(d) Accommodation for labourers

Add the following:

"Curtains must be provided to the windows of the housing unit."

B 1404 SERVICES

(b) Water, electricity and gas

Add the following:
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“The power supply shall be regulated by a suitable voltage regulator in order to
maintain a constant current and voltage level at all times to prevent damage to the
office and laboratory equipment and related electronic equipment during power surges.
In the event of damage to the office and laboratory equipment and related electronic
equipment because of a faulty voltage, the contractor shall be liable for payment of all
repair or replacement costs of such damaged items.”

B 1406 MEASUREMENT AND PAYMENT
Change the unit of measurement of Item 14.01(e) to “number” and renumber as
follows:
Item Unit
B14.01 (e) Ablution units number (No.)

Add the following subitem to item 14.01:

Item Unit
B14.01 (g) Kitchen units number (No.)
The unit of measurement and payment shall be the authorized number of units erected,
complete and in accordance with the specifications and drawings, together with all
items as specified in Clause B1402.

The tendered rate shall include full compensation for the supply and erection of units,
accessories, furniture, etc. as specified and for the proper maintenance, cleaning and
provision of daily requirements.

Add the following subitem to Item 14.03:

Item Unit
""B14.03 (a)(xvii) Uninterrupted power supply units number (No.)
The unit of measurement and payment shall be the authorized number of units erected,
complete and in accordance with the specifications and drawings, together with all
items as specified in Clause B1402.

The tendered rate shall include full compensation for the supply and erection of units,

accessories, furniture, etc. as specified and for the proper maintenance, cleaning and
provision of daily requirements."
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B6 SECTION 1500 : ACCOMMODATION OF TRAFFIC

B1501 SCOPE
Add the following:
"It is a condition of this contract that traffic is accommodated in accordance
with the provisions of the latest edition of the South African Road Traffic
Signs Manual (SARTSM). The latest version for use in the accommodation
of traffic is Volume 2, Chapter 13 of the June 1999 edition. Copies of this
publication are available from the South African National Roads Agency
Limited, P.O. Box 415, Pretoria, 0001.”

B 1502 GENERAL REQUIREMENTS
(a) Safety
Add the following:

“The Contractor shall take all precautions necessary to programme and
conduct his construction operations in such a manner that
inconvenience and annoyance to public traffic, property owners and
road users is kept to a minimum. The Contractor shall also ensure that
safety requirements are strictly enforced at all times.

The Contractor shall be responsible for maintaining the existing road
within the site of the Works in a safe and trafficable condition for the
duration of the contract.

The Contractor, before starting work on any part of the site or at any
position, shall submit to the Engineer his method statement and
programme for accommodating traffic on that section.”

(e) Access to properties
Add the following:

“Where the alignment of the new road coincides with the alignment of
the existing road, a number of accesses to private properties will have to
be operational and maintained during the constructional period. No
separate payment will be made for providing acceptable and safe access
across the new road at all times during construction of the road.”

(i) Traffic safety officer
Add the following to the second paragraph:
“The Contractor shall submit a CV of the candidate to the engineer for
approval before the Traffic Safety Officer is appointed. The Traffic
Safety Officer shall be available to discuss road safety and traffic

accommodation matters whenever required by the engineer.”
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Replace subsubclauses (ii) and (iii) with the following:

“(i1) Record on neat and dimensioned sketches and submit to the
engineer the position and sign reference number where applicable of
each sign, barricade, delineator, cone, amber flicker light, guardrail
and permanent or temporary painted road marking feature. The
position of each shall be adequately referenced from identifiable
permanent features or survey points located on the site of the works.

These records shall also show the date and time at which the
recorded traffic accommodation features are certified correct by the
Traffic Safety Officer, and shall be signed by the Traffic Safety
Officer before being submitted to the engineer.

The records shall be amended whenever changes are made in the
field and the revised detailed sketches shall be submitted to the
engineer. Such changes shall include the recording of the position of
flagmen and STOP/GO control men and their associated traffic
accommodation equipment wherever used.

(ii1) Personally inspect the position and condition of each traffic
accommodation feature on the entire site of works twice each day
before 09:30 and at 16:30, to record all irregularities discovered and
the remedial action taken, and to sign off as correct and submit to
the engineer such record sheets by midday of the next working day.
The Traffic Safety Officer shall keep a duplicate book for this
specific purpose.

The Traffic Safety Officer shall also submit with this report to the
engineer the daily labour returns of flagmen, STOP/GO and traffic
signal control men employed.”

Add the following new subsubclauses:

(ix) The Traffic Safety Officer shall be equipped with a cellular
telephone and shall have a vehicle and 3 labourers at his disposal
24 hours a day and he shall be directly answerable to the
Contractor’s Site Agent. The Traffic Safety vehicle shall be a
truck with a capacity of 3 tons and shall be equipped with a high
visibility rear panel in accordance with the requirements of
Volume 2 Chapter 13 of the South African Road Traffic Signs
Manual. The words “TRAFFIC CONTROL” shall be written on
the high visibility panel in highly legible letters not less than
140mm high.

The Traffic Safety Officer shall have a direct line of
communication at all times with the police and traffic officers
responsible for the area within limits of the contract.
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The provision of the Traffic Safety Officer, the Traffic Safety
vehicle, the driver and three labourers and the cost of the cellular
telephone shall be deemed to be included in the rate tendered for
Pay Item B15.01 : Accommodation of traffic and maintaining
temporary deviations.

(x) Ensure that all obstructions related to the contractor’s activities be
removed before nightfall where applicable and as instructed by the
engineer and that the roads are safe for night traffic.

(x1) Be responsible for removal of broken down vehicles off the roadway
and implementing actions requested by the traffic authorities with
regard to the work to be carried out and be responsible for the
erection and maintenance of all traffic signs necessary for the
accommodation of traffic.

(xi1) In the event of an accident, record details of the accident in a written
report, to a format agreed with the engineer accompanied bt
photographs and a neat sketch plan on which is shown identifiable
permanent features, relevant dimensions and the position of all
temporary traffic control facilities or other devices used for traffic
accommodation.”

Add the following new subclauses:
“(j) Overnight parking of plant

During non-working hours, all plant and traffic hazards shall be removed
from the road and all signs no longer applicable to the situation shall be
removed or effectively covered. No plant shall be left adjacent to the road
during overnight parking. Plant which is impractical to be parked at the
contractor's camp may be parked at the construction site, provided it is
parked at least 5 m from the edge of the road surface.

(k) Use of reflective safety jackets

The Contractor shall ensure that all site personnel, excluding those who
are permanently office bound, are equipped with reflective safety
jackets and that these are worn at all times when working on or in
proximity of the travelled way. The safety

jackets shall be of an approved Level 2 type, bright/fluorescent orange,
red-orange or yellow in colour with retro-reflective strips as indicated
in Chapter 13 of Volume 2 of the South African Road Traffic Signs
Manual (SARTSM), Figure 13.30 (Detail 13.30.2). Any person found
not wearing a reflective safety jacket under these circumstances shall be
removed from the site until such time as he/she is in possession of and
wearing a reflective jacket. Reflective safety jackets shall be kept in
good condition and any jackets that are, in the opinion of the engineer,
ineffective shall be immediately replaced by the contractor.
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The provision of these safety jackets shall be deemed to be included in
the rate tendered for item B15.01 : Accommodation of traffic and
maintaining temporary deviations.

() Failure to comply with provisions

Failure or refusal on the part of the contractor to take the necessary
steps to ensure the safety and convenience of the traveling public,
accommodation of traffic, and the provision of plant and personnel in
accordance with these specifications or as required by statutory
authorities or ordered by the engineer, shall be sufficient cause for the
engineer to impose penalties as follows:

- A fixed penalty of R5 000-00 per occurrence shall be deducted for
each and every occurrence of non-compliance with any of the
requirements of section 1500 of the standard specifications and
section B1500 of the project specifications.

- In addition a time-related penalty of R500-00 per hour over and
above the fixed penalty shall be deducted for non-compliance to
rectify any defects in the accommodation of traffic within the
allowable time after the engineer has given an instruction to this
effect. The engineer=s instruction shall state the allowable time,
which shall be the time in hours for reinstatement of the defects.
Should the contractor fail to adhere to this instruction, the time-
related penalty shall be applied from the time the instruction was
given.”

(m)Handing over the site

The total extent of the site between the limits of construction as described in
this document and indicated on the drawings will be handed over to the
contractor at the commencement of the contract period. The engineer
however reserves the right to adjust this arrangement should progress or
safe passage of traffic warrant such a change.

(n) Use of explosives in close proximity of temporary deviations

The contractor shall arrange all necessary traffic control and other
requirements to safeguard the traffic on temporary deviations during
blasting operations.

(o) Land taken up for deviations

Negotiations with landowners to obtain the land taken up by temporary
deviations will be undertaken by the employer. A prime cost sum is
allowed in the bill of quantities for payment of compensation to affected
landowners.  All other negotiations regarding temporary access to
properties, land-use, fencing requirements etc. shall be dealt with by the
contractor in conjunction with the engineer and be confirmed in writing and
be kept on record by the contractor.
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B 1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

Replace the first sentence of the first paragraph with the following:

The contractor shall provide, erect and maintain the necessary traffic-control
devices, road signs, channelization devices, barricades, warning devices and
road markings (hereinafter referred to as traffic-control devices) in
accordance with the project specifications, the South African Road Traffic
Signs Manual (SARTSM) and as shown on the drawings and remove them
when no longer required. It shall be incumbent upon the contractor to ensure
that the abovementioned traffic-control devices are present where required
at all times and are functioning properly.=

Replace the third paragraph with the following:

“The type of construction, spacing and placement of traffic-control devices
shall be in accordance with the SARTSM. The recommended arrangements
of the traffic control devices illustrated and/or drawings issued by the
engineer shall not be departed from without prior approval of the engineer.
The arrangements expected to be most commonly used in the contract are
given on the tender drawings.

The details shown for spacing and placement of traffic-control facilities may
however, be revised at the discretion of the engineer where deemed
necessary to accommodate local site geometry and traffic conditions.”

(b) Road signs and barricades

Add the following:

“The contractor shall be responsible for the protection and maintenance of
all signs, and shall at his own cost replace any that have been damaged, lost,
or stolen.

All temporary road signs required to be moved often shall be mounted on
portable supports for the easy moving of signs to temporary positions. The
only permitted method of ballasting the sign supports shall consist of
durable sandbags filled with sand of adequate mass to prevent signs from
being blown over by wind. The cost of the sandbags shall be included in the
tendered rates for the various types of temporary road signs.

The covering of permanent road signs, if applicable, shall be by utilizing a
hessian bag that shall be pulled over the sign in the form of a hood and
fastened to the signposts. Plastic bags or other materials and fastened by
means of adhesive tape shall not be permitted. The cost of covering of
permanent road signs shall be included in the tendered rates of items B15.01
and B15.10.”
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(d) Channelization devices and barricades
Add the following:

“The use of drums as channelisation devices shall not be permitted. Drums

may however be used to set up barriers as provided for in sub clause
1503(d).

Delineators shall:

(i) comply with the manufacturing and reflective requirements of the
SARTSM and the blades shall be reversible with dimensions as
indicated on the drawings;

(i1)) have smooth and round edges and be mounted on a post and base. All
components shall be of durable plastic material;

(ii1)) have the lower edge of the reflective part of the delineator mounted
not lower than 250mm above the road surface;

(iv) be capable of withstanding the movement of passing vehicles and
gusting winds up to 60 km/h in typical working conditions without
falling over. To achieve this, the base shall be at least 0,18 m? and
ballasted by sandbags with sand;

(v) together with its mounting be designed such that it will collapse in a
safe manner under traffic impact.

Traffic cones manufactured in a fluorescent red-orange or red plastic
material may be used only at short term lane deviations during daylight.
Cones shall not be used on their own, but shall be interspersed with
delineators at a ratio not exceeding 3:1. Cones used on all deviations shall
be 750 mm high. Lane closures which continue into the night time shall be
demarcated by delineators only.”

(e) Warning devices

All construction vehicles utilized on site shall be equipped with visible
rotating amber warning lights and these shall be operational at all times
when travelling on site or when vehicles are stationary in construction
areas. The contractor shall also provide the engineer's site personnel with
warning lights for their vehicles (maximum of two (2) lights required).
All construction vehicles shall clearly display an identification sign(s)
with the legend "CONSTRUCTION VEHICLE" visible from the front
and back of the vehicles.

No separate payment shall be made for the provision of warning lights or

identification signs for construction vehicles and shall be deemed to be
included in the tendered rate for Pay Item B15.01.
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Add the following new subclauses:

(g) Maintenance

All temporary traffic control facilities shall be kept clean and maintained in
good order at all times.

If the coefficient of retro-reflection of any of the Contractor's signs falls
below 80% of the value given in Table 1 of CKS 191 - 1987 (observation
angle 0,33 , entrance angle 5,0 ) for the grade and colour of the material
used the sign shall be considered defective and shall either be rectified or
removed and replaced.

(h) Sufficiency

The Contractor shall determine, from his proposed programme, the number
of temporary traffic-control facilities required and shall not commence with
any accommodation of traffic before sufficient traffic-control facilities have
been delivered to the site.

The Contractor shall keep sufficient surplus barricades, signs and
delineators on or around the site to allow for the replacement of damaged or
missing items within a period of two (2) hours of the deficiency being
discovered.

The Contractor shall allow in his tendered rates for the replacement of five
(5) percent of the traffic-control facilities scheduled. This percentage is to
allow for the replacement of traffic-control facilities which become
unserviceable or damaged by public traffic or stolen and is beyond the
Contractor's control and not the result of his actions or omissions during the
period of accommodation of traffic on the site. The replacement of traffic
control facilities over and above this five (5) percent of the scheduled items
damaged by public traffic or stolen shall be payable at tendered rates.”

B1504 WIDTH AND LENGTH OF TEMPORARY DEVIATIONS

Replace the second paragraph with the following:

"Where the existing road is repaired, resurfaced or reconstructed in half
widths, the roadway width for accommodating one-way traffic shall be at
least 4m wide. The length of the half-width construction shall not exceed 4
000 m.”
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B 1517 MEASUREMENT AND PAYMENT

Item Unit

B15.01 Accommodating traffic and
maintaining temporary deviations kilometre (km)

Add the following:

“The unit of measurement and payment under Item 15.01 shall apply
mutatis mutandis to Item B15.01.

The tendered rates for Item B15.01 shall however include full compensation
for all flagmen as required and as shown or specified on the accommodation
of traffic drawings in accordance with the requirements of the South African
Road Traffic Signs Manual Volume 2 Chapter 13.”

Item Unit
B15.03 Temporary traffic-control facilities
Add the following:

“For the purposes of this Contract, it should be noted that measurement and
payment for flagmen is included under Item B15.01.”

Amend the paragraph headed "General" to read:

"The tendered rates for the respective traffic-control facilities shall include
full compensation for the supply and initial erection complete with posts,
stakes, portable stands and sandbags as may be required, for clearing, for
their maintenance and the replacement of items which have become
unserviceable due to normal wear and tear, and their removal when no
longer required. As stated in subclause B15.03(k), the Contractor shall allow
in his tendered rates for the replacement of at least five (5) percent of the
traffic-control facilities scheduled. This percentage is to allow for the
replacement of traffic-control facilities which become unserviceable or
damaged by public traffic or stolen and is beyond the Contractor's control
and not the result of his actions or omissions during the period of
accommodation of traffic on site. The replacement of traffic control
facilities over and above this five (5) percent of the scheduled items
damaged by public traffic or stolen shall be payable at tendered rates. 75%
of the tariff will be payable when the items have been provided and erected
in position for their first use on site and 25% when finally removed from the
site.

The tendered rate for sub-item (h), delineators, shall also include full
compensation for moving these signs laterally (as required or instructed by
the engineer) as specified in Subclause B1503 (c) so as to widen the
travelled way when work is not in progress on that part of the section that is
closed, or vice versa.=

Add the following new Item :
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“Item Unit

B15.14 Penalty to be deducted for non-compliance
with requirements for accommodation of traffic

(a) Fixed penalty per occurrence number (No.)

(b) Time related penalty per hour hour (hr)

In subitem B15.14(a), a fixed penalty of R5 000-00 per occurrence shall be
deducted for each and every occurrence of non-compliance with any of the
requirements of section 1500 of the standard specifications and section
B1500 of the project specifications.

In addition in subitem B15.14(b), a time-related penalty of R500-00 per
hour over and above the fixed penalty in sub-item B15.14(a) which shall be
deducted for non-compliance to rectify any defects in the accommodation of
traffic within reasonable time after the engineer has given an instruction to
this effect. The engineer=s instruction shall state the time in hours for re-
instatement of the defects. Should the contractor fail to adhere to the
instruction, the time-related penalty will be applied from the time the
instruction was given.”

Add the following new clause:

B 1518 ADDITIONAL REQUIREMENTS

The following additional requirements shall apply:

e The contractor's tendered rates for the relevant items in the schedule of
quantities shall include full compensation for all possible additional costs
which may arise from the above, and no claims for extra payment due to
inconvenience as a result of the modus operandi will be considered.

e No section of the road shall be closed to traffic during the construction
works and at least one lane in each direction shall be open to traffic at all
times.

e The travelling public shall have the right of way on public roads, and the
contractor shall make use of approved methods to control the movement
of his equipment and vehicles so as not to constitute a hazard on the road.

e Failure to maintain road signs, warning signs or flicker lights, etc. in a
good condition shall constitute ample reason for the engineer to bring the
works to a stop until the road signs, etc. have been repaired to his
satisfaction.
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e The contractor may not commence construction activities before adequate
provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs
Manual.

e The contractor shall submit proposals for each traffic accommodation in
connection with directional signs to the engineer for approval.

B7 SECTION 1600: OVERHAUL

B 1602 DEFINITIONS

(a) Overhaul material

Add the following:

(vil) Any material, irrespective of the type of material, which is removed
from the existing pavement layers and spoiled at designated spoil
sites, or is re-used in other parts of the works or to approved
stockpiles or from stockpiles to any part of the works.

(b) Overhaul
Add the following:
Overhaul shall not be payable on materials transported from commercial

Sources.

B8 SECTION 1700: CLEARING AND GRUBBING

B1702 DESCRIPTION OF WORK

(a) Clearing
Add the following:

“Clearing shall include the removal of material to a thickness of up to 150mm in-
situ material as ordered by the engineer. No payment shall be made for
temporary stockpiling of topsoil material in the case where this material is
applied as topsoil after completion of roadside slopes.

Should the required depth exceed 150mm, the total volume of material removed
shall either be classified as “temporary stockpiling of topsoil” or “unsuitable
roadbed material” or “cut to spoil” whichever is applicable as allowed for in the
standard specifications. In these cases no payment shall be made for clearing and
grubbing.

Clearing as described shall in all cases be undertaken in such a manner that the
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topsoil is preserved and not contaminated with other debris or rubbish. Cross-
sections for the determination of earthworks quantities shall be taken after
clearing (topsoil or unsuitable roadbed material) and roadbed preparation if
applicable.

The payment for the clearing of concrete structures which cannot be cleared by
means of a bulldozer as described under clause 1702(a), shall be made
according to item B17.08.”

Add the following subclauses:

“(e) Existing roads

Where new construction work extends over existing roads, the existing road
surface shall be ripped and removed if so directed by the engineer. The work as
described above will be paid for under item B17.01.

(f) Removal of trees

Only trees identified and marked by the engineer shall be removed.”

B1703 EXECUTION OF THE WORK

(a) Areas to be cleared and grubbed
Add the following:

“Apart from normal clearing and grubbing, the fill embankments of the existing
roads are also to be cleared and grubbed over the areas where the new horizontal
alignment coincides with the alignment of the existing road, or where repairs are
required to the fill embankments of the approaches of bridges. Provision is made
for separate payment for clearing and grubbing of the existing fill embankments
where conventional machinery might be suitable to undertake the work due to
the steep side slopes of the embankments. An additional pay-item is allowed for
in the bill of quantities for this type of clearing and grubbing which may have to
be undertaken by hand or similar manner

(c) Disposal of material
Add the following:

“@) Non toxic waste (trees, tree stumps, plain and reinforced
concrete, rubble, etc.)

All surplus or unsuitable material (non-toxic waste) shall be
disposed of at an approved dumping site. The local authority within
whose boundaries the site is located, must approve such site, and the
dumping must comply with all statutory and municipal regulations.
Rates tendered shall include an unlimited free haul distance to the
approved dumping site.
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(ii) Toxic waste (bitumen products, etc.)

The contractor shall identify a approved toxic waste dumping site.
Pay item B17.08 has been provided in the schedule of quantities to
compensate the contractor for all costs associated with the removal
and disposal of existing toxic waste, viz existing bitumen products.

Toxic waste generated by the contractor during construction shall be
removed and disposed of by the contractor at his own cost. No pay
item has been provided for this work. The cost thereof shall be
deemed to be included in the contractor’s tendered rates.”

B 1704 MEASUREMENT AND PAYMENT

Add the following new Item:

Item Unit

B17.08 Disposal of toxic waste including dumping site
fees and an unlimited free-haul distance to an
approved dumping site cubic metre (m?)

The unit of measurement shall be the cubic metre of in-situ material removed.
The tendered rate shall include full compensation for all excavation,
demolition and for loading, transporting and disposal of the toxic waste,
including dumping site fees and an unlimited free-haul distance to an

approved dumping site.

B9 SECTION 1800: DAY WORK

Add the following new Section:

B 1801 SCOPE

This section covers the listing of daywork items for use in determining
payment for work which cannot be quantified in specific pay item “units” in
the bill of quantities or work ordered by the engineer during the
construction period which was not foreseen at tender stage for which no
applicable rate exists in the schedule or for work of a special or different
character warranting special payment as decided by the engineer. No
surcharge is applicable to the rates tendered under Section B1800 of the
schedule of quantities.

B1802 ORDERING OF DAYWORK

No daywork shall be undertaken unless specific written authorisation is
obtained from the engineer.
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B1802 GENERAL

The contractor shall submit records of the work performed in accordance with
the requirements of Clause 6.5 "Day work" of the general conditions of
contract to the engineer.

B1803 MEASUREMENT AND PAYMENT

Only work ordered by the Engineer to be carried out under dayworks shall
be measured and paid for at the rates given in the daywork schedule.

The daywork rates submitted for labour shall cover overhead charges and
profit, site supervision and administration staff, use of small hand tools and
appliances, non-mechanical plant and equipment, consumable stores and
site supervisors transport.

The daywork rates for vehicles, plant and equipment shall be all-inclusive
hire charge for the use of the vehicle and driver or plant/equipment and
operator and shall apply only to vehicles, plant and equipment nominated in
writing by the engineer.

The mark-ups on daywork items in accordance with the Appendix to the
Tender shall not be applicable on daywork items listed in the bill of
quantities in terms of the above specifications. In the event of new daywork
rates being requested for items not appearing in the bill of quantities, then
the provisions of the general conditions of contract and the Appendix to the
Tender shall apply.

Prior to the commencement of any work by the labourers described under
item B18.01, the contractor must obtain written consent from the engineer
regarding the classification and composition of all labourers in terms of
“unskilled” and “skilled” labourers required for the work as ordered by the
engineer.”

Item Unit

B18.01 Unskilled Labourers

(a) Normal working hours hour (hr)
(b) Overtime hour (hr)
(¢) Sundays and public holidays hour (hr)

The unit of measurement shall be the hours worked by unskilled
labourers.
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The tendered rates shall include full compensation for all costs, for
the use of tools and for financial charges of any description incurred
by the contractor and his sub-contractor as well as for all insurance,
accommodation, travelling, travelling time, supervision, overheads
and profit. Payment for a foreman will only be made when the
foreman is in full time attendance of the day work.

Item Unit

B18.02 Semi-skilled Labourers

(a) Normal working hours hour (hr)
(b) Overtime hour (hr)
(¢) Sundays and public holidays hour (hr)

The unit of measurement shall be the hours worked by semi-skilled
labourers.

The tendered rates shall include full compensation for all costs, for
the use of tools and for financial charges of any description incurred
by the contractor and his sub-contractor as well as for all insurance,
accommodation, travelling, travelling time, supervision, overheads
and profit. Payment for a foreman will only be made when the
foreman is in full time attendance of the day work.

Item Unit

B18.03 Skilled Labourers

(a) Normal working hours hour (hr)
(b) Overtime hour (hr)
(¢) Sundays and public holidays hour (hr)

The unit of measurement shall be the hours worked by skilled
labourers.

The tendered rates shall include full compensation for all costs, for
the use of tools and for financial charges of any description incurred
by the contractor and his sub-contractor as well as for all insurance,
accommodation, travelling, travelling time, supervision, overheads
and profit. Payment for a foreman will only be made when the
foreman is in full time attendance of the day work.
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Item Unit

B18.04 Foreman

(a) Normal working hours hour (hr)
(b) Overtime hour (hr)
(¢) Sundays and public holidays hour (hr)

The unit of measurement shall be the hours worked by foreman.

The tendered rates shall include full compensation for all costs, for
the use of tools and for financial charges of any description incurred
by the contractor and his sub-contractor as well as for all insurance,
accommodation, travelling, travelling time, supervision, overheads
and profit. Payment for a foreman will only be made when the
foreman is in full time attendance of the day work.

Item Unit
B18.05 Hire of construction equipment (as specified in the schedule)hour (hr)

The unit of measurement shall be the number of hours the
equipment has been used on the designated work. Standing time will
not be measured for payment.

The tendered rates shall include full compensation for furnishing
and using the equipment, including the cost of the operator, fuel,
ground engaging tools, supervision, maintenance and for all other
incidentals necessary to carry out the work.

B10 SECTION 2100: DRAINS

B2104 SUBSOIL DRAINAGE

(a) Materials

(i) Pipes

Pipes for subsoil drainage can be of internal diameter less than 100 mm,
when used in composite in-plane (geocomposite) drainage systems.

High-density polyethylene (HDPE) drainage pipes with lattice wall
construction.
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(ii) Synthetic-fibre filter fabric (Geotextile)

The geotextile shall be manufactured for civil engineering purposes by a
manufacturer recognised by the Geosynthetic Interest Group of South
Africa (GIGSA). It shall be manufactured from any suitable synthetic
polymer, excepting polyamide, into a homogeneous sheet exhibiting
uniform properties. These properties shall not be subject to a degradation of
more than 10 % during the design life of the structure by the chemicals and
organisms encountered in normal soils. Immersion in fresh or sea water
during its design life shall not alter the specified qualities of the geotextile.

When used for filtration, drainage or separation the filter properties of the
geotextile/soil interface shall not develop a permeability lower than that of
the surrounding soil during the design life of the structure. The geotextile
shall have an initial permeability not less than ten times the permeability of
the surrounding soil which property the fabric shall maintain for the design
life of the structure.

In order to ensure that the geotextile performs properly and survives the
construction process, the grade of the geotextile to be used shall be

specified according to the minimum index strength properties corresponding
to the severity of the installation as given by the mechanical properties in
tables 2104/1 and 2104/2.

TABLE 2104/1: CONSTRUCTION SURVIVABILITY-STRENGTH REQUIREMENTS

PROPERTY UNITS 1 3 GRA3DE 4 5 TEST METHOD
Trapezoidal tear | N 225 | 275 325 | 425 | 525 | ASTM D4533-85
CBR kN 1.5 2.0 2.5 [3.0 [4.0 | SABS 0221-88
Dart test mm 28 24 20 |16 14 | TRH 15 TEST

METHOD B2
Tensile strength kN/m 9 11 13 |19 25 | SABS 0221-88

Numerical values represent the minimum average values (in the weaker
principle direction), except for the dart test where the numerical value
represent the maximum allowable diameter of hole made by the falling

dart.

Geotextile acceptance shall be based on the specified test methods.
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TABLE 2104/2 : INSTALLATION CONDITIONS RELATING TO GRADE OF
GEOTEXTILE

GRADE

INSTALLATION CONDITION

Trench less than 2.0 deep, with rough or
irregular sides and/or sharp drainage stone, .
with moderate degree of compaction.*
Trench less than 2.0 deep, with rough or
irregular sides and/or sharp drainage stone, .
with high degree of compaction.*

Trench greater than 2.0 deep with smooth
sides and rounded drainage stone, with .
moderate degree of compaction.

Trench greater than 2.0 deep, with rough or
irregular sides and/or sharp drainage stone, .
with high degree of compaction.*

Erosion protection with stone hand-packed
directly onto geotextile (gabions and .
mattresses).

Erosion protection with rock less than 100 kg
placed on geotextile protected by 150-300 mm
sand, or “zero drop height” (dumped or
packed riprap).

Erosion protection with rock heavier than 100
kg placed on geotextile protected by 150-300
mm sand, or “zero drop height” (dumped or
packed riprap).

* The geotextile under this installation condition shall exhibit an elongation
characteristic of not less than 20% in both directions.

The engineer shall assess the severity of the installation and/or confirm
the grade of geotextile to be used in each case.

In certain applications the following minimum hydraulic properties will
apply or as decided by the engineer.
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TABLE 2104/3 : HYDRAULIC PROPERTIES

TEST
PROPETY UNIT GRADE METHOD
1 2 |3 4 |5
1 2 |3 4 |5
@ 100 mm head
Planar through flow 1/m/h 10 |14 [ 19 |26 | 34 | ASTM D4716-
under a confining 87
pressure of 100 kPa

The contractor shall submit a sample 1,0 m x full roll width as well as
commercial literature showing the flow curves of each grade of geotextile
he proposes to use. Before bringing the material onto site the contractor
shall obtain the approval of the engineer for the make and grade of material
to be used. The engineer may, at any time, require random samples of the
material used on site to be tested from time to time. Products found to vary
markedly from the specified norms may be rejected and replaced at the
contractor’s cost.

(iv) Composite in-plane drainage fabric (for geocomposite drain)

The geocomposite drain shall,
excluding the pipe, consists of a synthetic drain core sandwiched between
two layers of geotextile. The geotextile shall allow the free passage of
water, but not the soil particles, and the thicker drain core shall permit the
water to move in the plan of the composite with virtually no head loss.

The geotextile shall comply with the requirements of Subclause (iii) above.

The drain core shall be manufactured from any suitable synthetic polymer.
It shall not be subject to degradation by the chemicals and organisms
encountered in normal soils. Immersion in fresh or sea water during its
design life shall not significantly alter the specified properties of the
material.

The thickness of the drain core shall not be reduced by more than 30 %
under a confining pressure of 100 kPA.
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B2107

The geotextile jacket shall not reduce the flow capacity of the geocomposite
drain by more than 50 % under a confining pressure of 100 kPA.

Crushed stone

The crushed stone used for subsurface drains shall be clean, hard, durable,
crushed stone from approved sources. The aggregate crushing value of the
stone shall not exceed 30 when tested in accordance with method B1 of
TMHI.

The crushed stone shall conform to the following grading:

GRADE SIEVE SIZE (mm) PERCENTAGE PASSING
BY MASS
26,5 100
Course 13,2 60 — 85
grade 6,70 15 min
2,36 15 max

The aggregate shall be evenly graded between the coarse and fine fractions
with no excessive discontinuities.

MEASUREMENT AND PAYMENT

Add the following new items:
“Item Unit
B21.08 (e) HDPE flexible pipe metre (m)

Measurement and payment shall be as specified for item 21.08(e) in the
standard specifications.

Item Unit
B21.20 Subsoil drainage markers Number (No)

Measurement and payment shall be as specified for item 22.24 in the
standard specifications.”
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‘Item Unit

B21.21 Extra over item 21.16 for cement-treated
soil backfill cubic metre (m?)

The unit of measurement shall be the cubic metre of excavation backfilled
with cement —treated soil, measured as specified for item 21.16.

The tendered rate shall include full compensation for the additional cost of
providing and mixing in cement (Cem II 32,5 @ 5%) in the backfill
material.

Bil SECTION 2200 : PREFABRICATED CULVERTS

B2201 SCOPE

Add the following:

“All rectangular culverts with spans from 0,9m up to and including 2,4m
shall be constructed with precast units.

The attention of the contractor is drawn to the fact that information given on
the plans, longitudinal sections or drainage schedules may have to be altered
to suit actual site conditions and, therefore, the contractor shall only
construct these culverts after the engineer has verified the information on
the drawings from detail surveys taken on site by the contractor as directed
by the engineer.

Precast units shall be ordered by the contractor from actual measurements
of length acquired on the site and not from lengths stated in the drainage
schedule or from the bill of quantities.

No precast units shall be ordered until the engineer has satisfied himself that
the proposed units have been manufactured to the required tolerances and
loading standards. The engineer must be given the opportunity to load test
units if he considers this necessary”.

B2203 MATERIALS

§)) Skewed Ends
Delete the second and third paragraphs and substitute with the following:
“Precast portal and rectangular culverts placed on a skew shall be supplied

with cast in situ skewed ends as shown on the drawings. In situ skew ends
are to be constructed simultaneously with the wingwalls and headwalls”.
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B2204 CONSTRUCTION METHODS

Add the following:

“In all cases where soft founding materials is classified as suitable for
culvert bedding construction, the in situ material shall be ripped, moistened
and compacted to 90% or 93% modified AASHTO density. The depth of
preparation and compaction of founding material shall be as indicated on
the drawings or as specified by the engineer. Allowance for measurement
and payment for this work is made in the bill of quantities under this
section.”

(c) Excavation by hand

Where circumstances prevent the use of mechanical excavators and material
can be removed only by hand tools, the engineer shall authorise the
supplementary payment to the contractor for such work at the tendered rates
for excavation by hand should he be satisfied that the contractor had been
unable to prevent the necessity for excavation by hand by proper planning
and precautionary measures. The supplementary rate for excavation by
hand shall not apply to minor finishing or clearing jobs in excavations
which are otherwise being done by mass excavation plant.

Payment for hand excavation shall be an "extra over" payment to normal
excavation as allowed for in item 22.01.”
B2205 EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD

Add the following subclauses:
"(¢) Excavation by hand

Where circumstances prevent the use of mechanical excavators and material
can be removed only by hand tools, the engineer shall authorise the
supplementary payment to the contractor for such work at the tendered rates
for excavation by hand should he be satisfied that the contractor had been
unable to prevent the necessity for excavation by hand by proper planning
and precautionary measures. The supplementary rate for excavation by
hand shall not apply to minor finishing or clearing jobs in excavations
which are otherwise being done by mass excavation plant.

Payment for hand excavation shall be an "extra over" payment to normal
excavation as allowed for in item 22.01.

(d) Drainage of excavations

The contractor shall apply suitable, effective drainage and dewatering
methods for preventing the ingress of water into the excavation and to keep
them dry.

Drainage measures, with the exception of pumping, shall be maintained
until the backfilling has been completed. Between various construction
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stages, pumping may be interrupted in consultation with the engineer.
Any draining or pumping of water shall be done in a manner as will
preclude the concrete or materials or any part thereof from being carried

away.

Allowance for measurement and payment for dewatering and keeping dry of
culvert excavations is made in the schedule in this section”.

LAYING AND BEDDING OF PREFABRICATED CULVERTS

B2211

B.2210(b)(i) Cast in situ invert slabs
Replace with the following:

"In accordance with the drawings, transverse construction joints are
required in cast in situ concrete invert slabs for portal culverts. In addition,
longitudinal construction joints as shown on the drawings between the
invert slabs of each of the barrels of multiple culverts are required.
Allowance for measurement and payment for a Class F1 surface finish and
soft board in these joints is made in the bill of quantities. No payment shall
be made for formwork on the outside edges of invert slabs (closest to
excavated face).

All culverts (precast as well as in situ) shall be constructed with an in situ
reinforced concrete floor laid on a 75mm concrete screed".

Delete subclause B.2210(b)(ii) : “Prefabricated floor slabs.”

BACKFILLING OF PREFABRICATED CULVERTS

Change the last sentence in the fourth paragraph to read "90% or 93% as
shown on the drawings or as directed by the engineer."
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B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND
MANHOLES

(b) Concrete work

Add the following:

“The type of surface finish for in situ concrete in the culverts shall be as
indicated on the drawings. Generally all exposed faces shall be of Class F2
formwork and faces covered by backfill shall be Class F1. The top of
parapet walls and wingwalls shall be finished to a Class U2 surface finish.”

(h) Prefabricated inlet and outlet structures
Add the following:

“The use of precast concrete inlets and outlets as described in clause
2212(h), shall not be allowed under any circumstances. Cast in situ
concrete wingwall type inlets and outlets shall be constructed as indicated
on the drawings and shall be in accordance with section 6000 of the
Standard Specifications. Allowance for measurement and payment for
wingwall type inlets and outlets is made in the schedule in this section.”

B12 SECTION 3100 : BORROW MATERIALS

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES

Add the following to sub-clause 3102(a):

“Arrangements regarding to access to borrow pits and the alignment of haul
roads shall be made between the contractor and the owners of the land on
which borrow pits are situated. The engineer’s representative on site shall
be present at all such negotiations, which shall be confirmed in writing by
the contractor. All costs involved with such negotiations as well as the
requirements contained in clause 3102 and clause 1225 of the specifications
shall be borne entirely by the contractor.”

B3103 OBTAINING BORROW MATERIALS

(a) General
Add the following:

“The expropriation and compensation for land from which borrow materials
is obtained shall be negotiated and paid for by the employer.”

In addition to all the requirements for borrow pits, the contractor shall take

cognizance of and implement any requirements in the Environmental
Management Plan relating to borrow pits
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(b) Use of borrow materials

Add the following to the second paragraph of this subclause:
“Compensation to owners and arrangements with owners for taking material
from alternative borrow pits proposed by the contractor shall be the

contractor’s responsibility and entirely at his own expenses.”

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS

(c) Excess overburden
Add the following:

“All excess overburden removed at borrow pits shall be replaced over the
entire area of the borrow pit after initial shaping has been undertaken in an
even layer. Payment for this requirement shall be deemed to be included in
pay item 31.01

® Protecting borrow pits
Add the following:

"It is a requirement of the contract that, where-ever required by the
landowner, borrow pits shall be provided with temporary fencing around the
perimeters of the borrow areas. The temporary fencing shall be erected
prior to entering the land for borrowing purposes and shall on final finishing
of the borrow areas as specified, be dismantled and removed and discarded
as decided upon by the contractor. Payment for temporary fencing around
borrow pits shall be made in accordance with the stipulations of section
5500 in these specifications."

Add the following new subclause:

“(h) Haul roads

Haul roads to designated borrow pits along the road shall be constructed
along alignments as instructed by the engineer and shall be maintained at

the contractor’s own cost to the satisfaction of the engineer."

B3105 FINISHING-OFF BORROW AREAS AND HAUL ROADS

Add the following to this clause:

"Should the employer, engineer or any other authority approved by the
engineer, require a higher standard of shaping and finishing off of borrow
pits than specified in the standard specifications, measurement and payment
for such extra work shall be made using daywork items as scheduled under
this section."

The contractor shall provide detailed proof of payment before payment shall
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be certified to the contractor.

B13 SECTION 3200: SELECTION, STOCKPILING AND BREAKING-DOWN
THE MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING
PAVEMENT LAYERS, AND PLACING AND COMPACTING THE GRAVEL
LAYERS

B3201 SCOPE

Add the following after the first paragraph:

For safety reasons, all material for the construction of layerworks, dumped
in heaps next to the road surface where traffic is accommodated, shall be
flattened on the same day. Payment for this activity shall be deemed to be
included in the relevant tendered rates under sections 3300, 3400 and 3600.

B3204 BREAKING-DOWN THE MATERIAL

(a) Initial breaking-down of the material in cuttings, borrow
pits and existing pavement layers

Add the following to the table in the second paragraph of this subclause:
"Pioneer layers - 500mm maximum dimension

(b) Further breaking-down of pavement material

Add the following:

"Material used for the construction of selected, and wearing course layers
shall be broken down by means of normal grid-rolling or additional normal
grid-rolling to such an extent that the compacted pavement layer shall
contain material of which 95% of the aggregate size shall not exceed 65mm.

All oversize material, after breaking-down, shall be removed".

B3209 PLACING AND COMPACTING THE MATERIALS IN LAYER
THICKNESSES IN EXCESS OF 200mm AFTER COMPACTION

Add the following new subclauses:
(o) Pioneer layer

"The maximum size rock used in pioneer layers shall be 500mm and the
layer thickness before compaction shall not be more than one-and-a-half
times the maximum actual size of the rock. Not more than 20% of pioneer
layer material shall pass through the 2,0mm sieve. Pioneer layer processing
and compaction shall be as specified in subclause 3307(c) of the standard
specifications".
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"(d) Joints

Joints between adjacent portions of the same layer, be it as a result of half-
width construction or longitudinal joints between individual work areas,
shall not correspond with the joint in the layer below and shall be offset a
minimum of 150mm. During the placement of material adjacent to a joint,
the existing material shall be cut back sufficiently to ensure tie-in with
sound compacted material.

At permanent tie-ins at the start and end of the newly constructed section of
the base, as well as tie-ins required at structures and intersections, the
existing pavement materials shall be removed to sufficient depth to allow
for the construction of the new subbase and base layers.”

B 3212 MEASUREMENT AND PAYMENT

In the fifth line of the first paragraph after the words "given in this section",
insert the words "including the forming of all joints as specified".

B14 SECTION 3300: MASS EARTHWORKS

B 3302 MATERIALS

(a) Roadbed and cut
Add the following:

“The CBR of the upper 150mm of the roadbed shall be not less than 10 at
93%o0f modified AASHTO density and the CBR of the lower 150mm
layer shall not be less than 7 at 93% of modified AASHTO density. If this
is not attainable the material shall be deemed as unsuitable and treated in
accordance with subsection 3305(a) Removing unsuitable material.”

(b) Fill
Add the following to paragraph (ii):

“The top 150mm of the fill shall have a CBR not less than 10 at 93% of
modified AASHTO density while the lower 150mm layer shall have a
CBR of not less than 7 at 93% of modified AASHTO density.”

(111)  Compaction requirements, minimum in-situ dry density
Add the following after the first paragraph:

All fills shall be compacted to 93% of modified AASHTO density
unless otherwise specified by the engineer.=

Add the following to paragraph (iv):

AThe maximum swell at 100% Mod ASSHTO density compaction
shall not be more than 2%.”
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B3305 TREATING THE ROADBED

(a) Removing unsuitable material

Add the following to the third paragraph:

"For the purpose of this contract, excavation and removal of in-situ
clayey material over areas where the road is in a fill condition shall be
classified as removal of unsuitable material, irrespective of the stability
or moisture condition of the in-situ material".

(b) Preparing and compacting the roadbed

Delete the last sentence of the first paragraph “If necessary,
roadbed....... depth of compaction” and replace as follows:

“Where demarcated by the engineer, prior to the roadbed being
scarified, the excess in situ material forming part of the present
roadway, and within the limits of the roadbed, and in close proximity of
the layer works, but falling within the limits of the layerworks, shall be
bladed to controlled level in order to achieve the required level and
necessary depth of compaction.”

B3307 FILLS

(o) Constructing a pioneer layer

Add the following to the first paragraph:
"For the purpose of this contract, pioneer layers shall be completed by
means of eight-pass roller compaction using vibratory rollers as specified in
subclause 3304(b) of the standard specifications.”

(d) Benching
Add the following:

“Benching of fill and pavement layer material is required to be undertaken
into the existing fill embankments and pavement layers. No additional
payment shall be made over and above the normal pay items applicable to
earthworks and pavement layers where benching is required for widening of
the existing road formation. Benching shall be undertaken as shown on the
drawings.

It is a requirement that benching shall always be started at the bottom of the

existing fill progressing to the top of the formation. The dimensions and
details of benching are shown on the drawings.”
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B 3312 MEASUREMENT AND PAYMENT

General Directions
3) Work in Restricted areas

Add the following:

“Widening of existing fills as specified in sub-clause 3307(i) shall not be
classified as restricted in terms of this sub-clause and no additional payment
over and above payment under items 33.15 and 33.18 shall be considered in
this regard=.

B16 SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIALS

B 3401 SCOPE

Add the following paragraphs:
This section also covers the construction of subbase layers from designated
borrow pit by the contractor for the construction of the layers.

The source of the material to be used on the layers is located in Moshawane
or Logageng village approximately 10 km from the construction works.

B3402 MATERIALS

(a) General
(i) Selected layer

Materials for the selected layer shall be obtained from an approved borrow
pit and comply with the following:

(1) Selected layer:
o Minimum CBR at specified density 20
o Maximum plasticity index 3GM + 10

o Minimum grading modulus
0,75

(ii) Subbase layers
The subbase layers shall be constructed from material obtained from an
approved borrow pit material source. Subbase layer shall be unstabilized.

Stabilisation shall be as directed by the engineer.

Materials used in the subbase layers shall comply with the following

requirements:
(1) Subbase layer:
o Minimum grading modulus 1,50
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o Maximum size of aggregate 63 mm

(iii) Base layer

The subbase layers shall be constructed from material obtained from an
approved borrow pit material source. Subbase layer shall be stabilized.
Stabilisation shall be as directed by the engineer.

Materials used in the base layers shall comply with the following
requirements prior to the addition of the stabilizing agent:

(1) Base layer:
o Minimum grading modulus 1,50
o Maximum size of aggregate 63 mm

Materials used in the base layers shall comply with the following
requirements after the addition of the stabilizing agent:

2) Base:
o Minimum UCS at specified density 1 500 kPa
o Maximum plasticity index 6

(iv) Gravel shoulders and gravel wearing course
Gravel shoulders and gravel wearing course shall be constructed from
material imported from an approved borrow pit. The gravel shoulders and

the gravel wearing course shall be unstabilized.

Materials for shoulders and gravel wearing course shall comply with the

following:
Oversize index <5%
e Shrinkage product (LS x % < 0,425 mm) 100 — 365

e Grading co-efficient (% < 26,5 mm - % < 2,0 mm) x % < 4,75 mm/10016 — 34
e CBR at 93% of modified AASHTO density >15

Compaction requirements

The minimum in-situ dry density required for the various layers, in terms of
modified AASHTO density, are as follows:

. selected subgrade 93%
. subbase 95%
. Base 97%
. Shoulders 93%
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. Gravel wearing course 93%

“The spacing of level control poles for the construction of layerworks shall
not exceed ten meters in the longitudinal direction unless otherwise

B3405 CONSTRUCTION TOLERANCES
(a) Level
Add the following paragraph:
authorized by the engineer”.
B3406 ROUTINE INSPECTION AND TESTS

Statistical control on layer thickness, compaction and stabiliser content will
be applied in accordance with Section 8300 Quality Control (Scheme 2).

B17 SECTION 3500: STABILIZATION

B3502

MATERIALS

B3503

The actual application rate of the stabilization agent used in any specific
material or the engineer shall determine layer.

All references to “Ordinary Portland Cement” shall be replaced with
“Portland composite cement (CEM 11 32,5)”.

() Application rate

The nominal application rate of chemical stabilizing agents for tender
purposes shall be 80 kg/m?

CHEMICAL STABILIZATION

B3506

@) Construction limitations

In table 3503/1, delete “8 hours” for ordinary Portland cement and cement
blends and replace with “6 hours”.

TOLERANCES

(b) Uniformity of mix (chemical stabilization)
Add the following:

“The method described under 3506(b)(ii) shall be applicable to this
contract.”
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B3507 ROUTINE INSPECTION AND TESTS

Statistical control as per Section 8300 (Scheme 2) will apply.
Add the following sub-clause:
G) Rejection of stabilized layers

Where newly constructed layers have been stabilized and have been
rejected, the following shall apply:

(1) if rejected within seven (7) days of construction — 50% stabilizing
agent shall be added and the layer reworked.

(i1) if rejected more than seven (7) days of construction — the material

shall be removed and replaced and the layer reworked with 100%
stabilizing agent.
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B 13. SECTION 4200 : ASPHALT BASE AND SURFACING
B4213 CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS
e) Voids
Add the following :
The actual air voids may not deviate by more than 1 percentage point
from the air voids in the approved working mix.
B4215 MEASUREMENT AND PAYMENT

Item Unit

B42.21 Continuously-graded asphalt for correction
work and for joining to existing surfaces
(thickness varies) using 80/100 penetration-
grade bitumen and medium aggregate ton (t)

The unit of measurement shall be the ton of asphalt constructed as specified
and measured according to certified weighbridge tickets issued in regard to the

mix used.

The tendered rate shall include full compensation for procuring, furnishing,
heating, mixing, placing and compacting all materials as specified, cutting
existing surfacing vertically with a mechanical saw for the full depth of the
surfacing, removing and disposing of the debris, process-control tests, and
protecting and maintaining the work as specified.
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B18 SECTION 4300: SEALS: MATERIALS AND GENERAL REQUIREMENTS

B 4302 MATERIALS

(a) Bituminous binders
Add the following:

The bitumen used in the double seal shall be 80/100-
penetration grade bitumen.

(b) Aggregates
(1) Aggregate for seals
Add the following:

The aggregate used to construct the double seal shall be 13,2 mm
and 6,7 mm nominal sizes (Grade 1).

(3) Shape
Add the following:

“The average least dimension (ALD) of the 13,2mm nominal size
aggregate shall not be less than 8,2mm when tested according to TMH1
methods.”

(d) Hydrophilic aggregates
Add the following:
(v) Pre-coating the aggregate used in seals

All aggregates used in seals shall be pre-coated at a rate of approximately
18 litre/m* with Petrosote or an equivalent agent approved by the
engineer.

Where pre-coated aggregate is stored and there is a possibility that the
covering material may be washed off during rainy weather, the stockpile
shall be covered with canvas or similar material. The aggregate shall be
dry when spread on the road.

Where pre-coated aggregate is stored and there is a possibility that the
covering material may be washed off during rainy weather, the stockpile
shall be covered with canvas or similar material. The aggregate shall be
dry when spread on the road.
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B 4303 PLANT AND EQUIPMENT

(a) General
Add the following:

“Apart from the specified capacity and condition of plant used for
sealwork, the operators and attendants of binder distributors and chip
spreaders shall prove their abilities to the engineer to apply the binder and
sealwork aggregate within the specified tolerances for application rates,
widths of application and making good of all seemingly minor defects
which may occur during sealwork operations. Able operators and
attendants shall be kept in service throughout the construction period and
shall not be rotated with reserve staff who might not be familiar with the
equipment or final product requirements.

The engineer will instruct the removal of incompetent staff from site if
satisfactory performance is not achieved and maintained.”

(b) Binder distributor
Add the following:
“The spraybar of the distributor shall be fitted with fishplates at the
outside edge of the bar to prevent overspraying onto gravel shoulders or
staining of concrete elements on the edge of the surfacing of the road. If
instructed by the engineer, the outside nozzles of the spraybar shall be
turned to a 45 degree angle to achieve a thickened edge of binder along
the outside limits of the reseal area.
A calibration certificate, not older than 3 months, for the binder
distributor shall be presented to the engineer in order to ensure accurate

application rates.

The binder distributor shall be fitted with a suitable valve or other access
gate for taking of samples of the binder for testing purposes.”

(¢) Chip spreaders
Delete the second and third paragraph and replace with the following:
“At least two chip spreaders shall be provided.
All chip spreaders for use in sealwork operations shall be self-propelled.”
(d) Rollers
(iv) Additional requirements

Add the following:
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There shall always be at least two (2) pneumatic tyre rollers (27 ton)
on the sealwork. The rollers shall be approved by the engineer.

Immediately before the tack coat or the bituminous binder is
applied, the centre line of the road shall be demarcated with a
clearly visible weatherable fibre rope pegged down with nails driven
into the existing surface 15 m apart on straight sections, or 3 m apart
on curves. The rope shall be removed upon completion of the seal.

B 4307 CONSTRUCTION OF SEAL
(b) Single and double aggregate seals
(1)  Application of tack coat and aggregate
Add the following:
B4308 RATES OF APPLICATION

Add the following:

“The minimum amount of bitumen to be brought onto site in a binder
distributor for the purpose of applying a tack coat or penetration layer shall
be 4000 litres. This quantity is also a lot for acceptance control purposes
for any specific binder type applied per specific layer. Reduced payment
for conditional acceptance: The engineer at his sole discretion may accept
work conditionally and allow the following reduced payments for actual
spray rates outside the specified tolerance. In such cases no adjustment in
respect of variation from the ordered rate is to be made:

For Bitumen/Modified For Bitumen Rubber % % Payment of
Bitumen/ Emulsion ¢/m? cold Deviation in {/m? hot Tendered Rate
net bitumen from specified bitumen-rubber from
spray rates specified spray rates
+ 0,05 + 5% 100%
+ 0,06 + 6% 97,5%
+ 0,07 + 7% 95%
+ 0,08 + 8% 90%
+ 0,09 + 9% 85%
+ 0,10 + 10% 80%

Note: Bitumen-rubber is measured and paid hot — any other binders are
measured hot but paid cold net bitumen.

The variation in the application rate of binder between two adjacent strips of
+ 100mm wide, shall not exceed 5% except for the two outer strips of +
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300mm at the end of the bar. The co-efficient of variation calculated for all
the strips shall not exceed 12%. Testing for this requirement shall be
executed in terms of the Modified tray-test as per TRH 3.’

B19 SECTION 4500: DOUBLE SEALS

B4501

SCOPE

B4503

Add the following:

"The seal shall be a double seal consisting of a 13,2 mm and 6,7 mm
nominal size aggregates (Grade 1). The tack coat and the second application
shall be a 80/100 penetration grade bitumen.”

CONSTRUCTION

B20

(d) Second application of bituminous binder and aggregate

The second application of bituminous binder and aggregate shall follow
immediately after the first application. The sealed section of road shall not
be opened to traffic in the period between the first and second applications.

(f) Precoating of aggregate

Add the following:

"All chippings used in the construction of double seal shall be precoated
with "Petrosote" or similar approved fluid. The precoating shall be executed
as described in clause 4302(d) of the standard specifications. Precoating of
aggregate shall be undertaken a minimum of four days ahead of sealing
operations to allow the aggregates to dry out properly before application.
No free precoating fluid shall be observed when the aggregate is inspected
by hand."

SECTION 5200: GABIONS

B5201

SCOPE

Add the following paragraph
“This section also covers the removal, dismantling and stacking of existing

gabion work, and the reuse of these materials where authorised by the
engineer.”
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B5203 CONSTRUCTION OF GABION CAGES

(a) General

Add the following new sub-clause:

“(ii1) Reno mattresses or similar may be used as alternative to gabion
boxes. These Reno mattresses are to be manufactured of 80mm x

100mm mesh (2,5mm diameter wires, diaphragm spacing 0,6m).

B5204 CONSTRUCTING GABIONS

(c) Assembly

Delete and substitute with:

(c) Assembly, erection and stretching
@) Assembly

“Prior to assembly, the gabion material shall be opened out flat on the ground
and stretched to remove any kinks and bends. The gabion boxes shall then be
assembled individually by raising the sides, ends and diaphragms ensuring that
all creases are in the correct position and that the tops of all four sides are even.
The four corners of the gabion boxes shall be laced first followed by the edges
of internal diaphragms to the sides. In all cases lacing shall commence at the
top of the box by twisting the end of the lacing wire around the selvages. It
shall then be passed round two edges being joined, through each mesh in turn
and securely tied off at the bottom. The ends of all lacing wire shall be turned
to the inside of the box on completion of each lacing operation.

(ii) Erection

Only assembled boxes, or groups of boxes, shall be positioned in the structure.
The side, or end, from which work is to proceed, shall be secured to either
completed work or by rods or stakes driven into the ground at the corners.
These must be secured and reach at least to the top of the gabion box. Further
gabions shall then be positioned in the structure as required, each being
securely laced to the preceding one at all corners and diaphragm points.

(iii) Stretching

On completion of erection of a suitable length of gabion, the gabion boxes shall
be stretched using a wire strainer or winch of at least one ton capacity firmly
secured to the free end of the assembled gabion boxes.

Whilst under tension the gabion boxes shall be securely laced along edges (top,

bottom and sides) and at diaphragm points, to all adjacent boxes and shall
thereafter be filled.”

C3.77



TENDER NO.: GLM001/2027 SCOPE OF WORK

(d) Rock filling
Add the following new sub-sub-clause:
(iii) General

“Filling shall be carried out only whilst gabion boxes are under tension. Filling
material shall consist of rock of size not less than 120mm and not greater than
250mm so placed to produce a neat face and line with a minimum of voids.

Internal horizontal bracing wire shall be provided at 500mm vertical centres or
such spacing to ensure a ratio of four to every 1m? of filling. These bracing
wires shall be wrapped around two mesh wires and extended from front to back
so positioned to ensure a neat face and line free of excessive bulges and
depressions. Gabion boxes shall be filled in stages and horizontal bracing
wires inserted as filling is brought up.

Similar bracing wires used vertically shall be provided in 0,5mm deep gabions
at 330mm horizontal centres where water falls directly onto gabions or where a
neat face is required.

Tension on the gabion boxes shall be released only when sufficiently full to
prevent the mesh from slackening.

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow
subsequent settlement of the filling."
Add the following new sub-clauses:

(e) Final wiring

“Closing and wiring down of lids shall proceed as soon as possible after filling
operations and certainly in the likelthood of storms or floods during
construction. The wiring down shall consist of wrapping around wire at such
intervals as required or specified.

Lids shall be stretched tight over the filling with bars and wired down securely
through each mesh along all edges, ends and diaphragms. The ends of all tying
and bracing wires shall be turned into the gabion box on completion of all
lacing operations.

Tightness of mesh, well packed filling and secure lacing is essential in all
structures.”

® Removal, dismantling and stacking of gabions

“Existing gabions, either damaged or not, that require to be removed or moved
to a new location shall be dismantled. Material not required for re-assembly or
unsuitable for re-use shall be neatly stacked at approved locations in
accordance with the engineer’s instructions. Payment will be made only for
gabions removed in accordance with the written instruction of the engineer.
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Where gabions require moving, or as declared suitable by the engineer are re-
usable, the contractor shall re-use all the material, plus supply such new
materials as may be required to re-assemble the gabion again to the standard
specification for new gabions.

B21 _SECTION 5600: ROAD SIGNS

B5601 SCOPE
“This section also covers the supply and erection of permanent danger
plates at culverts and bridges at the locations indicated on the drawings or
as directed by the engineer.”

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS
(a) Road signboards
Add the following:
“The contractor shall make every effort to ensure that signboards are correct
in all respect and before dispatching the boards from the manufacturer’s
factory shall provide the Engineer with a 100mm x 150mm colour
photograph of each sign face for approval of the correctness of the legend.
Such approval will not imply final acceptance of the board. If the
Contractor is in any doubt as to the correctness of the sign detail, the sign
designer shall be contacted for verification.”
(a) (ii) Steel profile road signboards
Add the following:
“Where the letter or legends cross the horizontal joints of the sign panels,
the letter shall be cut on the joint and both ends folded around the radius.
Retro-reflective material to adjoining Chromadek panels on a sign shall be
practical visual match of the specified colour.”

B5604 ROAD SIGN FACES AND PAINTING

Add the following new subclause:
“(e) Application of retro-reflective material

All sign faces shall be faced with diamond grade retro-reflective material.
Painted front sign faces shall not be used.

Where applied to Chromadek sections, retro-reflective material shall be
applied as specified for aluminium section in Clause 5603(d) of the
Standard Specification, and of Clause B5603(a)(ii)) of this project
Specification.”
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B5605 STORAGE AND HANDLING

Add the following:

“The following shall not be allowed on the sign face:

Drilling of holes, except for the fastening of overlays

Application of any form of adhesive

Cleaning with any chemicals that are not specifically approved by the
manufacturer of the retro-reflective material

Covering the sign face with an impermeable material that does not allow
free circulation of air.”

B5606 ERECTING ROAD SIGNS

(c) Erection
Add the following:

“After erection the signboard shall be thoroughly cleaned with a cleaning
agent approved by the retro-reflective material’s manufacturer.

All vegetation obstructing the new or replaced sign board shall be removed
and disposed of as instructed by the Engineer.”

B5608 DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD
SIGNS

Add the following:

“Existing overhead and ground mounted road signs that are being replaced
by new signs shall be dismantled and disposed of by the Contractor. Where
possible the dismantling of the signs shall not be before the replacement
sign is erected and displayed. Where dismantling of the sign is required
before erection of the replacement sign, the dismantling shall not take place
until immediately before work is to commence on the replacement, and the
replacement shall be completed and the new sign displayed as soon as
possible thereafter (within 72 hours).

Dismantling shall include sign panels and ground mounted sign supports.
Ground mounted sign supports shall be cut off just below ground level.
Material excavated for removal of buried poles shall be replaced, and any

depression made good using excess material from excavation for new signs.

Pay items are provided in the Bill of Quantities. Payment will differentiate
between different types of sign panels.”
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B22 SECTION 5700: ROAD MARKINGS

BS5701

SCOPE

B 5707

Road marking plans shall be issued during construction

APPLYING THE PAINT

“B5715

(©) Replace the last paragraph with the following:
"Permanent road marking work as specified by the engineer shall be carried

out within 14 days of opening the road full width to traffic after the
completion of the double seal surfacing."

Add the following:

ESTABLISHMENT OF PAINTING UNIT

B5714

Allowance is made in the schedule of quantities for the re-establishment of
the painting unit at designated intervals during the contract period. The
engineer will instruct the re-establishing of the painting unit as required.”

MEASUREMENT AND PAYMENT

Add the following new items
"Item Unit

B57.10 Re-establishing the painting unit at intervals during the
contract period number (No)

The unit of measurement shall be the number of times the painting unit is
re-established on site during the contract period. The tendered rate shall
include full compensation for all items as specified.

The tendered rate shall include full compensation for the re-establishment
on the site and for later removing all special equipment, personnel, etc. as
may be required for painting the road-traffic markings. The contractor will
be paid at tendered rates for painting the road-traffic markings."
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B23 SECTION 5900 : FINISHING THE ROAD AND ROAD RESERVE AND

TREATING OLD ROADS
B 5902 FINISHING THE ROAD AND ROAD RESERVE
Add the following:

“The contractor shall pay special attention to the collection and removal of all
waste materials originating from surfacing and other roadworks activities.
Excess aggregate or asphalt broomed from the road surface shall not be
discarded onto the side-slopes of the road formation. These aggregates,
together with all other materials trimmed or excavated from the road shall be
collected and removed from the road reserve to the satisfaction of the
engineer.

This requirement shall be incorporated in the tendered rates for item 59.01 of
the Schedule of Quantities.”
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PROJECT SPECIFICATIONS

PART C PROVISION OF THE TEMPORARY WORKFORCE

CONTENTS

C 01 SCOPE

C 02 INTERPRETATIONS

C 03 PERMITTED SOURCES OF TEMPORARY WORKERS

C 04 EMPLOYMENT RECORDS TO BE PROVIDED

C 05 VARIATIONS IN WORKER PRODUCTION RATES

C 06 TRAINING OF THE TEMPORARY WORKFORCE
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C 10 THE SUBCONTRACTORS' WORKFORCES

C 11 MEASUREMENT AND PAYMENT

C 01 SCOPE
This Specification covers the provisions and requirements relating to the provision of the

temporary workforce.

C 02 INTERPRETATIONS

C 02.01 Supporting documents

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings
and statutory minimum requirements relating to the employment and remuneration of
labour shall inter alia be read in conjunction with this Specification.

C 02.02 Definitions and abbreviations
For the purposes of this specification, the definitions given in the Conditions of Contract,
the Standard Specifications and the Project Specifications, together with the following

additional definitions shall, unless the context dictates otherwise, apply:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey
technicians, trainers, supervisors, foremen, skilled plant operators, artisans and the
like, and all other personnel in the permanent employ of the Contractor or
Subcontractor who posses special skills and/or who play key roles in the Contractor's
or Subcontractor's operation
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(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the
Contractor, (or their nominated representatives) as well as representatives of the
temporary workforce, which is convened from time to time at the discretion of the
Engineer, for the purposes of acting as an avenue for effective communication and
liaison between all the parties referred to, in all matters pertaining to the Contract

(c) "Subcontractor" means any person or group of persons in association, or firm, or body
corporate (whether formally constituted or otherwise) not being the Contractor, to
whom specific portions or aspects of the Works are sublet or subcontracted by the
Contractor in accordance with the provisions of the Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the
Contractor's key personnel, nor any key personnel of any Subcontractor, who is
engaged by the Contractor, a Subcontractor or the Employer to participate in the

execution of any part of the Contract Works and shall include unskilled labour, semi-
skilled and skilled labour, clerical workers and the like

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the
context dictates otherwise, include the workforces of the Contractor and all
Subcontractors

(f) "Liaison Officer" means a representative from the temporary workforce, duly elected
by them, to act on their behalf and through whom all matters pertaining to the
temporary workforce can be channelised.

C 02.03 Status

Where any provisions or requirements of this Specification are in conflict with anything

elsewhere set out in the Contract, the provisions and requirements of this Specification

shall take precedence and prevail.

C 03 PERMITTED SOURCES OF TEMPORARY WORKERS

The Contractor shall as far as possible make optimum use of the human resources outside
his own workforce and the workforces of all subcontractors. The temporary workforce that
is to be used in the execution of the Works in terms of Part A may consist of the workers of

various communities, and shall not be bound to one particular community.

C 04 EMPLOYMENT RECORDS TO BE PROVIDED

(a) The Contractor shall maintain accurate and comprehensive records of all workers
engaged on the Contract and shall provide the Engineer at monthly intervals from the
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commencement of the Contract, with interim records substantiating the actual
numbers of employment opportunities that shall have been generated to date and the
amounts actually paid in respect thereof. Such interim records shall be in a format
approved by the Engineer.

(b) The Contractor shall, on completion of the Contract, and as a pre-requisite event to
the release of any retention money in terms of the Conditions of Contract, provide
the Engineer with copies of the Terms of Employment as well as independently
audited documentary evidence of the total number of temporary and permanent
employment opportunities actually generated during the Contract.

C 05 VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other
provision of this Contract, the Contractor shall not be entitled to any additional payment or
compensation whatever, in respect of any differences as may result between the production
rates actually achieved by workers in the course of the execution of the Contract Works

and those production rates on which he has based his tender.

C 06 TRAINING OF THE TEMPORARY WORKFORCE

(a) Selected members of the workforce are to be provided with structured training in
accordance with the provisions of Part D.

(b) The Contractor shall make all necessary allowances in his programme of work to
accommodate and facilitate the delivery of such structured training and shall comply
fully with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the
Contractor of any of his obligations in terms of the Conditions of Contract and the
Contractor shall remain fully liable for the provision, at his own cost, of all training
of the workforce, additional to that as provided for in Part D, as may be necessary to
achieve the execution and completion of the works strictly in accordance with the
provisions of the Contract.

C 07 RECRUITMENT AND SELECTION PROCEDURES

C 07.01 The Contractor shall be fully responsible for the recruitment and selection of
workers to constitute the temporary workforce.

C 07.02 The Contractor shall advise the Engineer in writing of the numbers of each
category of temporary worker which he requires, together with the personal
attributes which he considers desirable that each category of worker shall posses
(taking due cognisance of the provisions of the Contract relating to training).
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C 07.03 The Contractor shall, at his own cost, take all necessary actions to advertise
within the communities comprising the personnel resources, the fact that temporary
employment opportunities exist and the time and place where recruiting will occur.

C 07.04 The Contractor shall record in writing, the details of all persons applying for
employment, including inter alia:

(a) Name, address, age and sex

(b) Marital status and number of dependants

(c) Qualifications and previous work experience (whether substantiated or
not)

(d) Period since last economically active

(e) Preference for type of work or task.

C 07.05 The Contractor shall make his selection of workers from amongst the
applicants, taking due cognisance of his requirements for the workforce and the
provisions of the contract in regard to the provision of training to the workforce and
in accordance with the following principles:

(a) No potential temporary worker shall be precluded from being employed by
the Contractor on the execution of the Works, by virtue of his lack of skill in
any suitable operation forming part of the Works, unless -

(1) all available vacancies have been or can be filled by temporary
workers who already posses suitable skills, or

(i) the Time for Completion allowed in the Contract, or the remaining
portion of the Contract Period (as the case may be) is insufficient to
facilitate the creation of the necessary skills.

(b) Preference shall be given to the unemployed and single heads of
households.
(©) The Contractor shall, in so far as is reasonably practicable, give priority to

accommodating the applicants' expressed preferences regarding the types of
work for which they are selected.

(d) The selection process shall not be prejudicial to youth (over the age of
fifteen years) and women.

C 07.06 After making his selection, the Contractor shall advise the Engineer thereof,
in writing and the Engineer shall, without undue delay, ratify the Contractor's
selection.

C 07.07 The provisions of this clause shall apply mutatis mutandis in respect of the
selection of additional or replacement members of the workforce as may be
necessary from time to time during the Contract.

C 07.08 The Contractor shall, after selecting his temporary workforce, arrange at his
own cost for the appointment of the Liaison Officer as representative of the
workforce to act on their behalf with regards to all matters pertaining to the
workforce."
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C 08 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF
THE TEMPORARY WORKFORCE

C 08.01 All temporary workers engaged in accordance with the provisions of Part A
of the Project Specifications, shall be employed on the terms and conditions of
employment as are consistent with those as set out in this Contract. The Contractor
shall implement and adhere strictly to such terms and conditions relating to the
employment of the temporary workforce, and subject only to the provisions of this
Contract, shall not employ any temporary worker on terms and conditions which
are less favourable to the worker or inconsistent with the standards and norms
generally applicable to temporary workers in the Civil Engineering Industry and
applicable to the particular area.

C 08.02 The Contractor shall pay to all temporary workers engaged in terms of Part
A of the Project Specifications, not less than the minimum rate of remuneration as

specified in Form P : Appendix to Tender.

C09 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

C 09.01 The Contractor, as the Employer of the workforce, shall be fully responsible
for the establishment and maintenance at his own cost, of satisfactory labour
relations on site and the resolution of all grievances of temporary workers as may
occur.

C 09.02 The Contractor shall at all times adhere to the accepted norms and standards
of labour relations prevailing generally in the Civil Engineering Construction
Industry and shall conduct himself in a fair and reasonable manner, within the
constraints as may be imposed upon him by the terms of the Contract.

C 09.03 In the event of any temporary worker engaged by the Contractor in terms of
the Contract, being aggrieved with regard to his Terms of Employment, working
conditions and training, he shall have the right, at his discretion, to be supported in
any inquiry or disciplinary hearing or investigation instituted by the Contractor in
terms of Subclause C 09.02 above, by one member of the temporary workforce and
one member of the Project Committee, which persons shall be nominated by the
worker.

C 09.04 In the event of any grievance not being satisfactorily resolved through the
application of normal dispute resolution procedures in accordance with Sub clauses
C 09.02 and C 09.03, then either the Contractor or the worker concerned may
require that the matter be referred to the Project Committee for further
consideration, with a view to facilitate the resolution thereof.

C10 THE SUBCONTRACTORS' WORKFORCES

C 10.01 The provisions of this Part C shall apply mutatis mutandis to the workforces
employed by all subcontractors engaged by the Contractor and the Contractor shall
be fully responsible for ensuring, at his own cost, that the terms of every
subcontract agreement entered into are such as to facilitate the application of these
provisions in respect of the workforces of all subcontractors.
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C 10.02 The Contractor shall at his own cost and to the extent necessary, assist and
monitor all subcontractors in the application of the provisions of this Specification,
and shall, in terms of the Conditions of Contract, remain fully liable in respect of
the acts, omissions and neglects of all subcontractors, in respect of the application
of the provisions of this Specification.

c1 COMMUNITY LIAISON OFFICER (CLO)

The contractor or his appointed agent will appoint a Project Liaison Officer (PLO)
after consultation with the local communities, the engineer and the employer. The
contractor shall direct all his liaison efforts with the local communities through the
appointed officer. The contractor shall, however, accept the appointed as part of
his management personnel.

C11.01 Duties of the Community Liaison Officer
The Community Liaison Officer’s duties will be:

(1) To be available on site daily between the hours of 07h00 and 10h00 and at other
times as the need arises. His normal working day will extend from 07h00 in the
morning until 16h00 in the afternoon.

(i) To determine, in consultation with the contractor, the needs of the temporary

labour for relevant skills training. He will be responsible for the identification
of suitable trainees and will attend one of each of the training sessions.

(iii) To communicate daily with the contractor and the engineer to determine the
labour requirements with regard to numbers and skill, to facilitate in labour

disputes and to assist in their resolution.

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and
the establishment of a “labour desk”.

(v) To attend all meetings in which the community and/or labour are present or are
required to be represented.

(vi) To assist in the identification, and screening of labourers from the community
in accordance with the contractor’s requirements.

(vii)To inform temporary labour of their conditions of temporary employment and
to inform temporary labourers as early as possible when their period of

employment will be terminated.

(viii)To attend disciplinary proceedings to ensure that hearings are fair and
reasonable.

(ix) To keep a daily written record of his interviews and community liaison.
(x) To attend monthly site meetings to report on labour and RDP matters.

(xi) All such other duties as agreed upon between all parties concerned.

C3.88



TENDER NO.: GLM001/2027 SCOPE OF WORK

(xii)To submit monthly returns regarding community liaison in a format prescribed
by the engineer.

C11.02 Payment for the project liaison officer

A special pay item is incorporated in section 1200 of the bill of quantities relating to
payment of the liaison officer on a prime cost sum basis. This payment shall only be made
for the period for which the duties of the liaison officer are required and not necessarily for
the full duration of the contract. The remuneration of the PLO shall be determined jointly
by the contractor, engineer and employer.

C11.03  Period of employment of the project liaison officer

The period of employment of the community liaison officer shall be as decided upon
jointly by the contractor, engineer and employer.

C12 MEASUREMENT AND PAYMENT

The Contractor will not be separately reimbursed or compensated in respect of the

provision of the workforce and creation of temporary employment opportunities and all the
Contractor's costs associated with compliance with the provisions of this part of the Project
Specifications shall, except to the extent provided for as relevant, be deemed to be included

in the rates tendered for in Section 1300 of the Bill of Quantities.

Item Unit
C12.01 Project Liaison
(a) Project Liaison Officer(s) Prime cost (PC) sum
(b) Project Liaison Committee Prime cost (PC) sum

(c) Contractor’s charge to allow for handling
costs and profit in respect ofsubitem C12.01(a) and (b)  percentage (%)

Payment under the Prime cost (PC) sum provided in subitem C12.01(a)
and (b) to cover the employment and remuneration of the Project Liaison
Officer(s) and the attendant members of the Project Liaison Committee
established by the Contractor, shall be effected in accordance with the
provisions of Clause 45.2 of the General Conditions of Contract.

The tendered percentage in subitem C12.01(c) is the percentage of the
amount actually spent under subitem C12.01(a) and (b) that will be paid
to the contractor in full compensation for the contractor’s handling costs
and profit in respect of the employment and remuneration of the Liaison
Officer(s) and Liaison Committee.
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PROJECT SPECIFICATIONS

PART D: PROVISION OF STRUCTURED TRAINING

CONTENTS

D01 SCOPE

D 02 INTERPRETATIONS

D 03 ENGINEERING SKILLS TRAINING

D 04 GENERIC TRAINING

D 05 ENTREPRENEURIAL SKILLS TRAINING
D 06 MEASUREMENT AND PAYMENT

D 01 SCOPE

This specification covers the requirements for the provision of the following training:

(a) Specified structured training to selected members of the workforce and small,
medium and micro enterprises (SMME's) by a selected subcontractor as accepted
by the Employer in terms of Clause 9 of the General Conditions of Contract.

(b) Additional training deemed necessary by the Contractor, to members of the
workforce and small, medium and micro enterprises (SMME's).

D 02 INTERPRETATIONS

D 02.1 Supporting documents

The tender rules, conditions of contract, standard, supplementary and specific
specifications and project specifications and drawings shall infer alia be read in
conjunction with this specification.

D 02.2 Application

The provisions of this specification shall apply in respect of all workers and small,
medium and micro enterprises other than the Contractor's key personnel, who are
engaged on the execution of the works.

D 03 ENGINEERING SKILLS TRAINING

D 03.1 The Contractor shall, from the commencement of the contract, implement a
structured training programme comprising of the training delivered by the selected
subcontractor and any additional training as provided for by the Contractor, in
which the various skills required for the execution and completion of the works are
imparted to the workers, and where applicable, small, medium and micro
enterprises engaged thereon, in a programmed and progressive manner. Selected
workers shall be trained progressively throughout the duration of the contract in the
various stages of a particular type of work.
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D 03.2 The skills training programme to be implemented by the selected subcontractor
shall comply with the following minimum standards:

(a) Be accredited by the Civil Engineering Training Authority (CETA) or other
institutions recognised by the Department of Labour, as being appropriate for
application on this project. Accredited training refers to both the trainers as
well as to the training materials.

(b) Be delivered by suitably qualified and experienced trainers accredited to do so.

D 03.3 The Contractor shall provide with his tender, full details of any additional
accredited and in-house training, viewed to be necessary by the Contractor, which
he intends to implement at his own cost. These details shall include the following:
(a) The name of the accredited training institution and programme
(b) The various aspects of each type of training comprised in the programme
(¢) The manner in which the training is to be delivered
(d) The numbers and details of the trainers to be utilised.

Details of such additional skills training shall be attached to Form H of the forms to be

completed by the Tenderer.

D 03.4 The Contractor shall be responsible for the provision of the necessary items for the
delivery of the specified and additional skills training programme, including the
following:

(a) Sufficient skilled, competent and accredited trainers to deliver the additional

training programme to workers in accordance with the training programme
(b) A suitably furnished venue

(c) Transport of the workers as required
(d) Tools, equipment, and teaching aids
(e) Stationery and all other necessary materials.

D 03.5 Selection of candidates

(a) Members of the workforce will be selected by the Engineer, assisted by the
Contractor and the Liaison Officer, to receive specific training as approved by
the Engineer.

(b) The following will be taken into account in the selection of the workers to
receive the specified training:

i. Previous experience (if any)
i1. Previous courses completed (if any)
iii. Module specific requirements.

D 03.6 Duration of training
(a) The Contractor shall allow in his programme for the selected members of the
workforce to be engaged in the specified training modules.
(b) Provision must also be made by the Contractor for members of the workforce to
receive any additional training as provided for by the Contractor.
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D 03.7 All specified skills-related training shall take place only during normal working
hours and the Contractor shall ensure that the selected workers are available at the
appropriate times to undergo such training.

D 03.08 Both the selected subcontractor’s and the Contractor's additional training
programme shall be subject to the approval of the Engineer, and if so instructed by
the Engineer shall alter or amend the programme and course content to suit
changing conditions on site and all changes in the Contractor's programme of work.

D 03.09 The Contractor shall keep comprehensive records of the training given to
each worker involved in training as well as the nature and number of each task
executed by the worker and whenever required shall provide copies of such records
to the Engineer.

D 03.10 Workers shall be remunerated in respect of all time spent undergoing the
specified training in terms of Clause D03.02, at the minimum specified wage rate
for the area of the Works as indicated in Form P: Appendix to Tender.

D 03.11 Use of workers
The Contractor shall, in so far as it is reasonably feasible take due cognisance of
the nature of the works to be executed at any given time, and use trained workers

on those aspects of the works for which they have been trained.

D 04 GENERIC TRAINING

D 04.01 The Contractor shall, from the commencement of the contract, implement a
structured progressive training programme comprising of the training delivered by
the selected subcontractor and any additional training as provided for by the
Contractor.  Selected workers shall be trained progressively throughout the
duration of the contract.

D 04.02 The generic training programme is to be implemented by a training
subcontractor to be nominated by the Engineer, upon the instruction of the
Employer.

D 04.03 The Contractor shall provide with his tender, full details of any additional
recognised and in-house training viewed to be necessary by the Contractor, which
he intends to implement at his own cost. These details shall include the following:

(a) The name of the training institution and programme

(b) The various aspects of each type of training comprised in the programme
(c) The manner in which the training is to be delivered

(d) The numbers and details of the trainers to be utilized.

Details of such additional generic training shall be attached to Form H of the forms
to be completed by the Tenderer.

D 04.04 The Contractor shall be responsible for the provision of the necessary items
for the delivery of the specified and additional generic training programme,
including the following:
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(a) A suitably furnished venue

(b) Transport of the workers as required

(c) Tools, equipment, and teaching aids

(d) Stationery and all other necessary materials.

D 04.05 All generic training shall take place outside of normal working hours.

D 04.06 The Contractor's training programme, if any, shall be subject to the approval
of the Engineer, and if so instructed by the Engineer shall alter or amend the
programme and course content.

D 04.07 The Contractor shall keep comprehensive records of the training given to
each worker involved in training and whenever required shall provide copies of
such records to the Engineer. At the successful completion of each course
provided by the Contractor each student shall be issued with a certificate indicating
the course contents as proof of attendance and completion.

D 04.08 No remuneration in respect of time spent undergoing training in terms of
this Clause will be made to any of the workers.

D 05 ENTREPRENEURIAL SKILLS TRAINING

D 05.01 Training needs assessments of the Contractor and his sub-contractors will be
undertaken during the course of the Contract by a sub-contractor to be nominated
by the Engineer, on the instruction of the Employer. The training needs
assessments shall have as their focus contractor development, and shall identify
needs for business development, business management and technical construction
management skills. Such training needs may be identified in personnel both in the
permanent employ of the Contractor and/or his sub-contractors, as well as
temporary employees thereof.

D 05.02 Once the needs assessments have been completed, training to meet the
needs identified in the assessment phase will be provided, again by a sub-contractor
to be nominated by the Engineer, upon the instruction of the Employer.

D 05.03 The Contractor shall assist in facilitating in the delivery of the training, by
instructing and motivating personnel and subcontractors regarding attendance and
participation therein.

D 05.04 The Contractor shall further make all reasonable efforts to co-ordinate the
programming of the subcontractor's work with that of the delivery of the structured
training.

D 05.05 Following completion of the structured training, members of small, medium
and micro contractors/subcontractors that have demonstrated understanding of and
competence in the training material are to be appropriately certified by the
accrediting body.
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D 05.06 The Contractor shall provide with his tender, full details of any additional
accredited and in-house training, viewed to be necessary by the Contractor, which
he intends to implement at his own cost. These details shall include the following:
(a) The name of the training institution and programme
(b)  The various aspects of each type of training comprised in the programme
(©) The manner in which the training is to be delivered
(d)  The numbers and details of the trainers to be utilized.

Details of such additional entrepreneurial training shall be attached to Form H of
the forms to be completed by the Tenderer.

D 05.07 The Contractor shall be responsible for the provision of the necessary items
for the delivery of the entrepreneurial training programme, including the following:

(@) A suitably furnished venue

(b)  Transport of the subcontractors as required
(©) Tools, equipment, and teaching aids

(d)  Stationery and all other necessary materials.

D 05.08 All specified entrepreneurial training shall take place within normal working
hours.
D 05.09 The Contractor's training programme, if any, shall be subject to the approval

of the Engineer, and if so instructed by the Engineer shall alter or amend the
programme and course content.

D 05.10 The Contractor shall keep comprehensive records of all training given to
personnel and subcontractors involved in training and whenever required shall
provide copies of such records to the Engineer. At the successful completion of
each course each subcontractor shall be issued with a certificate indicating the
course contents as proof of attendance and completion.

D 05.11 No remuneration in respect of time spent undergoing specified training in
terms of this Clause will be made to any of the subcontractors.

D 06 MEASUREMENT AND PAYMENT

D 06.01 Basic principles
(a) General

Measurement and payment for all work executed in terms of this contract shall be
measured and paid for in accordance with Standard Specifications for Road and
Bridge Works for State Road Authorities (COLTO) and the principles set out in
Clause D 06.02 of the project specifications, irrespective of whether the work is
executed as an integral part of the provision of training in terms of this
specification.
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(b) Training

The Contractor shall only be reimbursed for the amounts actually paid by the
Contractor to the selected subcontractors appointed as directed by the Employer, in
execution of the Engineer’s written instruction, plus a percentage as tendered to
cover all his charges and profits.

D 06.02 Scheduled items
Payment items are included in the Schedule of Quantities under Section 1200 for
the provision of the specified training by selected subcontractors only. Any
additional training as viewed by the Contractor to be necessary shall be viewed to
be included under Section 1300 and shall not be paid for separately.
Terms of Payment

Payment under this Contract shall be on the following basis:

a) 90% (ninety percent) of the contract price after written acceptance by the
Engineer of delivery of goods.

b) 10% (ten percent) of the contract plus or minus any adjustment due under
the Contract at the expiry of the Period of Upholding of six months from the

certified date.
Item Unit
D 07.01 Training:
(@) Technical skills  ...oooiiieeiieeeeeee e Provisional Sum
(b) Generic and Management skills ..........ccccoeeiiiiiiiniiineeeeen Provisional Sum
(€)  Tralning VENUE  .ooovviieeiiieeeiieeeiieeeieeeeteeesteeeeaeeseaeesaaeesssaeennseeennneens lump sum

(d) Remuneration of workers undergoing technical skills training .....Provisional Sum

(e) Contractor's handling costs, profit and all other charges in respect of Sub items D

07.01(a) and (b):
(1) Technical skills ........ccccoeiiiiiiniiiiiii e percentage (%)
(i1) Generic and Management skills ............cccccoevireneenne. percentage (%)

Payment under sub items D 07.01(a) and (b) shall be the amounts actually paid to the
training institutions and shall be made in accordance with the provisions of the General

Conditions of Contract.
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The lump sum tendered for sub item D 07.01 (c¢) shall include full compensation for the
provision of a suitable training venue, for all necessary lighting, furniture, stationery,
consumables and study material, and for transportation of the workers to and from the

training venue. Payment of the lump sum will be made in two instalments as follows:

(1) The first instalment, 75% of the lump sum, will be paid after the
Contractor has met all his obligations regarding the provision of the
training venue as specified.

(i1)) The second and final instalment, 25% of the lump sum, will be paid after
the Contractor has met all his obligations regarding the provision of all
the training programmes specified in the document.

Payment under sub item D 07.01 (d) shall be the actual sum paid to workers undergoing
technical skills training. The Contractor will not be reimbursed directly for his

administrative costs, which will be deemed to be included in the rates tendered for item

B13.01.

The percentages tendered for sub item D 07.01 (e) shall be the percentages of the
amounts actually reimbursed to the Contractor under sub items D 07.01 (a) and (b) and
shall be in full and final compensation in respect of the Contractor's handling costs,
profit, mentoring, record keeping, reporting and all other charges in connection with

providing the services."
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PROJECT SPECIFICATIONS

PARTE : HEALTH AND SAFETY SPECIFICATION

CONTENTS

E 01 SCOPE

E 02 INTERPRETATIONS

E 03 FALL PROTECTION

E 04 STRUCTURES

E 05 FORMWORK AND SUPPORT WORK

E 06 EXCAVATION WORK

E 07 DEMOLITION WORK

E 08 SCAFFOLDING AND SUSPENDED PLATFORMS

E 09 BOATSWAIN’S CHAIRS

E 10 MATERIAL HOISTS

E 11 BATCH PLANTS

E 12 EXPLOSIVE POWERED TOOLS

E 13 CRANES

E 14 CONSTRUCTION VEHICLES AND MOBILE PLANT

E 15 ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION

SITES

E16 USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON
CONSTRUCTION SITES

E 17 WATER ENVIRONMENTS

E 18 HOUSEKEEPING ON CONSTRUCTION SITES

E 19 STACKING AND STORAGE ON CONSTRUCTION SITES

E 20 FIRE PRECAUTIONS ON CONSTRUCTION SITES

E 21 CONSTRUCTION WELFARE FACILITIES

E 22 MEASUREMENT AND PAYMENT

E 01 SCOPE

This specification covers the requirements, notwithstanding the provisions of all
other appropriate legislation and regulations in this regard, for ensuring the
continued health and safety of all personnel having access to the construction site,
and in ensuring that persons not having such access may not enter the site for the
duration of all construction works undertaken on the site.

E 02 INTERPRETATIONS

E 02.01 Supporting documents

The tender rules, conditions of contract, standard, supplementary and specific
specifications and project specifications and drawings shall inter alia be read in
conjunction with this specification, together with the Occupational Health and Safety
Amendment Act (Act 85 of 1993) and the Construction Regulations issued in
pursuance of this Act in Government Gazette no. 25207 dated 18 July 2003.
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E 02.02 Application

The provisions of this specification shall apply in respect of all Contractors
appointed by the Employer for work on the site, as well as to all sub-contractors
appointed by Contractors, their personnel and assigned agents expected to work on
the site.

E 03 FALL PROTECTION

E 03.1 The complete contents of Paragraph 8, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 04 STRUCTURES

E 04.1 The complete contents of Paragraphs 9(1) and 9(3), and all of their sub-
paragraphs, of the Construction Regulations published in Government Gazette no.
25207 dated 18 July 2003, read verbatim, and with all meanings assigned thereto by
the definitions included in the said Construction Regulations, shall be deemed to
constitute the contents of this specification.

E 05 FORMWORK AND SUPPORT WORK

E 05.1 The complete contents of Paragraph 10, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 06 EXCAVATION WORK

E 06.1 The complete contents of Paragraph 11, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 07 DEMOLITION WORK

E 07.1 The complete contents of Paragraph 12, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.
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E 08 SCAFFOLDING AND SUSPENDED PLATFORMS

E 08.1 The complete contents of Paragraph 14, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification pertaining to the use of scaffolding.

E 08.2 The use of suspended platforms for access to any works on this contract is
expressly forbidden.

E 09 BOATSWAIN’S CHAIRS

E 09.1 The complete contents of Paragraph 16, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 10 MATERIAL HOISTS

E 10.1 The complete contents of Paragraph 17, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 11 BATCH PLANTS

E 11.1 The complete contents of Paragraph 18, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.
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E 12 EXPLOSIVE POWERED TOOLS

E 12.1 The complete contents of Paragraph 19, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 13 CRANES

E 13.1 The complete contents of Paragraph 20, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 14 CONSTRUCTION VEHICLES AND MOBILE PLANT

E 14.1 The complete contents of Paragraph 21, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 15 ELECTRICAL INSTALLATIONS AND MACHINERY ON
CONSTRUCTION SITES

E 15.1 The complete contents of Paragraph 22, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 16 USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON
CONSTRUCTION SITES

E 16.1 The complete contents of Paragraph 23, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 17 WATER ENVIRONMENTS

E17.1 The complete contents of Paragraph 24, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.
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E 18 HOUSEKEEPING ON CONSTRUCTION SITES

E 18.1 The complete contents of Paragraph 25, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 19 STACKING AND STORAGE ON CONSTRUCTION SITES

E 19.1The complete contents of Paragraph 26, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 20 FIRE PRECAUTIONS ON CONSTRUCTION SITES

E 20.1 The complete contents of Paragraph 27, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 21 CONSTRUCTION WELFARE FACILITIES

E 21.1The complete contents of Paragraph 28, and all of its sub-paragraphs, of the
Construction Regulations published in Government Gazette no. 25207 dated 18 July
2003, read verbatim, and with all meanings assigned thereto by the definitions
included in the said Construction Regulations, shall be deemed to constitute the
contents of this specification.

E 22 MEASUREMENT AND PAYMENT

E 22.1 Payment for the contractor’s obligations in respect of the Occupational Health and
Safety act and Construction Regulations shall be made through three payment items
described below. The three payment items together shall include full compensation
for all personnel (including a dedicated full time Construction Safety Officer), cost
and incidentals in respect of compliance with the enforcement of the Health and
Safety Specifications, which shall include for the compilation, presentation,
implementation and maintenance of the Health and Safety Plan as contemplated. In
tendering rates for the three items the contractor shall ensure that the sum of the
amounts for the three items shall not be less than one percent (1%) of the Tender
Amount.

All of the Contractor's costs associated with compliance with the provisions of this

part of the Project Specifications shall be deemed to be included in the rates
tendered for the items of work listed below.
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Item Unit

E 23.01 Contractor’s initial obligations in respect of the
Occupational Health and Safety Act and
Construction Regulations Lump Sum

The full amount will be paid in one instalment only once:-

(a) The contractor has notified the Provincial Director of the Department of
Labour in writing of the project.

(b) The contractor has made the required initial appointments of employees and
sub-contractors.

(c) The client has approved the contractor’s Health and Safety Plan.

(d) The contractor has set up his Health and Safety File.

Item Unit

E 23.02 Contractor’s time related obligations in respect
of the Occupational Health and Safety Act and
Construction Regulations Month

The tendered monthly amount shall represent full compensation for that part of the
contractor’s general obligations in terms of the Occupational Health and Safety Act
and the Construction Regulations that are mainly a function of time. This includes
inter alia payment of all costs for the appointment of all staff contemplated in the
construction regulations and the transport of employees on site. Payment will be
monthly only after payment for Item E 23.01 has been made.

Item Unit
E 23.03 Submission of the Health and Safety File Lump Sum

The tendered lump sum shall represent full compensation for the contractor
meeting all his obligations in respect of the Occupational Health and Safety Act
and the Construction Regulations and for the preparation and submission of his
Health and Safety File complete as envisaged on this specification to the Client’s
satisfaction.

This amount will be paid only once the contractor has met all his obligations in
respect of the Occupational Health and Safety Act and the Construction
Regulations and has submitted his Health and Safety File complete as envisaged on
this specification to the Client’s satisfaction.
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CONTENTS
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F 05 PROVIDING WORKERS WITH ACCESS TO CONDOMS
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F 01 SCOPE

F01.1 This specification contains all requirements applicable to the Contractor for

creating HIV/AIDS awareness amongst all of the Workers involved in this project for
the duration of the construction period, through the following strategies:

F 01.2 Raising awareness about HIV/AIDS through education and information on the
nature of the disease, how it is transmitted, safe sexual behavior, attitudes towards
people affected and people living with HIV/AIDS, how to live a healthy lifestyle with
HIV/AIDS, the importance of voluntary testing and counseling, the diagnosis and
treatment of Sexually Transmitted Infections, and the closest health service providers

F 01.3 Informing Workers of their rights with regard to HIV/AIDS in the workplace

Fo01.4 Providing Workers with access to condoms and other awareness material that
will enable construction Workers to make informed decisions about sexual practices

F 02 DEFINITIONS AND ABBREVIATIONS

F 02.1 Definitions

Service Provider: The natural or juristic person recognised and approved by the
Department of public works as a specialist in conducting HIV/AIDS awareness
programmes

Service Provider Workshop Plan: A plan outlining the content, process and schedule of
the training and education workshops presented by a Service Provider, which has been
approved by the Representative/Agent

Worker: Persons in the employ of the Contractor or under the direction or supervision
of the Contractor or any of his sub-contractors, who are on site for a minimum period
of 30 days in all
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F 02.2 Abbreviations

HIV : Human Immunodeficiency Virus
AIDS : Acquired Immune Deficiency Syndrome
STI : Sexually Transmitted Infection

F 03 BASIC METHOD REQUIREMENT

F 03.1 The Contractor shall, through a Service Provider, conduct onsite workshops
with the Workers

F 03.2 The Service Provider shall develop and compile a Service Provider Workshop
Plan to be presented at the workshops and which will be best suited for this project to
achieve the specified objectives with regards to HIV/AIDS awareness. The Contractor
shall submit the Service Provider Workshop Plan for approval within 21 days after the
tender acceptance date. After approval by the Department’s Tender Committee, the
Contractor shall make available an appropriate venue that will be conducive to
education and training.

F 03.3 The Service Provider Workshop Plan shall address, but will not be limited to the
following:

(a) The nature of the disease;

(b) How it is transmitted;

(c¢) Safe sexual behaviour;

(d) Post exposure services such as voluntary counselling and testing (VCT) and
nutritional plans for people living with HIV/AIDS;

(e) Attitudes towards other people with HIV/AIDS;

(» Rights of the Worker in the workplace;

(g) How the awareness champion will be equipped prior to commencement of the
HIV/AIDS awareness programme with basic HIVIA1DS information and the
necessary skills to handle questions regarding the HIVIAIDS awareness
programme on site sensitively;

(h) How the Service Provider will support the awareness champion;

(i) Location and contact numbers of the closest clinics, VCT facilities, counselling
services and referral systems;

(j) How the workshops will be presented, including frequency and duration;

(k) How the workshops will fit in with the construction programme;

(1) How the Service Provider will assess the knowledge and attitude levels of
attendees to structure workshops accordingly;

(m)How the video will be used;

(n) How the Service Provider will elicit maximum participation from the Workers;

(0) A questions and answers slot (interactive session)

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes
(SLO) as stipulated
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F 04 HIV/AIDS AWARENESS EDUCATION AND TRAINING

F 04.1 Workshops
The Contractor shall ensure that all the Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider
Workshop Plan. In order to enhance the learning experience, groups of not exceeding 25
people shall attend the interactive sessions of the workshops.

F 04.2 Recommended practice
Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as
many workshop sessions as deemed practicable by the Contractor, provided that all Workers
are exposed to all aspects of the workshops as outlined in the Service Provider Workshop
Plan.

Breaking down the content of information to be presented to Workers into more than one
workshop session however, has the added advantage that messages are reinforced over time
while providing opportunity between workshop sessions for Workers to reflect and test
information. Workers will also have an opportunity to ask questions at a next session.

An attendance register should be kept by the Service Provider at every workshop and should
be handed to the Department’s Project Manager on a monthly basis together with Process
Indicator Forms.

Service Providers

A data base of recommended Service Providers is available from the Department of Public

Works, Private Bag X65, Pretoria, 0001, located at the Central Government Offices, corner of
Bosman and Vermeulen Streets, Pretoria and at all Public Works Regional Offices
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HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In
order to set a minimum standard requirement, the following specific learning outcomes and
assessment criteria shall be met

(a) UNIT I: The nature of HIV/AIDS

After studying and understanding this unit the Worker will be able to differentiate between
HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to
explain how the HI virus operates once a person is infected and identify the symptoms
associated with the progression of HIV/AIDS.

Assessment Criteria:
1. Define and describe HIV and AIDS
2. List and describe the progression of HIV/AIDS

(b) UNIT 2: Transmission of the HI virus

After studying and understanding this unit the Worker will be able to identify bodily fluids
that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted
and how it is not transmitted.

Assessment Criteria:
1. Record in what bodily fluids you will find the HI virus.
2. Describe how HIV/AIDS can be transmitted.
3. Demonstrate your ability to distinguish between how HIV/AIDS is
transmitted and misconceptions around transmittance of HIV/AIDS.

(c) UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit the Worker will comprehend how to act in a way
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI
virus to enter the blood stream.

Assessment Criteria:
1. Report on how you could minimise your risk of [UV/AIDS infection.
2. Report on precautions that can be taken to prevent HIV/AIDS infection.
3. Explain or demonstrate how to use a male and female condom.
4. List of factors that could jeopardize the safety condoms provide against HIV/AIDS
transmission.

(d) UNIT 4: Voluntary HIV/AIDS counseling and testing

After studying and understanding this unit the Worker will be able to recognise methods of
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of
voluntary HIVIADS testing and pre- and post-test counseling.

Assessment Criteria:
1. Describe kinds of testing for HIV/AIDS infection.
2. Report on why voluntary testing is important.
3. Report on why pre- and post-test counseling is important.
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(e UNIT 5: Living with HIV/AIDS

After studying and understanding this unit the Worker will be able to recognise the
importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:
1. List and describe ways to manage HIV/AIDS.
2. Describe nutritional needs of people living with HIV/AIDS.
3. Describe ways to embrace a healthy lifestyle as a person living with HIVIAIDS.
4. Explain the need of counseling and support to people living with HIVIAIDS.

® UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit the Worker will be familiar with the various
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:
1. Discuss anti-retroviral therapy
2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child.
3. Describe the need for treatment of opportunistic diseases for people living with
HIV/AIDS.
4. Describe post exposure prophylactics.

(g) UNIT 7: The rights and responsibilities of Workers in the workplace with
regards to HIV/IAIDS

After studying and understanding this unit the Worker will be able to identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will
recognise the importance of accepting colleagues living with HIV/AIDS and treating them in
a non- discriminative way.

Assessment Criteria:
1. Discuss the rights of a person living with HIV/AIDS in the workplace.
2. Discuss the responsibilities of a person living with HP//AIDS in the workplace.
3. Report on why acceptance and non-discrimination of colleagues living with
HIVIAIDS is important.

F04.3 Displaying of plastic laminated posters and distribution of information booklets

(a) The Contractor shall obtain a set of four posters conveying different key messages, and
information booklets from the Construction Industry Development Programme Unit
(CIDP), Room A520 located in the Central Government Offices, corner of Bosman and
Vermeulen Streets, Pretoria or at all Regional Offices of the Department of Public
Works. The postal address is the Department of Public Works, Private Bag X65, Pretoria,
0001.

(b) The above-mentioned posters and information booklets have been prepared to raise
awareness and to share information about HI V/AIDS and STI’s.

(c) Posters or display stands shall be displayed on site as soon as possible but not later than
14 days after the date of site hand over.

(d) Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest
areas, the site office and compounds.
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(e) The posters on display should always be intact, clear and readable.
(f) Information booklets must be distributed to all Workers as soon as possible but not later
than 14 days after site hand over, or as soon as the Worker joins the site.

F0S PROVIDING WORKERS WITH ACCESS TO CONDOMS

F05.1 The Contractor shall provide and maintain condom dispensers and make both male and
female condoms complying with the requirements of SABS ISO 4074 available at all
times to all Workers at readily accessible points on site, for the duration of the
contract. The Contractor may obtain condom dispensers from the Department of
Health and condoms may be obtained from the local clinic or the Department of
Health.

F05.2 At least one male and one female condom dispenser and a sufficient supply of
condoms, all to the approval of the Representative/Agent, shall be on site within 14
days of site hand over. Contractors should note that arrangements to obtain condoms
from the Department of Health Clinics prior to site hand over may be necessary to
ensure that condoms are available within 14 days of site hand over.

F05.3 Condoms shall be made available in areas highly trafficked by Workers, including
toilets, the site office and compounds.

F06 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING
FACILITIES AND TREATMENT OF SEXUALLY TRANSMITTED
INFECTIONS (STI)

F06.1 The Contractor shall provide the Workers with the names of the closest Service
Providers that provide HIV/AIDS testing and counseling and Clinics providing
Sexually Transmitted Infection (STI) diagnosis and treatment. Information on these
Service Providers and Clinics should be displayed on a poster of a size not smaller than
Al in an area highly trafficked by Workers.

F07 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

F07.1 Within 14 days of site hand over the Contractor shall appoint an Awareness Champion,
from, amongst the Workers, who speaks and understands all the languages spoken by
the Workers and he/she shall be on site during all stages of the construction period.
The Contractor shall ensure that the Awareness Champion has been trained by the
Service Provider on basic HIV/AIDS information, the support services available and
the necessary skills to handle questions regarding the HIV/AIDS programme in a
sensitive way.

The Awareness Champion shall be responsible for:

(a) Liaising with the Service Provider on organising awareness workshops;
(b)  Filling condom dispensers and monitoring condom distribution;

(c)  Handing out information booklets;

(d)  Placing and maintaining posters

F08 MONITORING

F08.1 The Contractor shall grant to the Representative/Agent reasonable access to the
construction site in order to conduct unannounced site visits in order to establish that
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the Contractor complies with his obligations regarding HIV/AIDS awareness under
this contract.

F08.2 The Representative/Agent shall conduct the site visits with the least possible disruption
to the Contractor’s daily routine.

F08.3 Contractors must report problems that they experience in implementing the HIV/AIDS
requirements to the Representative/Agent.

F08.4 The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at
every construction progress inspection to the Representative/Agent.

F08.5 The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed
and submitted on a monthly basis to the Department’s Project Manager through the
Representative/Agent

F08.6 The Contractor shall, at the end of the contract, complete and submit a close out
programme report CONTRACTOR HIV/AIDS PROGRAMME REPORT
(SCHEDULE C)

F09 MEASUREMENT AND PAYMENTS

F09.1 1t is required of tenderers to thoroughly study the HIV/AIDS Specifications of the
Department that must be read together with and is deemed to be incorporated in the
Schedule of Quantities. Provision for pricing of HIV/AIDS awareness must be made
under Item F10.01 hereafter and it is explicitly pointed out that all requirements of the
aforementioned specifications are deemed to be priced hereunder as the said item
represents the only method of measurement and no additional items or extras to the
contract in this regard shall be entertained.

F09.2 Contractor should take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the Representative /Agent,
notwithstanding the provisions of any other clause to the contrary, reserves the right to
delay issuing any progress payment certificate until the Contractor provides
satisfactory proof of compliance. The Contractor shall not be entitled to any
compensation of whatsoever nature, including interest, due to such delay of payment

Item Unit

F 10.01 HIV AIDS Awareness obligations Lump Sum

The tendered lump sum shall be in full compensation for the contractor providing an
approved selected service provider to comply with the requirements and conditions of
the Department’s HIV AIDS Specifications, including the workshop education and
training within an HIV AIDS Awareness programme and the Contractor's handling
costs, profit, record keeping, reporting and all other charges in connection with

providing the HIV AIDS Awareness programme.

Payment under item F10.01 will be made as follows:
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80% of the amount will be paid once the service provider has complied with the
requirements and conditions of the Department’s HIV AIDS Specifications, including
the workshop education and training within an HIV AIDS Awareness programme.

The outstanding 20% will be paid on completion of the contract, subject to the

contractor’s compliance in all respects with the requirements and conditions of the
Department’s HIV AIDS Specifications.
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PROJECT SPECIFICATIONS

PART G : GENERIC LABOUR-INTENSIVE SPECIFICATION

CONTENTS

G 01 SCOPE

G 02 PRECEDENCE

G 03 HAND EXCAVATEABLE MATERIAL
G 04 LABOUR INTENSIVE WORKS

This specification establishes general requirements for activities, which are to be,
executed by hand involving the following:
a) trenches having a depth of less than 1.5 metres

c) low-volume roads and sidewalks

Where this specification is in conflict with any other standard or specification referred
to in the Scope of Works to this Contract, the requirements of this specification shall

G1 _SCOPE
b) storm water drainage
G2 PRECEDENCE
prevail.
G3

HAND EXCAVATEABLE MATERIAL

Hand excavateable material is material:

a) Granular materials:

1) Whose consistency when profiled may in terms of table 1 be classified as very loose,
loose, medium dense, or dense; or

1) Where the material is gravel having a maximum particle size of 10mm and contains
no cobbles or isolated boulders, no more than 15 blows of a dynamic cone
penetrometer is required to penetrate 100mm;

b) cohesive materials:

1) whose consistency when profiled may in terms of table 1 be classified as very soft,
soft, firm, stiff and stiff / very stiff; or

i1) where the material is gravel having a maximum particle size of 10mm and contains
no cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer
is required to penetrate 100mm;

Note:1) A boulder, a cobble and gravel is material with a particle size greater than
200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the insitu
shear resistance of a soil comprising a drop weight of approximately 10 kg,

which falls through a height of 400mm and drives a cone having a
maximum diameter of 20mm (cone angle of 60° with respect to the
horizontal) into the material being used.
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Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily | Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to | Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-

40 mm; can be moulded
by fingers with some

pressure.

Medium dense Considerable resistance | Firm Indented by thumb with
to penetration by sharp effort; sharp end of

end of a geological pick. geological pick can be

pushed in up to 10 mm;
very difficult to mould
with fingers; can just be
penetrated with an

ordinary hand spade.

Dense Very high resistance to | Stiff Can be indented by
penetration by the sharp thumbnail; slight
end of geological pick; indentation produced by
requires many blows for pushing geological picks
excavation. point into soil; cannot be

moulded by fingers.

Very dense High  resistance to | Very stiff Indented by thumbnail
repeated blows of a with  difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

G4 LABOUR INTENSIVE WORKS

Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall
be excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not

exceeding 100mm. Each layer shall be compacted using hand tampers

a) To 90% Proctor density;

b) Such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required
to penetrate 100 mm of the backfill, provided that backfill does not comprise more
than 10% gravel of size less than 10mm and contains no isolated boulders, or

¢) Such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.
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Excavation
All hand excavateable material including topsoil classified, as hand excavateable shall
be excavated by hand. Harder material may be loosened by mechanical means prior to

excavation by hand.

The excavation of any material, which presents the possibility of danger or injury to
workers, shall not be excavated by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.
Shaping

All shaping shall be undertaken by hand.
Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of
wheelbarrows where the haul distance is not greater than 150 m.

Offloading

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are
utilised for haulage

Spreading
All material shall be spread by hand.
Compaction

Small areas may be compacted by hand provided that the specified compaction is
achieved.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or
dry, must to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows
where the haul distance is not greater than 150m.
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Grout shall be mixed and placed by hand.
Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and
cover slabs, pre-cast concrete planks and pipes, masonry units and edge beams shall
not individually, have a mass of more than 320kg. In addition the items shall be large
enough so that four workers can conveniently and simultaneously acquire a proper
handhold on them.
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PROJECT SPECIFICATIONS

PART H : ENVIRONMENTAL MANAGEMENT PLAN

CONTENTS

HO1 SCOPE

H 02 DEFINITIONS

H 03 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS
H 04 LEGAL REQUIREMENTS

H 05 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

H 06 TRAINING

H 07 ACTIVITIES/ASPECTS CAUSING IMPACTS

H 08 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES
H 09 RECORD KEEPING

H 10 COMPLIANCE AND PENALTIES

H 11 MEASUREMENT AND PAYMENT

H 01 SCOPE

This environmental management programme (EMP) sets out the methods by which proper
environmental controls are to be implemented by the contractor. The duration over which the
contractor’s controls shall be in place cover the construction period of the project as well as
the limited time after contract completion defined by the General Conditions of Contract, and
the project specifications, as the defects notification period (maintenance period).

The provisions of this EMP are binding on the contractor during the life of the contract. They
are to be read in conjunction with all the documents that comprise the suite of documents for
this contract. In the event that any conflict occurs between the terms of the EMP and the
project specifications or Record of Decision, the terms herein shall be subordinate.

The EMP is a dynamic document subject to similar influences and changes as are brought by
variations to the provisions of the project specification. Any substantial changes shall be
submitted to the Elias Motsoaledi Local Municipality in writing for approval.

The EMP identifies the following:

Construction activities that will impact on the environment.

Specifications with which the contractor shall comply in order to protect the environment
from the identified impacts.

Actions that shall be taken in the event of non-compliance.

H 02 DEFINITIONS

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall
include, but not be limited to, all declared category 1 and 2 listed invader species as set out in
the Conservation of Agricultural Resources Act (CARA) regulations. Other vegetation
deemed to be alien shall be those plant species that show the potential to occupy in number,
any area within the defined construction area and which are declared to be undesirable.
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Construction Activity: a construction activity is any action taken by the contractor, his
subcontractors, suppliers or personnel during the construction process as defined in the South
African National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998)

Environment: environment means the surroundings within which humans exist and that
could be made up of -
- the land, water and atmosphere of the earth;

- micro-organisms, plant and animal life;

any part or combination of (i) and (i1) and the interrelationships among and between them;
and

the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that
influence human health and well-being.

Environmental Aspect: an environmental aspect is any component of a contractor’s
construction activity that is likely to interact with the environment.

Environmental Impact: an impact or environmental impact is the change to the
environment, whether desirable or undesirable, that will result from the effect of a
construction activity. An impact may be the direct or indirect consequence of a construction
activity.

Record of Decision: a record of decision is a written statement from the National Department
of Environmental Affairs and Tourism, (N.DEAT), that records its approval of a planned
undertaking to improve, upgrade or rehabilitate a section of road and the mitigating measures
required to prevent or reduce the effects of environmental impacts during the life of a
contract.

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and
proclamation, within which the road, including access intersections or interchanges, is
situated. A road reserve may, or may not, be bounded by a fence.

Road Width: for the purposes of the EMP, the road width is defined as the area within the
road reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve
that are affected by the continuous presence of the road, e.g. a reach of a water course.

Listed in the table below are some of the references in the COLTO Standard
Specifications to environmental related issues.

Description Reference

Establishment of site offices 1302 (a), 1402 (e).

Vegetation 5801(b), 5802(b), (¢), (d), and (e), 5804,
5805, 5806 and 5807.

Rehabilitation 1302 (a )and Sections 5800 and 5900.of the
Standard and Project Specifications

Sewage treatment 1402 (g) and 1404 (a) and Part B of the
Project Specifications, clause B1302 (a).

Litter 1302 (b).

Removal of solid waste 1404 (a).

Soil management 3104 (a), 5802 (a), (g), 5804 (a), (b), and (c).
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Description Reference

Borrow material 3100. (The cost of complying with the
requirements shall be deemed to be included
in existing rates in the Bill of Quantities.)

H 03 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS

The contractor shall identify likely aspects before commencing with any construction
activity. Examples of environment aspects include:

waste generation

stormwater discharge

emission of pollutants into the atmosphere
chemical use operations

energy use operations

water use operations

use of natural resources

noise generation

O O O O O O O O

Thereafter the contractor shall programme his work in such a way that each cause and effect
of a construction activity is also identified and the activity planned so as to prevent any
impact from happening. If prevention is not practicable, or in the event of mishap or
misapplication, the contractor shall provide plans and measures for the engineer’s approval,
which will limit and contain the magnitude, duration and intensity of the impact. The
contractor shall demonstrate that he/she is capable of carrying out any repair and
reinstatement of the damaged environment. These requirements shall be concurrent with the
time constraints to produce an approved construction programme according to subclause 8.3
as amended by Particular Condition of the general conditions of contract and clause B1204 of
these project specifications.

Listed below are some environmental impacts that could adversely alter an aspect of the
environment through usual construction activities:

Pollution of atmosphere, soil or water

Destruction or removal of fauna and flora and effect on biological diversity
Deformation of the landscape

Soil erosion

Destruction of historical/heritage sites

Effect on the built environment

Effect on agricultural land and wetlands

General good construction practice will play an important role in avoiding the occurrence of
an Impact. The contractor’s attention is drawn, in this regard, to C1008. Environmental
Management of Construction Activities

H 04 LEGAL REQUIREMENTS

HO04.01 General

Construction will be according to the best industry practices, as identified in the project
documents. This EMP, which forms an integral part of the contract documents, informs the
contractor as to his duties in the fulfilment of the project objectives, with particular reference
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to the prevention and mitigation of environmental impacts caused by construction activities
associated with the project. The contractor should note that obligations imposed by the EMP
are legally binding in terms of environmental statutory legislation and in terms of the
additional conditions to the general conditions of contract that pertain to this project. In the
event that any rights and obligations contained in this document contradict those specified in
the standard or project specifications then the latter shall prevail.

H04.02 Statutory and other applicable legislation
The contractor is deemed to have made himself conversant with all legislation pertaining to

the environment, including provincial and local government ordinances, which may be
applicable to the contract.

H 05 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

H05.01 Appointment of a Designated Environmental Officer (DEO)

For the purposes of implementing the conditions contained herein, the contractor shall submit
to the engineer for approval the appointment of a nominated representative of the contractor
as the DEO for the contract. The request shall be given, in writing, at least fourteen days
before the start of any work clearly setting out reasons for the nomination, and with sufficient
detail to enable the engineer to make a decision. The engineer will, within seven days of
receiving the request, approve, reject or call for more information on the nomination. Once a
nominated representative of the contractor has been approved he/she shall be the DEO and
shall be the responsible person for ensuring that the provisions of the EMP are complied with
during the life of the contract. The engineer will be responsible for issuing instructions to the
contractor where environmental considerations call for action to be taken. The DEO shall
submit regular written reports to the engineer, but not less frequently than once a month.

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the
engineer’s opinion, the appointed officer is not fulfilling his/her duties in terms of the
requirements of the EMP or this specification. Such instruction will be in writing and shall
clearly set out the reasons why a replacement is required.

There shall be an approved DEO on the site at all times.
HO05.02 Administration

Before the contractor begins each construction activity the DEO shall give to the engineer a
written statement setting out the following:

The type of construction activity.
Locality where the activity will take place.

Identification of the environmental aspects and impacts that might result from the
activity.

Methodology for impact prevention for each activity or aspect.
Methodology for impact containment for each activity or aspect.
Emergency/disaster incident and reaction procedures.

Treatment and continued maintenance of impacted environment.
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The contractor may provide such information in advance of any or all construction
activities provided that new submissions shall be given to the engineer whenever there
is a change or variation to the original.

The engineer may provide comment on the methodology and procedures proposed by the
DEO, but he shall not be responsible for the contractor’s chosen measures of impact
mitigation and emergency/disaster management systems. However, the contractor shall
demonstrate at inception and at least once during the contract that the approved measures and
procedures function properly.

H05.03 Good Housekeeping

Contractor shall undertake “good housekeeping” practices during construction as stated in
clause 1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses
4.18 and 11.11 of the General Conditions of Contract. This will help avoid disputes on
responsibility and allow for the smooth running of the contract as a whole. Good
housekeeping extends beyond the wise practice of construction methods that leaves
production in a safe state from the ravages of weather to include the care for and preservation
of the environment within which the site is situated.

Ho06 TRAINING

The designated environmental officer (DEO) must be conversant with all legislation
pertaining to the environment applicable to this contract and must be appropriately trained in
environmental management and must possess the skills necessary to impart environmental
management skills to all personnel involved in the contract.

The contractor shall ensure that adequate environmental training takes place. All employees
shall have been given an induction presentation on environmental awareness. Where possible,
the presentation needs to be conducted in the language of the employees. The environmental
training should, as a minimum, include the following:

The importance of conformance with all environmental policies

The environmental impacts, actual or potential, of their work activities

The environmental benefits of improved personal performance;

Their roles and responsibilities in achieving conformance with the environmental policy and
procedures and with the requirement of the Agency’s environmental management systems,
including emergency preparedness and response requirements;

The potential consequences of departure from specified operating procedures;

The mitigation measures required to be implemented when carrying out their work activities.

In the case of permanent staff the contractor shall provide evidence that such induction
courses have been presented. In the case of new staff (including contract labour) the
contractor shall inform the engineer when and how he/she intends concluding his
environmental training obligations.

H 07 ACTIVITIES/ASPECTS CAUSING IMPACTS
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A list of possible causes of environmental impacts that occur during construction activities is
given in Table 7/1: Aspects or Activities that Cause Environmental Impacts during
Construction Activities, which is to be found at the end of this part. This list is not
exhaustive, and shall be used for guideline purposes only.

H 08 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION
ACTIVITIES

H 08.01 Site Establishment
H 08.01.01 Site Plan

The contractor shall establish his construction camps, offices, workshops, staff accomodation
and testing facilities on the site in a manner that does not adversely affect the environment.
However, before construction can begin, the contractor shall submit to the engineer for his
approval, plans of the exact location, extent and construction details of these facilities and the
impact mitigation measures the contractor proposes to put in place.

The plans shall detail the locality as well as the layout of the waste treatment facilities for
litter, kitchen refuse, sewage and workshop-derived effluents. The site offices should not be
sited in close proximity to steep areas, as this will increase soil erosion. Preferred locations
would be flat areas along the route. If the route traverses water courses, streams and rivers, it
is recommended that the offices, and in particular the ablution facilities, aggregate stockpiles,
spoil areas and hazardous material stockpiles are located as far away as possible from any
water course as possible. Regardless of the chosen site, the contractor’s intended mitigation
measures shall be indicated on the plan. The site plan shall be submitted not later than the
first site meeting. Detailed, electronic colour photographs shall be taken of the proposed site
before any clearing may commence. These records are to be kept by the engineer for
consultation during rehabilitation of the site. Read with COLTO Specification 1302(a), 1402

().
H 08.01.02 Vegetation

The contractor has a responsibility to inform his staff of the need to be vigilant against any
practice that will have a harmful effect on vegetation.

The natural vegetation encountered on the site is to be conserved and left as intact as
possible. Vegetation planted at the site shall be indigenous and in accordance with
instructions issued by the engineer. Only trees and shrubs directly affected by the works, and
such others as may be indicated by the engineer in writing, may be felled or cleared. In
wooded areas where natural vegetation has been cleared out of necessity, the same species of
indigenous trees as were occurring, shall be re-established.

The project specification for the rehabilitation of the grass cover shall be strictly adhered to.
Any proclaimed weed or alien species that propagates during the contract period shall be
cleared by hand before seeding. (Read in conjunction with COLTO Specification 5801(b),
5802(b), (c), (d) and (e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities
or equipment specially constructed for this purpose. A firebreak shall be cleared and
maintained around the perimeter of the camp and office sites.

H 08.01.03 Rehabilitation

The area where the site offices were erected will require rehabilitation at the end of the
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contract. All construction material, including concrete slabs and braai areas shall be removed
from the site on completion of the contract.

H 08.01.04 Water for human consumption

Water for human consumption shall be available at the site offices and at other convenient
locations on site.

All effluent water from the camp / office sites shall be disposed of in a properly designed and
constructed system, situated so as not to adversely affect water sources (streams, rivers, pans
dams etc). Only domestic type wastewater shall be allowed to enter this drain.

H 08.01.05 Heating and Cooking fuel

The contractor shall provide adequate facilities for his staff so that they are not encouraged to
supplement their comforts on site by accessing what can be taken from the natural
surroundings. The contractor shall ensure that energy sources are available at all times for
construction and supervision personnel for heating and cooking purposes.

H 08.02  Sewage treatment

Particular reference in the site establishment plan shall be given to the treatment of sewage
generated at the site offices, site laboratory and staff accommodation and at all localities on
the site where there will be a concentration of labour. Sanitary arrangements should be to the
satisfaction of project management, the local authorities and legal requirements.

Safe and effective sewage treatment will require one of the following sewage handling
methods: septic tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the
use of chemical toilets which are supplied and maintained by a subcontractor. The type of
sewage treatment will depend on the geology of the area selected, the duration of the contract
and proximity (availability) of providers of chemical toilets. Should a soak-away system be
used, it shall not be closer than 800 metres from any natural water course or water retention
system. The waste material generated from these facilities shall be serviced on a regular
basis. The positioning of the chemical toilets shall be done in consultation with the engineer.
Read with COLTO Specifications 1402(g) and 1404(a).

Toilets and latrines shall be easily accessible and shall be positioned within walking distance
from wherever employees are employed on the works. Use of the veld for this purpose shall
not, under any circumstances, be allowed.

Outside toilets shall be provided with locks and doors and shall be secured to prevent them
from blowing over. The toilets shall also be placed outside areas susceptible to flooding. The
contractor shall arrange for regular emptying of toilets and shall be entirely responsible for
enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition
to the satisfaction of the engineer.

H 08.03 Waste Management
The contractor’s intended methods for waste management and waste minimisation shall be

implemented at the outset of the contract. All personnel shall be instructed to dispose of all
waste in the proper manner.
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H 08.03.01 Solid Waste

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for
collection and disposal. A refuse control system shall be established for the collection and
removal of refuse to the satisfaction of the engineer. Disposal of solid waste shall be at a
Department of Water Affairs and Forestry (DWAF) licensed landfill site or at a site approved
by DWAF in the event that an existing operating landfill site is not within reasonable distance
from the site offices and staff accommodation. No waste shall be burned or buried at or near
the site offices, nor anywhere else on the site, including the approved solid waste disposal
site. Read with COLTO Specification 1404(a).

H 08.03.02 Litter

No littering by construction workers shall be allowed. During the construction period, the
facilities shall be maintained in a neat and tidy condition and the site shall be kept free of
litter.

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard
to the disposal of all refuse. At all places of work the contractor shall provide litter collection
facilities for later safe disposal at approved sites. (Read with COLTO Specification 1302(b)).

H 08.03.03 Hazardous waste

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water
Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar
or bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from
entering the ground or contaminating water.

Under no circumstances shall the spoiling of tar or bituminous products on the site, over
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or
bituminous products shall be returned to the supplier’s production plant. Any spillage of tar
or bituminous products shall be attended to immediately and affected areas shall be promptly
reinstated to the satisfaction of the engineer.

H 08.04  Control at the workshop

The contractor’s management and maintenance of his plant and machinery will be strictly
monitored according to the criteria given below, regardless whether it is serviced on the site
(i.e. at the place of construction activity or at a formalised workshop)

H 08.04.01 Safety

All the necessary handling and safety equipment required for the safe use of petrochemicals
and oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is
to manage and maintain the contractor’s and his subcontractor’s and supplier’s plant,
machinery and equipment.

H 08.04.02 Hazardous Material Storage

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled
conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured,
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appointed area that is fenced and has restricted entry. Storage of tar or bituminous products
shall only take place using suitable containers to the approval of the engineer.

The contractor shall provide proof to the engineer that relevant authorisation to store such
substances has been obtained from the relevant authority. In addition, hazard signs indicating
the nature of the stored materials shall be displayed on the storage facility or containment
structure. Before containment or storage facilities can be erected the contractor shall furnish
the engineer with details of the preventative measures he proposes to install in order to
mitigate against pollution of the surrounding environment from leaks or spillage. The
preferred method shall be a concrete floor that is bunded. Any deviation from the method
will require proof from the relevant authority that the alternative method proposed is
acceptable to that authority. The proposals shall also indicate the emergency procedures in
the event of misuse or spillage that will negatively affect an individual or the environment.

H 08.04.03 Fuel and Gas Storage

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel
suppliers.. An adequate bund wall, 110% of volume, shall be provided for fuel and diesel
areas to accommodate any leakage spillage or overflow of these substances. The area inside
the bund wall shall be lined with an impervious lining to prevent infiltration of the fuel into
the soil. Any leakage, spillage or overflow of fuel shall be attended to without delay.

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.
H 08.04.04 Oil and Lubricant Waste

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery
shall be collected in a holding tank and sent back to the supplier. Water and oil should be
separated in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank
and removed from site by a specialist oil recycling company for disposal at approved waste
disposal sites for toxic/hazardous materials. Oil collected by a mobile servicing unit shall be
stored in the service unit’s sludge tank and discharged into the safe holding tank for
collection by the specialist oil recycling company.

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated
soil shall be removed and replaced. Soils contaminated by oils and lubricants shall be
collected and disposed of at a facility designated by the local authority to accept
contaminated materials.

H 08.05 Clearing the Site

In all areas where the contractor intends to, or is required to clear the natural vegetation and
soil, either within the road reserve, or at designated or instructed areas outside the road
reserve, a plan of action shall first be submitted to the engineer for his approval.

The plan shall contain a photographic record and chainage/land reference of the areas to be
disturbed. This shall be submitted to the engineer for his records before any
disturbance/stockpiling may occur. The record shall be comprehensive and clear, allowing for
easy identification during subsequent inspections.

The contractor shall be responsible for the re-establishment of grass within the road reserve
boundaries for all areas disturbed during road construction. This includes, for example,
service roads, stockpile areas, stop/go facilities, windrows and wherever material generated

C3.123



TENDER NO.: GLM001/2027 SCOPE OF WORK

for, or from, road construction has to be stored temporarily or otherwise within the road
reserve, or at designated or instructed areas outside the road reserve. This responsibility shall
extend until expiry of the defects notification period.

H 08.06 Soil Management
H 08.06.01 Topsoil

Topsoil shall be removed from all areas where physical disturbance of the surface will occur
and shall be stored and adequately protected. The contract will provide for the stripping and
stockpiling of topsoil from the site for later re-use. Topsoil is considered to be the natural soil
covering, including all the vegetation and organic matter. Depth may vary at each site. The
areas to be cleared of topsoil shall include the storage areas. All topsoil stockpiles and
windrows shall be maintained throughout the contract period in a weed-free condition.
Weeds appearing on the stockpiled or windrowed topsoil shall be removed by hand. Soils
contaminated by hazardous substances shall be disposed of at an approved Department of
Water Affairs and Forestry waste disposal site. (Read with COLTO Specifications 3104(a),
5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, shaped and sited in
such a way that they do not interfere with the flow of water to cause damming or erosion, or
itself be eroded by the action of water. Stockpiles of topsoil shall not exceed a height of 2m,
and if they are to be left for longer than 3 months, shall be analysed, and if necessary,
upgraded before replacement. Stockpiles shall be protected against infestation by weeds.

The contractor shall ensure that no topsoil is lost due to erosion — either by wind or water.
Areas to be topsoiled and grassed shall be done so systematically to allow for quick cover and
reduction in the chance of heavy topsoil losses due to unusual weather patterns. The
contractor’s programme shall clearly show the proposed rate of progress of the application of
topsoil and grassing. The contractor shall be held responsible for the replacement, at his own
cost, for any unnecessary loss of topsoil due to his failure to work according to the progress
plan approved by the engineer. The contractor’s responsibility shall also extend to the
clearing of drainage or water systems within and beyond the boundaries of the road reserve
that may have been affected by such negligence.

H 08.06.02 Subsoil

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a
depth instructed by the engineer, and stored separately from the topsoil if not used for road
building. This soil shall be replaced in the excavation in the original order it was removed for
rehabilitation purposes.

H 08.07 Drainage

The quality, quantity and flow direction of any surface water runoff shall be established prior
to disturbing any area for construction purposes. Cognisance shall be taken of these aspects
and incorporated into the planning of all construction activities. Before a site is developed or
expanded, it shall be established how this development or expansion will affect the drainage
pattern. Recognised water users / receivers shall not be adversely affected by the expansion
or re-development. No water source shall be polluted in any way due to proposed changes.
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Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion
and from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete,
sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and
bituminous or tar products.

The contractor shall submit to the engineer his proposals for prevention, containment and
rehabilitation measures against environmental damage of the identified water and drainage
systems that occur on the site. Consideration shall be given to the placement of sedimentation
ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in
the construction process. The sedimentation ponds must be large enough to contain runoff so
that they function properly under heavy rain conditions.

H 08.08 Earthworks and Layerworks

This section includes all construction activities that involve the mining of all materials, and
their subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent
works, or temporary works in the case of deviations. Before any stripping prior to the
commencement of construction, the contractor shall have complied with the requirements of
sections C1008 (e) and C1008 (g). In addition, the contractor shall take cognisance of the
requirements set out below.

H 08.08.01 Quarries and borrow pits

The contractor’s attention is drawn to the requirement of the Department of Minerals and
Energy, that before entry into any quarry or borrow pit, an EMP for the establishment,
operation and closure of the quarry or borrow pit shall have been approved by the
Department. It is the responsibility of the contractor to ensure that he is in possession of the
approved EMP or a copy thereof, prior to entry into the quarry or borrow pit. The conditions
imposed by the relevant EMP are legally binding on the contractor and may be more
extensive and explicit than the requirements of this specification. In the event of any conflict
occurring between the requirements of the specific EMP and these specifications the former
shall apply. The cost of complying with the requirements shall be deemed to be included in
existing rates in the Bill of Quantities. (Read with COLTO Specification 3100 and 3200).

H 08.08.02 Excavation, hauling and placement

The contractor shall provide the engineer with detailed plans of his intended construction
processes prior to starting any cut or fill or layer. The plans shall detail the number of
personnel and plant to be used and the measures by which the impacts of pollution (noise,
dust, litter, fuel, oil, sewage), erosion, vegetation destruction and deformation of landscape
will be prevented, contained and rehabilitated. Particular attention shall also be given to the
impact that such activities will have on the adjacent built environment. The contractor shall
demonstrate his “good housekeeping”, particularly with respect to closure at the end of every
day so that the site is left in a safe condition from rainfall overnight or over periods when
there is no construction activity. (Read with COLTO Standard Specification clauses 1217 and
3309)

H 08.08.03 Spoil sites

The contractor shall be responsible for the safe siting, operation, maintenance and closure of
any spoil site he uses during the contract period, including the defects notification period.
This shall include existing spoil sites that are being re-entered. Before spoil sites may be used
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proposals for their locality, intended method of operation, maintenance and rehabilitation
shall be given to the engineer for his approval. The location of these spoil sites shall have
signed approval from the affected landowner before submission to the engineer. No spoil site
shall be located within 500m of any watercourse. A photographic record shall be kept of all
spoil sites for monitoring purposes. This includes before the site is used and after re-
vegetation.

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be
prohibited unless special measures are taken to prevent leaching of the toxins into the
surrounding environment. Such special measures shall require the approval of the relevant
provincial or national authority. The same shall apply for the disposal of solid waste
generated from the various camp establishments. The engineer will assist the contractor in
obtaining the necessary approval if requested by the contractor.

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum
of 75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed
a vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be
given to exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be
undertaken by the contractor. This will include both strip and full sodding. The contractor
may motivate to the engineer for other acceptable stabilising methods. The engineer may only
approve a completed spoil site at the end of the defects notification period upon receipt from
the contractor of a landowner’s clearance notice and an engineer’s certificate certifying slope
stability (Read with COLTO standard Specifications clause 1214). The contractor’s costs
incurred in obtaining the necessary certification for opening and closing of spoil sites shall be
deemed to be included in the tendered rates for spoiling.

H 08.08.04 Stockpiles

The contractor shall plan his activities so that materials excavated from borrow pits and
cuttings, in so far as possible, can be transported direct to and placed at the point where it is
to be used. However, should temporary stockpiling become necessary, the areas for the
stockpiling of excavated and imported material shall be indicated and demarcated on the site
plan submitted in writing to the engineer for his approval, together with the contractor’s
proposed measures for prevention, containment and rehabilitation against environmental
damage.

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that
may be damaged during operations. Care shall be taken to preserve all vegetation in the
immediate area of these temporary stockpiles. During the life of the stockpiles the contractor
shall at all times ensure that they are:

- Positioned and sloped to create the least visual impact;

- Constructed and maintained so as to avoid erosion of the material and contamination
of surrounding environment; and

- Kept free from all alien/undesirable vegetation.

After the stockpiled material has been removed, the site shall be re-instated to its original
condition. No foreign material generated / deposited during construction shall remain on site.
Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the
contractor’s cost until clearance from the engineer and the relevant Authority is received.
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Material milled from the existing road surface that is temporarily stockpiled in areas
approved by the engineer within the road reserve, shall be subject to the same condition as
other stockpiled materials. Excess materials from windrows, in-situ milling or any detritus of
material from road construction activities may not be swept off the road and left unless
specifically instructed to do so in the contract drawing or under instruction from the engineer

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction
rubble before any operation commences and shall approve their clause only when they have
been satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306).

H 08.08.05 Blasting activities

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the
contractor shall rigorously adhere to the relevant statutes and regulations that control the use
of explosives. In addition, the contractor shall, prior to any drilling of holes in preparation
for blasting, supply the engineer with a locality plan of the blast site on which shall be shown
the zones of influence of the ground and air shock-waves and expected limits of fly-rock.
The plan shall show each dwelling, structure and service within the zones of influence and
record all details of the dwellings/structures/services including existing positions, lengths and
widths of cracks, as well as the condition of doors, windows, roofing, wells, boreholes etc.
The contractor, alone, shall be responsible for any costs that can be attributed to blasting
activities, including the collection of fly-rock from adjacent lands and fields. The submission
of such a plan shall not in any way absolve the contractor from his responsibilities in this
regard. The contractor shall also indicate to the engineer the manner in which he intends to
advertise to the adjacent communities and/or road users the times and delays to be expected
for each individual blast.

H 08.09 Batching sites

Asphalt plants are considered scheduled processes listed in the second schedule to the
Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an
asphalt plant be considered on site, the contractor shall be responsible to obtain the necessary
permit from the Department of Environmental Affairs and Tourism, regardless of where they
are sited.

Crushing plants and concrete batching plants, whether sited inside or outside of defined
quarry or borrow pit areas, shall be subject to the requirements of the Department of Minerals
and Energy legislation as well as the applicable industrial legislation that governs gas and
dust emissions into the atmosphere. Such sites will be the subject of regular inspections by
the relative authorities during the life of the project. In addition, the selection, entry onto,
operation, maintenance, closure and rehabilitation of such sites shall be the same as for those
under section C1008(h)(iii), with the exception that the contractor shall provide additional
measures to prevent, contain and rehabilitate against environmental damage from
toxic/hazardous substances. In this regard the contractor shall provide plans that take into
account such additional measures as concrete floors, bunded storage facilities, linings to
drainage channels and settlement dams. Ultimate approval of these measures shall be from
the relevant national authority, as shall approval of closure. The engineer will assist the
contractor in his submissions to the relevant authority.

C3.127



TENDER NO.: GLM001/2027 SCOPE OF WORK

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated
sedimentation dam to the legally required standards to prevent surface and groundwater
pollution. The designs of such a facility should be submitted to the engineer for approval.

The contractor shall invite the relevant department to inspect the site within 2 months after
any plant is commissioned and at regular intervals thereafter, not exceeding 12 months apart

H 08.10 Spillages

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such
as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash
water, organic materials and tar or bituminous products. In the event of a spillage, the
contractor shall be liable to arrange for professional service providers to clear the affected
area.

Responsibility for spill treatment lies with the contractor. The individual responsible for, or
who discovers a hazardous waste spill must report the incident to his/her DEO or to the
engineer. The Designated Environmental Officer will assess the situation in consultation with
the engineer and act as required. In all cases, the immediate response shall be to contain the
spill. The exact treatment of polluted soil / water shall be determined by the contractor in
consultation with the DEO and the engineer. Areas cleared of hazardous waste shall be re-
vegetated according to the engineer’s instructions

Should water downstream of the spill be polluted, and fauna and flora show signs of
deterioration or death, specialist hydrological or ecological advice will be sought for
appropriate treatment and remedial procedures to be followed. The requirement for such
input shall be agreed with the engineer. The costs of containment and rehabilitation shall be
for the contractor’s account, including the costs of specialist input.

H 08.11  Areas of Specific Importance

Any area, as determined and identified within the project document as sensitive or of special
interest within the site shall be treated according to the express instructions contained in these
specifications or the approved EMP. The contractor may offer alternative solutions to the
engineer in writing should he consider that construction will be affected in any way by the
hindrance of the designated sensitive area or feature. However, the overriding principle is that
such defined areas requiring protection shall not be changed. Every effort to identify such
areas within the site will have been made prior to the project going out to tender. The
discovery of other sites with archaeological or historical interest that have not been identified
shall require ad hoc treatment.

H 08.11.01 Archaeological Sites

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped
immediately. The contractor shall take reasonable precautions to prevent any person from
removing or damaging any such article and shall immediately upon discovery thereof inform
the engineer of such discovery. The National Monuments Council is to be contacted who will
appoint an archaeological consultant. Work may only resume once clearance is given in
writing by the archaeologist. (Read with COLTO General Condition of Contract Subclause
4.24 as amended by Particular Condition).

H 08.11.02 Graves and middens
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If a grave or midden is uncovered on site, or discovered before the commencement of work,
then all work in the immediate vicinity of the graves/middens shall be stopped and the
engineer informed of the discovery. The National Monuments Council should be contacted
and in the case of graves, arrangements made for an undertaker to carry out exhumation and
reburial. The undertaker will, together with the National Monuments Council, be responsible
for attempts to contact family of the deceased and for the site where the exhumed remains can
be re-interred. (Read with COLTO General Conditions of Contract Subclause 4.24 as
amended by Particular Condition).

H 08.12 Noise Control

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that
could cause a major disturbance, for instance blasting and crushing activities, should only be
carried out during daylight hours. Compliance with the appropriate legislation with respect to
noise, shall be mandatory.

Should noise generating activities have to occur at night the people in the vicinity of the
drilling shall be warned about the noise well in advance and the activities kept to a minimum.

H 08.13 Dust Control

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust
omission from batching plants shall be subject to the relevant legislation and shall be the
subject of inspection by the relevant office of the Department of Minerals and Energy.

H 08.14 Alien Vegetation

The contractor shall be held responsible for the removal of alien vegetation within the road
reserve disturbed during road construction. This includes, for example, service roads,
stockpile areas, stop/go facilities, windrows and wherever material generated for or from road
construction has been stored temporarily or otherwise within the road reserve. This
responsibility shall extend for the duration of the defects notification period.

H 09 RECORD KEEPING

The engineer and the DEO will continuously monitor the contractor’s adherence to the
approved impact prevention procedures and the engineer shall issue to the contractor a notice
of non-compliance whenever transgressions are observed. The DEO should document the
nature and magnitude of the non-compliance in a designated register, the action taken to
discontinue the non-compliance, the action taken to mitigate its effects and the results of the
actions. The non-compliance shall be documented and reported to the engineer in the monthly
report.

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the
project shall be kept on site and made available for inspection by visiting officials from the
employer or relevant environmental departments.

H10 COMPLIANCE AND PENALTIES

The contractor shall act immediately when such notice of non-compliance is received and
correct whatever is the cause for the issuing of the notice. Complaints received regarding
activities on the construction site pertaining to the environment shall be recorded in a
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dedicated register and the response noted with the date and action taken. This record shall be
submitted with the monthly reports and a verbal report given at the monthly site meetings.

Any avoidable non-compliance with the above-mentioned measures shall be considered
sufficient ground for the imposition of a penalty

The following penalties shall apply for environmental violations:

H 10.01 Unnecessary removal or damage to trees

e 2600mm girth or less : R 5 000 per tree
e (Greater than 2600mm, but less than 6180mm girth : R10 000 per tree
e (Greater than 6180mm girth : R30 000 per tree

H10.02 Serious violations:

e Hazardous chemical/oil spill and/or dumping in

non-approved sites. : R10 000 per incident
e General damage to sensitive environments. : R 5000 per incident
e Damage to cultural and historical sites. : R 5000 per incident
e Uncontrolled/'unmanaged erosion

(plus rehabilitation at contractor’s cost). : R1 000 to R5 000 per incident
e Unauthorised blasting activities. : R 5000 per incident
e Pollution of water sources. : R 10 000 per incident

The engineer’s decision with regard to what is considered a violation, its seriousness and the
penalty imposed shall be final.

H10.03 Less serious violations:

Littering on site. : R1 000 per incident
Lighting of illegal fires on site. : R1 000 per incident
Persistent or un-repaired fuel and oil leaks. : R1 000 per incident
o Excess dust or excess noise emanating from site.: R1 000 per incident
o Dumping of milled material in side drains or on grassed

areas: R1 000 per incident
. Possession or use of intoxicating substances on site.: R 500 per incident
o Any vehicles being driven in excess of designated

speed limits. : R 500 per incident
. Removal and/or damage to flora or cultural or

heritage objects on site, and/or killing of wildlife: R2 000 per incident
. Illegal hunting. : R2 000 per incident
o Urination and defecation anywhere except in

designated areas. : R 500 per incident

The engineer’s decision with regard to what is considered a violation, its seriousness and the
penalty imposed shall be final. The imposition of such a penalty shall not preclude the
relevant provincial or national authority from applying an additional penalty in accordance
with its statutory powers. Any non-compliance with the agreed procedures of the EMP is a

C3.130



TENDER NO.: GLM001/2027 SCOPE OF WORK

transgression of the various statutes and laws that define the manner by which the
environment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with
the transgression, as it deems fit.

H11 MEASUREMENT AND PAYMENT
Item Unit
H 11.01 Penalty for unnecessary removal or damage to trees

for the following diameter sizes:

(a) 2600mm girth or less
(b) Greater than 2600mm, but less than 6180mm girth
(¢) Greater than 6180mm girth

number (No)
number (No)
number (No)

The unit of measurement shall be the number of trees by diameter size removed unnecessary
or damaged. The penalty rates applied shall be those stated in clause H 10.01

Item Unit

H 11.02 Penalty for serious violations

(a) Hazardous chemical/oil spill and/or dumping in
non-approved sites

(b) General damage to sensitive environments

(c) Damage to cultural and historical sites

(d) Pollution of water sources

(¢) Unauthorised blasting activities

(f) Uncontrolled/unmanaged erosion
per incident, depending on environment impacts, plus
rehabilitation at contractor’s cost)

number (No)
number (No)
number (No)
number (No)

number (No)

The unit of measurement for H 11.02 (a) to (f) shall be the number of serious violation
incidents. The penalty rates to be applied shall be those stated in clause H 10.02.

Item Unit

H 11.03 Penalty for less serious violations

(a) Littering on site number (No)
(b) Lighting of illegal fires on site number (No)
(c) Persistent or un-repaired fuel and oil leaks number (No)
(d) Excess dust or excess noise emanating from site number (No)
(¢) Dumping of milled material in side drains or on grassed

areas number (No)
(f) Possession or use of intoxicating substances on site number (No)
(g) Any vehicles being driven in excess of designated speed

limits number (No)
(h) Removal and/or damage to flora or cultural or heritage

objects on site, and/or killing of wildlife number (No)
(1) Illegal hunting number (No)
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()  Urination and defecation anywhere except in designated
areas number (No)

The unit of measurement shall be the number of less serious violation incidents. The penalty
rates applied shall be those stated in clause H 10.03.

The engineer’s decision with regard to what is considered a violation, its seriousness and the
penalty imposed shall be final. The imposition of such a penalty shall not preclude the
relevant provincial or national authority from applying an additional penalty in accordance
with its statutory powers. Any non-compliance with the agreed procedures of the EMP is a
transgression of the various statutes and laws that define the manner by which the
environment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with
the transgression, as it deems fit.

Item Unit

H 11.04 Contractor’s time related obligations in respect of
Environmental management plans and specifications month

The tendered monthly amount shall represent full compensation for that part of the
contractor’s general obligations in terms of the environmental management plans and
specifications which are mainly a function of time. This includes inter alia payment of all
costs of the approved designated environmental office (DEO) and other staff contemplated in
the administration of the environmental obligations, including the transport of employees on
site. Payment will be monthly.
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities
ENVIRONMENTAL IMPACTS
SECTION | CONTENTS DEFORMATION OF SENSITIVE AREAS
POLLUTION TYPE L ANDSCAPE SOIL EROSION ALIEN VEGETATION (to be completed by
compiler)
Waste treatment Selection of site Selection of site Preserve indigenous
! Camp Hazardous \lzvaste Preserve indigenous Preserve indigenous vegetation
300 Establishment \SVE_li[ler Supply vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
) Hazardous waste Preserve indigenous Preserve indigenous vegetation
Housing, Water supply vegetation vegetation Preserve topsoil
1400 Offices and Spillage . ‘
laboratories Storage Preserve topsoil Preserve topsoil Management of weeds
Noise/lights Demarcate sensitive
areas
Waste treatment Selection of site Selection of site Preserve indigenous
Hazardous \lzvaste Preserye indigenous Preserve indigenous vegetation
) ther Supply vegetation ) vegetation Preserve topsoil
1500 Accommodation | Spillage Preserve topsoil )
of Traffic Storage Demarcate sensitive Preserve topsoil Management of weeds
Noise/lights areas
Dust control Maintenance of
windrows
1600 Overhaul Spillage Turning circles Rest'ri.ct access to ‘I’roj[ection of ‘
Storage sensitive areas indigenous vegetation
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ENVIRONMENTAL IMPACTS
SENSITIVE AREAS
SECTION | CONTENTS DEFORMATION OF
POLLUTION TYPE LANDSCAPE SOIL EROSION ALIEN VEGETATION (to be completed by
compiler)
Noise/lights Parking areas Preserve topsoil
Dust control
Exhaust fumes
Washing waste
Waste treatment Selection of site Selection of site Protection of
1 Clearing and Hazardous \lzvaste Preserve indigenous Preserve indigenous indigenous vegetation
700 grubbing Wafzer Supply vegetation vegetation Preserve topsoil
Noise /lights ) )
Dust control Preserve topsoil Preserve topsoil
Waste treatment Selection of site Selection of site Preserve indigenous
2100 - ) Hazardous \lzvaste Preserve indigenous Preserve indigenous vegetation
2400 Drainage \Sw_‘i[fr Supply vegetation vegetation Preserve topsoil
pillage

Storage

Preserve topsoil

Preserve topsoil

Management of weeds
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Waste treatment

Selection of site

Selection of site

Preserve indigenous

. Hazardous Yvaste Preserve indigenous Preserve indigenous vegetation
3100 Borrow pits gve_li[ler Supply vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
5 Koili Hazardous Yvaste Preserve indigenous Preserve indigenous vegetation
3200 Stockpiling gvz}i[ler Supply vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
Mass Hazardous \l)vaste Preserve indigenous Preserve indigenous | Ve&etation
3300 Earthworks \SNa}icler Supply vegetation vegetation Preserve topsoil
pillage . .
Preserve topsoil Preserve topsoil Management of weeds
Storage p p g
Waste treatment Selection of site Selection of site Preserve indigenous
Hazardous Yvaste Preserye indigenous Preserve indigenous vegetation
Wz}ter Supply vegetation . vegetation Preserve topsoil
3400 - | Pavement Spillage Preserve topsoil )
3900 layers Storage Demarcate sensitive Preserve topsoil Management of weeds
Noise / lights areas

Dust control

Maintenance of
windrows
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Waste treatment Selection of site Selection of site Preserve indigenous
Hazardous Yvaste Preserve indigenous Preserve indigenous vegetation
Water supply vegetation vegetation Preserve topsoil
Asphalt works / | Spillage ) )
4100 sealing Storage Preserve topsoil Preserve topsoil
operations Noise / lights Turning circles
Dust control Parkine areas
Smoke control g
Storage of materials
Waste treatment Selection of site Selection of site Preserve indigenous
Ancilliary Hazardous Yvaste Preserve indigenous Preserve indigenous vegetation
5000 roadworks gvz}i[ler Supply vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
Hazardous \lxzaste Preserve indigenous Preserve indigenous vegetation
6000 Structures \SNa'Ii[fr SUppty vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
000 Concrete Hazardous ;Vaste Preserve indigenous Preserve indigenous vegetation
7 pavements etc ngicler Supply vegetation vegetation Preserve topsoil
pillage . .
Storage Preserve topsoil Preserve topsoil Management of weeds




I - STANDARD SPECIFICATION

(a) Definitions and Interpretation

Unless otherwise expressly stated or the contents otherwise requires, the words and expressions listed below
shall, when used in this Agreement, bear the meanings ascribed to them.

a)

p)

“Acceptance Criteria” means those criteria as predetermined by the Parties and recorded in writing,
which establish the Department of Water Affairs and Forestry requirements regarding professional
services and construction.

“Agrément certificate” means any certificate issued by Agrément South Africa confirming
compliance with normal Agrément criteria.

“Closing time” means the date and hour specified in the tender documents for the receipt of tenders.
“Contract” means the written agreement entered into between the Employer and the Contractor, as
recorded in the contract form signed by the parties, including all attachments and appendices thereto

and all documents incorporated by reference therein.

“The Contractor” means the Tender that has been awarded the Contract
“Contract price” means the price payable to the Contractor under the contract for the full and proper
performance of his contractual obligations.

"Commencement Date" means the date of delivery, to the Contractor, of the Letter of Acceptance
from the Employer.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to
influence the action of a public official in the procurement process or in contract execution.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or
depot or on the specified site in compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so delivered and a valid receipt is
obtained.

"Engineer" means "Any Professional Engineer"

“Employer” means the Greater Letaba Local Municipality.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of any tenderer, and includes collusive practice among
tenderers (prior to or after tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open competition.

“Project site,” where applicable, means the place indicated in tender documents.
“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.
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Works specifications shall comply with the following specifications:
Standard specifications for road abridge works for state road authorities
Plant and Materials

All plant and material shall be as per Standard Specifications for Road and Bridge Works for State
Road Authorities (COLTO).

Treatment of Existing Services
COLTO SERIES: Protection of kerbs, channels, etc. shall apply.

Kerbs, channels, guttering, manholes, guard rails, bridge railings and any other structures that may be
soiled by bituminous binders during spraying operations shall be covered with suitable plastic
sheeting during spraying operations. The sheeting shall be kept firmly in position by soil, stones or
adhesive tape in such a manner that it will not lift or be blown away during windy conditions but will
keep the areas to be protected fully covered.

The use of paper bags, sand or other materials will not be permitted in lieu of plastic sheeting and the
contractor shall replace at his own expense any items that have been soiled and cannot be cleaned
entirely. The painting of soiled surfaces will not be accepted as a suitable remedy.

Damage to Services

The Contractor shall maintain the bituminous surface until the Employer finally accepts the work.
Any damage occurring to the surface or any defects which may develop before the maintenance
certificate is issued, fair wear and tear excepted shall be corrected by the Contractor at his own
expense and to the requirements of the Engineer.

Reinstatement of Services and Structures Damaged During Construction

When any part of the Works or any equipment or material is found upon examination by the Engineer
not to conform to the requirements or is at any stage before final acceptance damaged so that it no
longer conforms to the requirements of the Specifications, the Engineer may order its complete
removal and replacement, at the Contractor's expense, with satisfactory work, equipment or material
or he may permit the Contractor to apply remedial measures in order to make good any such defects
or damage. The actual remedial measures taken shall at all times be entirely at the Contractor's own
initiative, risk and cost, but subject to the Engineer's approval regarding the details thereof.

In particular remedial measures must ensure full compliance with the specifications of the final
product, shall not endanger or damage any other part of the Works and shall be carefully controlled
and submitted to the Engineer for examination when completed or at any intermediate stage as may
be required.

C3.138



TENDER NO.: GLM001/2027 SCOPE OF WORK

Site Establishment

Site establishment shall be in accordance with the Standard Specifications for Road and Bridge
Works for State Road Authorities (COLTO), Series 1000: General

Services and Facilities Provided by the Employer

The Employer shall provide the following services and facilities:

a) bulk water for construction
b) secured site for plant and material

Services and Facilities Provided by the Contractor

The Contractor shall provide and be responsible for all items such as facilities, machines, plant,
material, labour, and accommodation to fulfil the contract. He shall allow for all such items in his
unit prices and no extra payment will be made for these. The quantities as described in the Schedule
of Quantities are only an estimated value and may vary.

The Contractor shall furthermore take care of the traffic and take responsibility for the easy passage
of all traffic during the construction period using his own barricades, road signs, flagmen, etc. The
Chief Traffic Officer of the Municipality will be available to give advice, if required. No extra item

will be allowed in the Bill of Quantities for this item and the Contractor will have to allow for this in
his unit prices.

Storage and Laboratory Facilities

Storage and Laboratory facilities shall be provide by the Contractor according the Standard
Specifications for Road and Bridge Works for State Road Authorities (COLTO), Series 4000:

Permits and Way Leaves

Permits for road closure and way leaves must be obtain by the Contractor from the Employer.
Alterations, Additions, Extensions and Modifications to Existing Works
Alterations, additions, extensions and modifications to existing works shall be in accordance with the

Standard Specifications for Road and Bridge Works for State Road Authorities (COLTO), Series
1000: General.
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Inspection of adjoining properties

The Contractor shall be responsible to make a video recording of any adjoining properties, structures
and facilities, including trees and scrubs aligning the street or parking area before sealing or re-
sealing are commenced.

Survey Control and Setting out of the Works

Survey control and setting out of the works shall be according to the Standard Specifications for Road
and Bridge Works for State Road Authorities (COLTO).

Management of the Works

Particular Specifications

The engineer will indicate the exact limits of the contract on site. A site inspection can be held on
request. Single bituminous treatment for resealing of existing road surfaces will be done at any time
as is requested by the Engineer and co-ordinated with the Contractor.

Planning and Programming

The responsibilities of the Employer shall be as follows:

a) construct the network of tasks and the project cash flow budget with the input from the
Contractor.

b) update the project schedule and cash flow budget on a weekly basis.

c) keep the Contractor informed on task start dates.

d) update the project risk register on a continual basis.

e) administer the agreement Requirements Register

f) prepare and distribute Project Status Reports bi-weekly to the Technical Committee

g) prepare and distribute Project Status Reports monthly to the Local Municipality of Greater LM

Sequence of the works

The sequence of works shall be according to the project schedule as agreed by both parties.

Software application for programming

The Software Application used for programming shall be Microsoft Projects 2010.
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METHODS AND PROCEDURES

All Methods and procedures shall be in accordance with Standard Specifications for Road and Bridge
Works for State Road Authorities (COLTO).

Quality plans and control

Quality Control shall be in accordance with Standard Specifications for Road and Bridge Works for
State Road Authorities (COLTO), Section 8300: Quality Control (Scheme 2).

Testing

The minimum testing frequency that will be required from the contractor shall be as given in the

following table:
Test Minimum testing frequency

Materials Aggregate for chips: One test every 250 m?

Grade ACV Flakiness One test every 1 000 m?

Aggregate for slurry: One test every 250 m’

Grading Sand equivalent Bituminous | One test every 50 m?

binders

Application rates One test every type of sand

Construction tolerances No testing required but Contractor shall produce
certificates from all suppliers to the effect that all
materials applied comply with relevant specifications.

Width Complete records to be kept of actual measurements made
of quantities of materials applied and rates of application.

Cross section) One test each and every spray run

Smoothness) All rough areas to be checked

Binder content of slurry One extraction test every 100 m?® of aggregate used

Bulking of aggregate for slummy One test every 50 m® of aggregate used

Routine Inspection and Testing

Routine inspection will be carried out by the Engineer to test the materials and workmanship
provided, for compliance with the requirements specified in this section.

Any materials or workmanship that do not comply with the requirements specified, shall be removed
and replaced with materials and workmanship complying with the Specifications or, if the engineer
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permits, be repaired as specified in Clause 16, so that after being repaired it shall comply with the
requirements specified.

When any part of the Works or any equipment or material is found upon examination by the Engineer
not to conform to the requirements or is at any stage before final acceptance damaged so that it no
longer conforms to the requirements of the Specifications, the Engineer may order its complete
removal and replacement, at the Contractor's expense, with satisfactory work, equipment or material
or he may permit the Contractor to apply remedial measures in order to make good any such defects
or damage. The actual remedial measures taken shall at all times be entirely at the Contractor's own
initiative, risk and cost, but subject to the Engineer's approval regarding the details thereof.
In particular remedial measures must ensure full compliance with the specifications of the final
product, shall not endanger or damage any other part of the Works and shall be carefully controlled
and submitted to the Engineer for examination when completed or at any intermediate stage as may
be required.

FORMAT OF COMMUNICATIONS

Key Personnel
The Contractor shall provide a schedule of key personnel and their contact details at the

commencement of contract

Management Meetings

Management meetings will be conducted on a weekly basis at the site. The Contractor shall keep
minutes of the meetings.

Records

The Contractor shall keep the following record:

e Daily Site Diary
e Safety Record

Payment Certificates

Payment certificates shall be issued on a monthly basis, subject to the certification by the inspecting
Engineer.

Insurance Provided by the Contractor

Insurance to be provided shall be in accordance with Standard Specifications for Road and Bridge
Works for State Road Authorities (COLTO).
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Health and Safety Requirements and Procedures

The Occupational Health and Safety Act, 53 of 1993. The Occupational Health and Safety
Requirements and Standards are as per Construction Regulations, 2003.

The Contractor shall within five working days from the commencement date provide the Employer
with a Risk Report for each Occupational Health and Safety risk identified.

Abnormal Rainfall

The extension of time to be allowed for due to abnormal rainfall shall be calculated by the formula :

\4 = (Nw - Nn) + (Rw - Rn) /20

Where

A" = Extension of time in calendar days for the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of 10mm

or more has been recorded.

Ry = Actual total rainfall in mm recorded during the calendar month under
consideration.
Nn = Average number of days for the calendar month on which a rainfall of 10mm

or more has been recorded, as derived from existing rainfall records.

Rn = Average total rainfall for the calendar month, as derived from existing rainfall
records.

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar
month, pro rata values shall be used.

Should V be negative for any particular month and should its absolute value exceed the corresponding
value of N, then V shall be taken as being equal to minus Np.

The total extension of time to be granted shall be the algebraic sum of all the monthly extensions
provided that if this total is negative then the extension of time to be granted for abnormal rainfall
shall be taken as zero.
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The rainfall records applicable in respect of these Contracts are those recorded at Tzaneen and shall
be those used for calculating the extension of the Time for Completion on account of abnormal
rainfall. The following values of Ny and Ry, are to apply.

Month (Rn) (Nn)
(mm) (Days)

January 103,8 4
February 93,0 3
March 78,1 3
April 43,1 1
May 18,1 1
June 7,6 0
July 7,0 0
August 8,3 0
September 17,9 1
October 49.4 2
November 80,7 3
December 99,8 3
TOTAL 607,0 21

The Contractor shall be permitted to take his own rainfall measurements on site subject to the
Engineer's approval, but access to the measuring gauge(s) shall be under the Engineer's control. The
Contractor is to provide and install all the necessary equipment for accurately measuring the rainfall
as well as to provide, erect and maintain a security fence plus gate, padlock and keys at each
measuring station, all at his own cost.

Forms to be used for Contract Administration or SIMILAR:

Annexure A Deliverable Acceptance Certificate
Annexure B Deliverables Register

Annexure C Notification of Construction Work
Annexure D Recording and Investigation of Incidents
Annexure E Risk Register

Annexure F Risk Report

Annexure G Seal Work Quantity Control
Annexure H Tally

Annexure [ Variation Order

Annexure J Variation Order Register
Annexure K Weekly Site Report
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Annexure A: Deliverable Acceptance Certificate

Bituminous Treatment for Sealing of Road Surfaces
PROJECT REF NO.

DELIVERABLE DETAILS:

The following Project Deliverables has been delivered, reviewed and formally accepted by the Department
of Water affairs and Forestry:

VARIATIONS AND CONDITIONS:

The above mentioned project deliverables are accepted under these conditions:

Engineer signature Contractor Signature
Name Name
Date of acceptance Date of delivery

C3.145



Annexure B: Deliverables Register

Deliverables Register
PROJECT NUMBER: GLM001/2027

Delivery Register Purpose: Identifies the status of all project deliverables.

Del Description Task Accept Accept Status/Comment
ID ID Request Approve
Date Date




Annexure C: Notification of Construction Work

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

1. Principle Contractor Details

Name of Principle Contractor:

Postal Address of Principle Contractor:

Contact Person Name:

Telephone number:

Cell phone number:

Contractor’s Compensation Registration Number:

Name of Principal Contractor’s Construction
Supervisor on site appointed in terms of regulation
6.(1).

Supervisor Telephone number:

Supervisor Cell phone number:

Name of Principal Contractor’s Sub-ordinate
Supervisors on site appointed in terms of regulation

6.(2).

2. Client Details

Name of Client:

Postal Address of Client:

Contact Person Name:

Telephone number:

Cell phone number:

3. Designer(s) Details

Name of Designer(s) for the project

Postal Address of Designer:

Contact Person Name:

Telephone number:

Cell phone number:

1. Project Details




TENDER NO.: GLM001/2027 SCOPE OF WORK

Physical address of the construction site or site
office:

Nature of the construction work:

Expected commencement date:

Expected completion date:

Estimated maximum number of persons on the
construction site

Planned number of contractors on the construction
site accountable to principal contractor:

Name(s) of contractors already chosen.

Principal Contractor Date

Employer Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.

Annexure D: Recording and Investigation of Incidents

C3.148




TENDER NO.: GLM001/2027

SCOPE OF WORK

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)
REGULATION 9 OF THE GENERAL ADMINISTRATIVE REGULATIONS

A. RECORDING OF INCIDENT

Name of Employer

Department of Water affairs and Forestry

Name of affected person

Identity number of affected person

Date of incident

Time of incident

Part of Head [] Eye [] | Trunk [] Finger [ ]| Hand
body or
affected Neck

Arm [ ]| Foot [] | Leg [ ] | Internal [] | Multiple
Effect on Sprains | [_] | Contusion or | [ ]| | Fractures [ ]| Burns [ ] | Amputation
person or wounds

strains

Electric | [_] | Asphyxiation | [ | | Unconsciousness | [ ] | Poisoning | [_] | Occupational

shock Disease
Expected 0-13 [ ]1]2-4 weeks [] | >4-16 weeks []1]>52weeks |[ ]| Killed
period of days or
disablement permanent

disablement

Description of occupational disease

Machine/process involved/type of work

performed/exposure™*

Was the incident reported to the Compensation
Commissioner and Provincial Director?

[ ]Yes
[ ]No

Was the incident reported to the police?”

[ ] Yes
[ ]No

SAPS office and reference

“to be completed in case of a fatal incident.
** 1in case of a hazardous chemical substance, indicate substance exposed to

C3.149




TENDER NO.: GLM001/2027 SCOPE OF WORK

B. INVESTIGATION OF THE ABOVE INCIDENT BY A PERSON DESIGNATED
THERETO

Name of investigator

Date of investigation

Designation of Investigator

Short description of incident

Suspected cause of incident

Recommended steps to prevent a recurrence

Signature of Investigator:

Name:

Date:

C3.150




TENDER NO.: GLM001/2027 SCOPE OF WORK

C. ACTION TAKEN BY EMPLOYER TO PREVENT THE RECURRENCE OF A SIMILAR
INCIDENT

Signature of Employer:

Name:

Date:

D. REMARKS BY HEALTH AND SAFETY COMMITTEE

Signature of the Chairperson
Of Health and Safety Committee:

Name:

Date:
C3.151






Annexure E: Risk Register

L Project: XXXXXX Bituminous Treatment for Sealing of Date:
Road Surfaces
Risk Risk Title Status | Cost | Prob. | Risk | Sched. | Perf. Owner Comment
ID Impact % Exp. | Impact | Impact
(000) (000) | (wks) (Y/N)

Totals (000)




Annexure F: Risk Report

Project number: XXXXXX
Project name:

Risk Title: Risk Probability (%):
Risk ID: Cost Impact (000):
Risk Type: [_] Safety and Health Risk Exposure (000):
[ ] Schedule
[ ] Cost
[ ] Quality
Date Identified: Schedule Impact (weeks):
Risk Owner: Risk Status (open, active, closed):

Critical Outputs(s) Impacted:

Risk Description

[Describe the risk in terms of a condition and the consequences that the condition will bring about
Risk Mitigation Actions Assigned | Scheduled | Actual
To Complete | Complete
Date Date
Risk Contingency Actions Assigned Start Stop
To Trigger | Trigger

Risk Status Description




Annexure G: Seal Work Quantity Control

Contract No: XXXXXXXX Job No:
Binder Type: A.LD.: Height Of Bar:
Date: % Cutter: Precoting Agent:
Weather: Road No:
Remarks Bar Nozzles: Stone Size:
Section Lane Length Width Area Time Temperature°C Binder Quantity Litres Rate 1/M? Stone Rate Pump Road Actual | Actual
Spray M3/ M2 R.P.M. Speed Time Road
Speed
m m m? Air | Road | Binder | Before | After User Spray | Spec Spread Spec
TOTAL BINDER
TOTAL AREA m? LITRES: TOTAL STONE m*:




Annexure H: Tally Sheet

11 Contract: XXXX Sheet No:
Location: Date:
Load No. W/Bridge Del No. Time Arrived Time Paved | Tonnage | Length | Width | Thickness | Area | Spread
Paved | Paved | Paved Paved Paved

Signature:




Annexure I; Variation Order

VO Title: VO No.

Raised By: Contact Tel No: | Date Raised:

Priority:
H/M/L

Description of the Variation Required:

Proposed Solution:

Cost Impact:

Schedule Impact:

Authorized By: Date:

Signature

Name




Annexure J: Variation Order Register

PROJECT NUMBER: GLM001/2027

Change Control Register Purpose: Identifies and tracks requests to change the project scope.

VO | Date Requestor VO Title Affected Date | Status/Comment Cost of Change
Id | Raised Component(s) | Closed




TENDER NO.: GLM001/2027

SCOPE OF WORK

Annexure K: Weekly Site Report

1. Contract Details

Contract Name:

Contract Number:;

Contractor Name:

Site Agent Name:

Week starting on:

Week ending on:

2. Labour Details

Labour

Day 1
Number
on Site

Day 2
Number
on Site

Day 3
Number
on Site

Day 4
Number
on Site

Day 5
Number on
Site

Foreman

Surveyor

Artisans

Operators

Drivers

Skilled

Semi-skilled

Unskilled

Other [Specify]

3. Equipment Details

Equipment

Day 1

Number on
Site

Day 2

Site

Number on

Day 3

Site

Number on

Day 4

Site

Number on

Day 5

Number
on Site

Compactors

Compressors

Dozers

Excavators

Graders

Loaders

Mixers

Tippers

TLB’s

Tractors

Trailers

Water carts

Others [Specify]
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TENDER NO.: GLM001/2027

SCOPE OF WORK

4. Weather Details

Day 2 Day 3 Day 4 Day 5

Recorded rainfall

From

To
5. Deliveries

Date Item Quantity
6. Task Progress
Current Active Tasks Elapsed Estimated Delays
Duration | Remaining [Specify]

Duration
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TENDER NO.: GLM001/2027

SCOPE OF WORK

7. Information and Drawings

Date

Description

Action

Person
Responsible

[ ] Required
[ ] Issued

[ ] Required
[ ] Issued

[ ] Required
[ ] Issued

[ ] Required
[ ] Issued

[ ] Required
[ ] Issued

8. Existing Services Encountered

Date

Description

Location

Condition

[ ] Good
[ ] Fair
[ ] Damaged

[ ] Good
[ ] Fair
[ ] Damaged

[ ] Good
[ ] Fair
[ ] Damaged

9. General

SIGNED:

CONTRACTOR SITE AGENT

C3.161
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APPENDIX A: OHS SPECIFICATION AND ENVIRONMENTAL MANAGEMENT

SPECIFICATION



APPENDIX B: EPWP GUIDELINE CONDITIONS



C3.7

EPWP GUIDELINE CONDITIONS

C3.7.1

C3.7.2

SCOPE

This section covers all aspects that relate to the implementation of the EPWP,
community participation, use and development of Affirmative Business
Enterprises, engagement and training of the labour force and labour enhanced
construction. This section shall be read in conjunction with the following
supporting documents:

1) The Government RDP White Paper
i1) Small Business Act No 102 of 1996
1ii) White Paper on National Strategy for the Development and Promotion

of Small business in South Africa (Notice No. 213 of 1995, published
in Gazette No. 16317 of 28 March 1995)

1v) ASSEC (Association of Emerging Contractors) Accreditation scheme
for small /Emerging Contractors.
V) White Paper on creating an enabling environment for the

Reconstruction, Growth and Development in the Construction
Industry, March 1999.

vi) Affirmative Procurement policies as developed by the PWD led task
team.

Aspects of these documents have been included as specifications, in which case
the specifications will take precedence.

GUIDELINES FOR THE IMPLEMENTATION OF THE EPWP
1. DEFINITIONS.

The community means individual and communal property owners,
organised groups of road users, other interest groups and departments
or spheres of government that may be affected by the location,
construction, operation and maintenance of the road to which this
contract applies.

"National Small Business Support Strategy" means the national
policy in respect of small business support as published by the
Minister in the Gazette, and includes the policy as stated in the White
Paper on National Strategy for the Development and Promotion of
Small Business in South Africa.

"Small business'" means a separate and distinct business entity,
including  co-operative  enterprises and  non-governmental
organisations, managed by one owner or more which, including its
branches or subsidiaries, if any, is predominantly carried on in any
sector or sub-sector of the economy mentioned in column I of the
Schedule below and which can be classified as a micro-, a very small,



a small or a medium enterprise by satisfying the criteria mentioned in
columns 3, 4 and 5 of the Schedule opposite the smallest relevant size
or class as mentioned in column 2 of the Schedule.

For the purpose of construction projects, the medium classification
will not apply in terms of the CPG, unless the enterprise can also be
classified as an ABE

"Conventional contract" means any contract for the execution of
civil engineering or building or similar construction works, in which
the liabilities and responsibilities of the two parties thereto are
assigned essentially in a manner which is consistent with that set out
in the General Conditions of Contract for Road and Bridge Works for
State Road Authorities, 1998 (as published by the Committee of Land
Transport Officials) or other similar documents.

"Conventional subcontract" shall be similarly and appropriately
construed.

“Contract Participation Goal” (or CPG), is the value of goods,
services and works, excluding VAT, for which the Contractor
proposes to engage labour and ABE’s.

“Contractor" means any person or group of persons in association,
or firm, or body corporate whose expertise, resources, ability and
experience are such as may generally be regarded with a reasonable
degree of confidence by an experienced consulting engineer, as
rendering him/them capable and competent to independently and
successfully enter into, execute and complete civil engineering,
building or similar construction works in terms of a conventional
contract.

“Conventional subcontractor' shall be similarly and appropriately
construed.

Emerging contractor means an ABE that cannot reasonably be
categorised as a conventional contractor defined above.

"Key Personnel" means all contracts managers, site agents, materials
and survey technicians, trainers, supervisors, foremen, skilled plant
operators, and all other personnel in the permanent employ of the
Contractor or his subcontractor who posses special skills and/or who
play key roles in the Contractor's or subcontractor's operations.

"Worker" for the purposes of this specification means any person,
not being one of the defined key personnel of the Contractor or his
subcontractor, who is engaged by the Contractor or subcontractor to
participate in the execution of any part of the contract works and shall
include unskilled labour, semi-skilled and skilled labour, artisans,
clerical workers and the like.



“Workforce” means the aggregate body comprising all workers and
shall, unless the context dictates otherwise, include the workforces of
the Contractor and all his subcontractors.

“Subcontractor” means any person or group of persons in
association, or firm, or body corporate (whether formally constituted
or otherwise) not being the Contractor, to whom specific portions or
aspects of the works are sublet or subcontracted by the Contractor in
accordance with the provisions of the contract.

Level of subcontractor means the level of responsibility carried by
and the assistance to be provided to the different grades of
subcontractor in the execution of subcontracts.

“PLC” is the Project Liaison Committee

“Project Committee” is the committee comprising out of the
Employer’s representative, The Engineer or his representative, the
Contractor or his representative and the CLO.

“CLO” is the Community Liaison Officer as indicated by the
Employer and appointed and paid by the Contractor under the
Contract.

COMMUNITY PARTICIPATION.

2.1

2.2

23

23.1

Purpose

In order to give effect to the need for participation and transparency in
the process of appointing labour, the community should participate in
the decision making process throughout the life of a project. This shall
be achieved through structured engagement between those responsible
for the delivery of the project and the community.

Structure and Composition

A Project Liaison Committee (PLC) may be formed from
representatives of the Employer, the Engineer, the Contractor and the
Community if the project is such that a specific community can be
identified.

Procedures
The PLC deals with labour and ABE involvement on the project and

shall meet at least once every month until such time as it is of the
opinion that it could fulfil its tasks by meeting less frequently.
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The PLC shall make recommendations by consensus. If consensus
cannot be reached, the decision of the Employer will be final in cases
that have no financial implications for the Contractor or where
payment is to be made from PC items. Where the financial
responsibility for the successful completion of the works rests with
the Contractor, the Contractor’s decision shall be final. In fulfilling its
tasks, the PLC shall be guided by the relevant sections of this
specification and the supplementary documents.

2.4 Tasks of the PL.C

2.4.1 To assist with community liaison and resolution of
disputes.

2.4.2 To devise fair and transparent procedures that will assist
the Contractor in the engagement of labour and the award
of sub-contracts to ABE’s.

243 To advise on and monitor labour issues.

244 To assist in resolving labour disputes.

2.5 Assistance to the PLC

2.5.1 The appointed CLO will assist the Engineer and the
Contractor in the day to day liaison with the communities
directly affected by the project.

3. USE, DEVELOPMENT AND SUPPORT OF ABE’S
3.1 Extent of the works to be executed by ABE’s.

A major objective of the RDP is to extend economic opportunities and
entrepreneurial capacity to all localities by the optimum utilisation of
the resources existing in the vicinity of projects, the development of
these resources in the execution of the project, and by maximising the
amount of project funds retained within the project locality.

The Engineer shall advise the Gauteng Provincial Government:
Department of Public Works, Roads and Transport on the contract
participation goal (CPG) for local ABE’s that may be achieved on the
project. This CPG will be stated in the Contract Data.

Only ABE’s that have been appointed through the procedures adopted
by the PLC shall count towards the achievement of the target, unless
the PLC agrees that ABE’s that have been engaged by the Contractor
as a result of contractual arrangements between the Contractor and
such ABE’s prior to tendering, or before the adoption of the agreed
procedures, can qualify.



3.2

Where all tenderers have been supplied with a list of pre-qualified
ABE’s, these ABE’s can be engaged by the contractor prior to award
and will be counted towards the achievement of the CPG.

Upon receipt of a fully motivated written application from the
Contractor, the target may be reduced. The circumstances for such a
reduction may include inter alia the following:

1) non-receipt of valid tenders from ABE’s;

ii)  default or failure of appointed ABE’s to complete sub-
contracts;

iii)  but shall not include the failure of the PLC to approve ABE’s
referred to above.

Terms and conditions of the subcontract agreements

The terms and conditions of each subcontract agreement shall be as
mutually agreed between the Contractor and the ABE’s.

Each subcontract agreement shall contain terms and conditions which
assign the responsibilities and liabilities of the two parties to the
subcontract.

The terms and conditions of the subcontract agreement shall further be
such as to specifically ensure that the provisions of this contract
pertaining to:

1) the allowable sources from which workers may be drawn;

i1) the terms and conditions relating to the recruitment and
employment of the workers

ii1)  any training to be provided to the temporary workforce;

shall apply in respect of all workers engaged and employed by any
ABE.

Except where it is in conflict with the responsibilities of the
subcontractor under a particular level of subcontract, the terms and
conditions of the subcontract agreement shall:

1) include an entitlement of the subcontractor to receive such
training and support as is contemplated in this contract; and

i1)  an obligation on the ABE to participate and co-operate in such
training as is provided for in this contract.

The Contractor shall be responsible for the compilation of each
subcontract agreement and for ensuring that terms and conditions
thereof are consistent with all requirements as specified in, or
reasonably to be inferred from, the provisions of this contract. The
Contractor shall bear all costs associated with the compilation of the
subcontract documentation and the conclusion of the agreement.



3.3

In addition to the provisions of General Conditions of Contract, the
final terms and conditions of each subcontract agreement shall be
subject to the approval of the Engineer, which approval shall be
obtained by the Contractor prior to entering into the subcontract
agreement and which approval shall not be unreasonably withheld.

The Contractor shall include a condition of subcontract that ABE
subcontractors shall apply for accreditation through the CEITS
Accreditation Programme or other similar approved programme, for
small/emerging contractors.

Formulation of subcontracts

3.3.1 Scope, extent and level of subcontracts

The Contractor shall submit a list of subcontracts that he proposes to
let to the PC setting out:

1) the scope and extent of the works to be included in any
particular subcontract;

i1)  the time at which subcontracts will be let; and

iii)  the duration of the subcontract;

The scope and extent of the proposed subcontracts shall be framed in
such a manner as will facilitate the achievement of all objectives and
principles pertaining to ABE’s use and development as are stated in or
as may reasonably be inferred from the conditions of this contract, due
cognisance being taken of:

1) the prevailing levels, ability, resources and previous experience
of the potential candidates available;

i1)  the training and assistance to be provided to the ABE’s in terms
of this contract;

ii1)  the period allowed in the Appendix for completion of the Works
and the approved programme of works;

iv)  the scope of the Works described in the Project Specifications;
and all constraints and conditions contained in this contract, as
may impact upon the subcontract.

The level to be applicable to any particular subcontract shall be
selected by the Contractor, in accordance with the following criteria:

1) the level of subcontract shall be commensurate with the scope
and extent of Works included in the subcontract; and
i1)  the level of subcontract shall be selected taking due cognisance
of:
- the prevailing levels of the available candidates;
- the assistance to be provided by the Contractor to the
ABE’s for any given level of subcontract;



3.4

- the training and support to be provided to the ABE’s in
terms of the contract;

- the training as may have previously been provided to
candidate ABE’s under this or other contracts.

The Contractor shall formulate the subcontracts in a manner that will
facilitate optimum use of available potential ABE’s.

Engagement of subcontractors

The Contractor shall submit a program and procedures that will show
the optimum use of ABE’s on the contract along the following
guidelines.

34.1 Identification and general training of potential ABE’s

The Contractor will, through an appropriate public
information campaign in the vicinity of the project, invite
potential sub-contractors to attend information sessions
about the scope of the works, the RDP objectives of the
Project and the scope of the Works that could be
undertaken by ABE’s.

Potential ABE’s shall be invited to attend training
workshops that could include the following modules:

1)  Estimating and Tendering

i1)  Conditions of Contract & Specification

iii) Basic Business Appreciation

1v)  Statutory obligations pertaining to the requirements
and procedures of inter alia:

- Site tax/income tax deductions from the
amounts due to their employees;

- The occupational Health and Safety Act 1993;
(Act No 85 of 1993);

- Value-added tax (VAT) and other taxes for
which the small subcontractor may be liable;

- His status as an employer.

The training shall be conducted by an accredited training
agency and the candidates who successfully complete the
training shall receive certificates and their names retained
on a list of potential tenderers.
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Advertisement

The contractor shall compile an advertisement setting out
the scope and type of work that will be let out to sub-
contractors and inviting interested parties to

obtain tender qualification forms. The tender qualification
form shall elicit information from prospective tenderers
that will assist the Contractor in determining the eligibility
of the applicant to perform at a particular level of
subcontract. This advertisement shall be run in
appropriate daily newspapers if available and displayed at
public buildings, shops and other places in the vicinity of
the project and disseminated through various community
structures.

Notwithstanding the above requirements to advertise
publicly for invitations to qualify for tenders, the
Contractor may invite specific eligible ABE’s as he may
select.

The PC shall scrutinize the applications in terms of
previous experience, equipment, labour force, financial
position and location, but without identification, and
allocate them to the type of work that they could
potentially undertake, having regard also for further
training and support.

If after the initial allocation, there should be an excessive
number of candidates, a further selection shall be made to
reduce the number of potential tenderers per subcontract to
no more than five.

Invitation and site inspection

Applicants who satisfy the pre-qualification process shall
be invited to attend a site inspection, conducted jointly by
the Engineer and the Contractor at which the tender
documents shall be handed over and the exact scope and
requirement of each sub-contract explained.

Adjudication and award

Upon receipt of the tenders, the Contractor shall
adjudicate the tenders and make proposed awards, based
on criteria such as balance of rates, overall tender price
against realistic cost to deliver in time and at a reasonable
margin of profit.



The proposed awards shall then be submitted to the PC for
ratification. The PC shall have the right to interview any
tenderer for the purpose of:

i)  clarifying any aspect of the tender;

1)  verifying the eligibility of the tenderer by further
enquiry into aspects that may not be clear from the
pre-qualification; and

1i1) making alternative proposals in the event that it is
considered a better selection as is available to the
Contractor.

Notwithstanding the above, since the responsibility for due
performance vests with the Contractor, the Contractor’s
decision is final should agreement with the PC not be
reached as to the preferred candidate.

3.5 Training, Mentoring, Guidance and Assistance

3.5.1

3.5.2

3.53

Structured training and support

The PLC may assist in identification of the contract
workers to undergo training as specified in the training
programme specifications in paragraph 9 of this section.

The PLC may assist with formalising a structured
development programme for ABE subcontractors, having
regard for the resources and experience of the ABE’s that
have been engaged and the scope and level of the
subcontracts, in accordance with the criteria set out below.

Co-operative Venture

ABE contractors who have been identified in the pre-
qualification stage and who have some experience and
equipment, but who operate independently with little
training and backup, should be brought together with a
view to forming a co-operative venture to allow them to
access work requiring varied skills and equipment and of a
larger magnitude.

ABE support office

Such an office shall be part of the Contractor’s own site
establishment and shall provide administrative and
technical services exclusively to ABE’s that have been
selected according to the processes defined in these project
specifications. The following support shall be provided:

10



3.54

3.5.5

3.5.6

i)  Materials ordering

i1)  Invoicing

iii)) Wage packaging

iv)  Cost control

v)  Work scheduling

vi)  Setting out of work

vii) Measurement of work done
viii) Training

Such an office shall be staffed in joint venture between the
Contractor, who shall be paid an amount under the
contract for ABE support, the Employer via the training
allowed for in the contract, and the ABE’s who shall pay a
service fee.

Financial Assistance to ABE’s
The Contractor shall tender to assist ABE’s with:

1)  Funding of wages between payment certificates at
the start of the contract

i1) Payment for materials channelled through their
accounts

i)  Guarantees for financing of equipment

Supply of services and materials

As part of the pre-tender communication strategy, local
business and local community structures should be
informed of the needs so that they can prepare themselves
to take advantage of the opportunities to provide goods
and services.

Cartage only subcontracts could be advertised as ABE
work and included in the statistics if the proper procedures
are followed.

The supply only of material as well as the supply of labour
through labour brokers who will work under the
supervision of the Contractor, shall not count towards the
target of work done by ABE’s.

Accredited training

Over and above the in-task training provided to the
workforce, training by accredited training providers shall
be provided to ABE’s as enterprises with the aim of
progressing through the levels as defined. The Contractor
shall assist in facilitating in the delivery of the training, by
instructing and motivating the ABE’s regarding attendance

11



and participation therein. The Contractor shall further
make all reasonable efforts to co-ordinate the
programming of the ABE’s work with that of the delivery
of the structured training.

DISPUTE AVOIDANCE AND RESOLUTION PROCEDURES

The Contractor shall at all times apply the terms and conditions of the subcontract
fairly and justly, taking due cognizance of the level of sophistication and
experience of the particular ABE’s concerned, as well as the level of subcontract
applicable.

The Contractor shall closely monitor and supervise all ABE’s and wherever
feasible, shall give reasonable warning to the ABE’s when any contravention of
the terms of the subcontract has occurred or appears likely to occur.

The Contractor shall, whenever feasible, give the ABE’s reasonable opportunity
to make good any such contravention, or to avoid such contravention and shall
render all reasonable assistance to the ABE’s in this regard.

When taking any disciplinary actions or imposing any penalties as are provided
for in the subcontract, the Contractor shall explain fully to the ABE’s that such
actions are provided for in the subcontract.

If any dispute should arise between the Contractor and a ABE’s, such dispute
shall be resolved in accordance with the provisions of the subcontract.
Notwithstanding, either party may at any time, refer any dispute to the Project
Liaison Committee, the PC or the Engineer for consideration, with a view to
facilitating the resolution thereof.

No opinion expressed by, or resolution or decision of the Project Liaison
Committee, pertaining to any matter referred to it shall be binding on either party
to the subcontract unless:

1) it is stated in the subcontract agreement that the Contractor shall be bound
by such opinions, resolutions or decisions; or

i1)  the Contractor is instructed in writing by the Engineer to give effect thereto,
in which case such instruction of the Engineer may be deemed to constitute
an "instruction" as contemplated in the General Conditions of Contract.

CONTRACTOR’S LIABILITY

No provision or requirement set out in this specification shall be deemed to
relieve the Contractor of any liability or obligation under the contract, and in
accordance with the provisions of sub-clause 8(4) of the conditions of contract,
the Contractor shall be fully liable for the acts, defaults and neglects of any
ABE’s, his agents or employees, as fully as if they were the acts, defaults and
neglects of the Contractor, his agents or employees.
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Nothing contained in this specification shall be deemed to constitute or imply any
warranty given by the Contractor to any party, that any ABE’s to whom a
subcontract is awarded in accordance with the provisions of this specification:

1)  can or will actually achieve the successful execution and completion of the
subcontract; nor

i1) will not suffer losses or damages as a result of the acceptance of his
tender/quotation.

CERTIFICATE OF EXPERIENCE

The Contractor shall on the completion of each and every subcontract completed
in accordance with the provisions of this specification, issue free of charge to the
small, medium and micro enterprise a certificate stating:

6.1 Contract data:
(1) Contract title;
(i1) Contractor's full name and address;
(ii1) Engineer’s name and address;
(1v) Employer's name;
6.2 Subcontract data:
(1) ABE’s name and address;
(i1) Scope or extent of the subcontract works;
(111) Value of the subcontract works;
(iv) Applicable level of the subcontract;
(v) Duration of the subcontract;
(vi) Date of completion of the subcontract;
(vii) Description of the training undergone by the ABE’s and

certifying the ABE’s completion of the subcontract.

The format, layout and appearance of certificates shall be at the
Contractor's discretion, provided always that they shall be respectable
and presentable in accordance with the general standards of normal
business practice. All certificates shall be signed by the Engineer and
a senior representative of the Contractor, who has been duly
authorised thereto.

LABOUR ENHANCED CONSTRUCTION

The Contractor's attention is drawn to the fact that it is an objective of the contract
to maximise the labour content of certain operations or portions thereof. In this
regard, where the specified work allows for a choice between mechanical or
labour-enhanced means, the former shall generally be kept to the practical
minimum.
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The Contractor shall submit on a monthly basis, daily labour returns to the
Engineer indicating the numbers of temporary personnel employed on the works
and the activities on which they were engaged.

TEMPORARY WORKFORCE

8.1

8.2

Record of workforce

The Contractor shall maintain accurate and comprehensive records of
all workers engaged on the contract and shall provide to the Engineer
at monthly intervals from the commencement of the contract, interim
records substantiating the actual numbers of employment
opportunities which have been generated to date and the amounts
actually paid in respect thereof. Such interim records shall be in a
format approved by the Engineer.

The Contractor shall, on completion of the contract, and as a pre-
requisite to the release of any retention money, provide the Engineer
with independently audited documentary evidence of the total number
of employment opportunities actually generated during the contract.

The value of the target amount (minimum Contract Participation
Goal) spent on local labour is prescribed in the Appendix.

Recruitment and selection procedures

The Contractor shall be responsible for the final selection of workers
to constitute the temporary workforce but in doing so, shall adhere to
the procedures adopted by the PLC or CLO along the following
guidelines:

The Contractor shall advise the Engineer in writing, of the numbers of
each category of temporary worker which he requires, together with
the personal attributes which he considers desirable that each category
of worker shall possess (taking due cognisance of the provisions of the
contract relating to training).

The PLC or CLO shall take the necessary actions to identify potential
workers for the temporary workforce from communities in the vicinity
of the works. The details of all persons applying for employment
shall be recorded, including inter-alia:

(1) Name, address, age and sex

(i1) Marital status and number of dependants

(111) Qualifications and previous work experience (whether
substantiated or not)

(1v) Period since last economically active

(v) Preference for type of work or task.
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8.3

8.4

The PLC or CLO shall make a selection of workers from amongst the
applicants, taking due cognisance of his requirements for the
workforce as supplied by the Contractor and the provisions of the
contract in regard to the provision of training to selected members of
the workforce and in accordance with the following principles:

No potential temporary worker shall be precluded from selection by
virtue of a lack of skill in any suitable operation forming part of the
works, unless:

(1) all available vacancies have been or can be filled by
temporary workers who already possess suitable skills; or
(i1) the completion period allowed in the contract, or the

remaining portion of the contract period (as the case may
be) is insufficient to facilitate the creation of the necessary

skills;

The Contractor shall make a final selection from the list provided by
the PLC or CLO using the following criteria:

(1) preference shall be given to the long term unemployed and
single heads of households
(i1) in so far as is reasonably practicable, give priority to

accommodating the applicants' expressed preferences
regarding the types of work for which they are selected
and shall not be prejudicial to youth over the age of fifteen
years and women.

The same provisions shall apply as is in respect of the selection of
additional or replacement members of the workforce as may be
necessary from time to time during the contract.

Terms and Conditions Pertaining to the Employment of the
Temporary Workforce

The onus shall be on the Contractor to ensure that all the requirements
of all the acts relating to the employment of workers are observed.

Labour Relations and Worker Grievance Procedures

In accordance with the provisions of the General Conditions of
Contract, the Contractor shall, at his own cost, be fully responsible for
the establishment and maintenance of satisfactory labour relations on
site and the resolution of all grievances of temporary workers as may
occur.

The Contractor shall at all times adhere to the accepted norms and

standards of labour relations prevailing generally in the civil
engineering construction industry and shall conduct himself in a fair

15



10.

and reasonable manner, within the constraints as may be imposed
upon him by the terms of the contract.

In the event of any temporary worker engaged by the Contractor in
terms of the contract, being aggrieved on any issue, he shall have the
right to nominate and be supported in any inquiry or

disciplinary hearing or investigation instituted by the Contractor, by
one member of the temporary workforce.

In the event of any grievance not being satisfactorily resolved through
the application of normal dispute resolution procedures described
above, then either the Contractor or the worker concerned may require
that the matter be referred to the PC for further consideration, with a
view to facilitating resolution thereof.

TRAINING OF THE TEMPORARY WORKFORCE.

Selected members of the workforce are to be provided at least with structured
training by a nominated subcontractor, in accordance with the provisions of this
section. The Contractor shall make all necessary allowances in his program of
work to accommodate and facilitate the delivery of such structured training.

ABE subcontractors’ workforces will be entitled to receive accredited training that
will improve on task skills necessary for the execution and successful completion
of the various subcontracts. The Contractor, in conjunction with the Engineer,
shall monitor each ABE’s progress closely and shall identify those who will
benefit from structured construction skills training

The technical training shall comprise of items selected from the table in paragraph
7 of this section and which are relevant to this project.

ACCREDITED TRAINING AND ATTENDANCE.

Only qualified trainers employed by training agencies who are accredited by the
Civil Engineering Industry Training Scheme (CEITS), or any other institution
recognized by the Department of Labour shall deliver all training certificates
affirming the successful participation in the various courses and shall be presented
to each attendant.

The contractor shall facilitate in the delivery of training, by instructing and
motivating the relevant subcontractor regarding his staff’s attendance and
participation therein.

The contractor shall further make all reasonable efforts to co-ordinate
subcontractors work with that of the delivery of the structured training

The provision of structured training shall not relieve the Contractor of any of

his obligations in terms of clause 24 of the General Conditions of Contract
and the Contractor shall remain fully liable for the provision, at his own cost,

16



11.

C3.5.3

C3.54

13

of any other training of the workforce, additional to the structured training,
as deemed to be necessary by the Contractor to achieve the execution and
completion of the works strictly in accordance with the provisions of the
contract.

PENALTIES FOR NON-COMPLIANCE

Any deliberate failure or neglect by the Contractor to comply with the
provisions of this specification, or any deliberate omission or neglect by the
Contractor_in _adhering to or applving the principles as are described and
inherent in this specification, shall be deemed to constitute a warrant for the
Engineer to act in terms of sub-clause 58(1)(e) of the conditions of contract or
the penalties specified for non attaining the prescribed CPG’s will be applied
and doubled.

PAYMENT
To be included in tendered rates

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN
LABOUR-INTENSIVE WORKS

Requirements for the sourcing and engagement of labour.
1.1 Unskilled and semi-skilled labour required for the execution of all

labour intensive works shall be engaged strictly in accordance with
prevailing legislation and SANS 1914-5, Participation of Targeted

Labour.
1.1.2 The rate of pay set for the EPWP is R200,00 per day.
1.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours
or less; and
b) the weakest worker completes 5 tasks per week in 55
hours or less.
1.1.4 The contractor must revise the time taken to complete a task whenever

it is established that the time taken to complete a weekly task is not
within the requirements of 1.1.3.

1.1.5 The Contractor shall, through all available community structures,
inform the local community of the labour intensive works and the
employment opportunities presented thereby. Preference must be
given to people with previous practical experience in construction and
/ or who come from households:

17



1.2

14

1.1.6

a) where the head of the household has less than a primary
school education;

b) that have less than one full time person earning an income;

C) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension
income

The Contractor shall endeavour to ensure that the expenditure on the
employment of temporary workers is in the following proportions:

a) 60 % women;

b) 55% youth who are between the ages of 18 and 35;
and

c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5

1.2.1

Definitions

Targeted labour: Unemployed persons who are employed as local labour on the

project.

1.2.3 Contract participation goals

1.2.4

1.2.5

1.2.3.1 There is no specified contract participation goal for the
contract. The contract participation goal shall be measured in
the performance of the contract to enable the employment
provided to targeted labour to be quantified.

1.2.3.2 The wages and allowances used to calculate the contract
participation goal shall, with respect to both time-rated and
task rated workers, comprise all wages paid and any training
allowance paid in respect of agreed training programmes.

Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written
contracts shall be entered into with targeted labour.

Variations to SANS 1914-5

1.2.5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of
any value added tax or sales tax which the law requires the

employer to pay the contractor.

1.2.5.2 The schedule referred to above shall in addition reflect the
status of targeted labour as women, youth and persons with

18



1.3

disabilities and the number of days of formal training
provided to targeted labour.

Training of targeted labour

1.3.1

1.3.2

1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

The contractor shall provide all the necessary on-the-job training to
targeted labour to enable such labour to master the basic work
techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise
worker health and safety.

The cost of the formal training of targeted labour, will be funded by
the provincial office of the Department of Labour. This training
should take place as close to the project site as practically possible.
The contractor, must access this training by informing the relevant
provincial office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons
that will undergo training and when such training is required. The
employer must be furnished with a copy of this request.

A copy of this training request made by the contractor to the DOL
provincial office must also be faxed to the EPWP Training Director in
the Department of Public Works — Cinderella Makunike, Fax Number
012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677
4026

The contractor shall be responsible for scheduling the training of
workers and shall take all reasonable steps to ensure that each
beneficiary is provided with a minimum of six (6) days of formal
training if he/she is employed for 3 months or less and a minimum of
ten (10) days if he she is employed for 4 months or more.

The contractors shall do nothing to dissuade targeted labour from
participating in the above mentioned training programmes.

An allowance equal to 100% of the task rate or daily rate shall be paid
by the contractor to workers who attend formal training, in terms of
1.3.4 above.

Proof of compliance with the requirements of 1.3.2 to 1.3.6 must be

provided by the Contractor to the Employer prior to submission of the
final payment certificate.
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C3.5.5

MINIMUM LABOUR BASED TARGETS

The following minimum labour based targets are required to be met:

()

(1)

(ii)

(iii)
(iv)

(v)

Labour budget as percentage of project budget

A minimum of 10 % of the Project Budget is required to be spent on local
community labour.

Employment of Local Labour

The Contractor is required to make maximum possible use of the local
labour in the community, which is at present underemployed or
unemployed. The total target Fulltime Equivalence for the project required
is 21.

To this end the Contractor is required to give preference to the use of local
labour and limit the use of non-local labour to key personnel only.

Local labour is defined as “people who reside in the community

Who have preferably been identified by the Project Steering Committee to
be employed”

Key Personnel — are defined as foremen and skilled labourers without whom
the particular job could not be accomplished. As far as possible these
people should impart their management and building skills to individuals
within the community workforce who show a keen interest and display a
willingness to learn.

Employment of Women

A minimum of 60 % of the clerical, semi skilled and unskilled local labourers
employed is required to be women.

Employment of Youth

A minimum of 55 % of the local labourers employed is required to be youth (35
years and under and out of school).

Employment of Disabled Persons

A minimum of 2 % of the local labourers employed is required to be disabled
persons.

(b)

Minimum Reporting

Contractors Report

20
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(b)

The Contractor is required to complete a Contractors Report, which is to be
submitted together with the Contractors Payment Claims all as per the “MIG
Reporting Schedule 1 (overall)” attached hereto. Payment of the contractor
is conditional on the information being accurately and timeously provided.
Worker Contracts

All worker contracts for workers employed during the month must
accompany the MIG Reporting Schedule 2 (Labour) attached hereto.
Attachments

Special Conditions of Contract Transfer and Rights and Indemnity

MIG Reporting Schedule 1 (Overall)
MIG Reporting Schedule 2 (Labour)

21



ANNEXURE TO SPECIAL CONDITIONS OF CONTRACT TRANSFER OF RIGHTS
AND INDEMNITY

Claim for materials on site, Payment Certificate No: ..................... Date: .................

Tender No: ............ for (contract title) ............cooveeiin i,

I, the undersigned (name of SIGNALOTY) ......oueeinnii i e e, in my
CaPaACIty @S .ovvinvieniiniinnnns of (name of Contractor) ................ccccevviiiiiiiininnn..

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of
bona fide ownership is attached hereto,

unto and in favour of (name of Employer) .........ccoooieiiiiiiiiiiiiiiiiiiiiiiiie e, Insofar
as the Contractor retains actual control of the materials and goods, the right of ownership
thereof passes to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by
reason of the Contractor’s sequestration or liquidation or of any effect in the Contractor’s title
to the materials and agree that no payment for materials on site will be made by the Employer
until such time as I have submitted documentary proof of bona fide ownership of the said
materials and goods.

The transfer shall become effective upon conclusion of the Contractor receiving payment
from the Employer or from any other person on behalf of the Employer for the materials and
goods as Materials on Site, payment of retention money thereon excluded.

I further confirm that I am fully responsible for all materials and goods listed under this
Transfer of Rights and that they gave been insured adequately against all risks and will remain
insured until they are built into or used in the permanent works and taken over by the
Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in
the following table:

DESCRIPTION OF ITEM | UNIT | QTY | RATE | AMOUNT SUPPLIER

TOTAL VALUE OF MATERIALS AND GOODS

Signed DY Date

for and on behalf of the Contractor,

22




WiItNESSES DY ..uviiiii e Date .....coovvvviiiiiin

[Note: This form, together with the documentary proof of ownership or proof of payment by
the Contractor to the supplier, shall accompany the Contractor’s claim for payment
for materials on site in terms of Clause 52(1)(e) of the General Conditions of Contract
1990.]
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Reporting Period

BUDGET

Proposed cash flow

MIG REPORTING SCHEDULE 1 (OVERALL)

This month

Next month

Month #3

Month #4

Month #5

EXPENDITURE TO SMME’s

Expenditures (over reporting period)

Labour

Material

Tools/plant

Training

Other

Name

Amount

SMME 1

SMME 2

SMME 3

SMME 4

LOCAL LABOUR UTILISED (labour days)

Women

Youth

Disabled

Professional

Managerial

Clerical

Skilled

Semi skilled

Supervisor

Labourer

TRAINING UNDERTAKEN

Accredited

Non accredited

Men

Woman

Youth

Men

Woman

Youth

Technical

Administrative

Life skills

Verified for
contractor:

Name

Signature

Date

Note

Reports to be submitted for a monthly period to the 25™ of the month.
All expenditures to be VAT inclusive.
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144

MIG REPORTING SCHEDULE 2 (LABOUR)

Reporting Period
Days Daily Clorieal
No Name ID No Semi Super=
Employed Rate Paid Skilled . p Labourer | Male | Female | Youth
Skilled | vision
Verified fOr CONTTACIOr ..ottt e
Name Signature Date
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C3.5.6 GENERIC LABOUR-INTENSIVE SPECIFICATION

The Generic Labour-intensive specification below is the same as SANS 1921-5,
Construction and management requirement for works contracts - Part 5: Earthworks
activities which are to be performed by hand and should be included in the Scope of Works
without amendment or modification as set out below.

1. Scope

This specification establishes general requirements for activities which are to be
executed by hand involving the following:

a) trenches having a depth of less than 1.5 metres
b) stormwater drainage
c) low-volume roads and sidewalks

2. Precedence

Where this specification is in conflict with any other standard or specification
referred to in the Scope of Works to this Contract, the requirements of this
specification shall prevail.

2.1 Hand excavate able material
Hand excavate able material is material:
a) granular materials:

1) whose consistency when profiled may in terms of table 1 be
classified as very loose, loose, medium dense, or dense; or

i1) where the material is a gravel having a maximum particle size of
10mm and contains no cobbles or isolated boulders, no more
than 15 blows of a dynamic cone penetrometer is required to
penetrate 100mm,;

b)  cohesive materials:

1) whose consistency when profiled may in terms of table 1 be
classified as very soft, soft, firm, stiff and stiff / very stiff;
or

i1) where the material is a gravel having a maximum particle size of
10mm and contains no cobbles or isolated boulders, no more
than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm;
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Note:

1)

2)

A boulder, a cobble and gravel is material with a particle size greater than 200mm,
between 60 and 200mm.

A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance
of a soil comprising a drop weight of approximately 10 kg which falls through a height of
400mm and drives a cone having a maximum diameter of 20mm (cone angle of 60° with
respect to the horizontal) into the material being used.

TABLE 1 : CONSISTENCY OF MATERIALS WHEN PROFILED

when scraped with a

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily | Very soft Geological pick head

can easily be pushed

geological pick. in as far as the shaft
of the handle.

Loose Small resistance to Soft Easily dented by
penetration by sharp thumb; sharp en of a
end of a geological geological pick can be
pick. pushed in 30-40mm;

can be moulded by
fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb
resistance to with effort; sharp end
penetration by sharp of geological pick can
end of a geological be pushed in up to
pick. 10mm; very difficult

to mould with fingers;
can just be penetrated
with an ordinary hand
spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of indentation produced
geological pick; by pushing geological
requires many blows pick point into soil;

cannot be moulded by
fingers.

Very dense High resistance to Very stiff Indented by thumb-
repeated blows of a nail with difficulty;
geological pick. slight indentation

produced by blow of a
geological pick point.
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7CC

2.2

2.3

24

2.5

2.6

2.7

2.8

Trench excavation

All hand excavate able material in trenches having a depth of less than
1,5 metres shall be excavated by hand.

Compaction of backfilling to trenches (areas not subject to
traffic)

Backfilling to trenches shall be placed in layers of thickness (before
compaction) not exceeding 100mm. Each layer shall be compacted using
hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come
penetrometer (DCP) is required to penetrate 100 mm of the
backfill, provided that backfill does not comprise more than
10% gravel of size less than 10mm and contains no isolated
boulders, or

C) such that the density of the compacted trench backfill is
not less than that of the surrounding undisturbed soil
when tested comparatively with a DCP.

Excavation

All hand excavate able material including topsoil classified as hand
excavate able shall be excavated by hand. Harder material may be
loosened by mechanical means prior to excavation by hand. The
excavation of any material which presents the possibility of danger or
injury to workers shall not be excavated by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of
haulage.

Haul

Excavation material shall be hauled to its point of placement by means of
wheelbarrows where the haul distance is not greater than 150 m.
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2.9

2.10

2.11

2.12

2.13

2.14

Offloading

All material, however transported, is to be off- loaded by hand, unless
tipper-trucks are utilised for haulage

Spreading
All material shall be spread by hand.
Compaction

Small areas may be compacted by hand provided that the specified
compaction is achieved.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by
hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry,
whether grouted or dry, must to be collected, loaded, off loaded and
placed by hand.

Sand and stone shall be hauled to its point of placement by means of
wheelbarrows where the haul distance is not greater than 150m. Grout
shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole
rings and cover slabs, precast concrete planks and pipes, masonry units
and edge beams shall not individually, have a mass of more than 320kg.
In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.
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Table 2: Skills programme for supervisory
and management staff

Personnel NQF level

Unit standard titles

Skills programme
description

Team leader/ 2
Supervisor

Apply Labour-Intensive
Construction Systems and
Techniques to Work Activities

This unit standard must be
completed, and

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Stormwater Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
and Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and
Maintain Structures.

any one of these 3 unit
standards

Foreman/ 4
Supervisor

Implement Labour-Intensive
Construction Systems and
Techniques.

This unit standard must be
completed, and

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Stormwater Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
and Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and
Maintain Structures

any one of these 3
unit standards

Site Agent/ 5
Manager (i.e
the
contractor’s
most senior
representative
that is resident
on the site)

Manage Labour —Intensive
Construction Processes

Skills Programme against this
single unit standard
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UPGRADING OF GRAVEL ROAD IN SEKGQPO VILLAGE IN LIMPOPO PROVINCE {5.00KM)

SCHEDULE A: RCADWORKS
'Li” PAYMENT DESCRIPTION UNIT E;!l-"‘l; RATE o BILL .

SECTION 1500

1500 ACCOMMCDATION OF TRAFFIC

B15.01 Accommodating traffic and matntaining temporary
temporary deviations, including flagmen
{a} On the road km 4.5
(b) On the cross roads and intersections No. 12

15.02 Earthworks for temporary deviations
{a) Shaping of temporary deviations
(i} single lane km
{ii) double lane km 4.5
{b} Cut and horrow to fill
(i} Material fo be sourced locally m? 3,500

15.03 Temperary traffic control facilities

LI (a) Flagmen midays 800

{b) Portahle STOF and GO-RY signs Ne 8
{d) Amber flicker lights No 8

TOTAL CARRIED FORWARD -




UPGRADING OF GRAVEL ROAD IN SEKGOPQ VILLAGE IN LIMPOPO PROVINCE {5.00KM)

ITEM l ' , | BILL , l BILL "
PAYMENT DESCRIPTION UNIT RATE
LN_O- ary AMOUNT
SCHEDULE A; ROADWORKS
FTEM AYMENT DESCRIPTION UNIT BiLL TE BiLL
No. P Qry RA AMOUNT
Balance brought forward 0.a0
{8) Road signs, R- and TR-series { engineering
grade background, stre 900mm) No 18
(f) Road signs, TW-series { enginsering
grade background ) No 16
(g} Road signs, STW-, DTG-, and TG-series
engineering grade background) , sizes as
specified for 60 km / h m2 10
{h} Delineators ( TW401/1) 1000 mm x 250 mm
i) Single Na 160
(i) Mounted back to back No 180
() Movable barricade / road sign combination Na 2
(i} Traffic cones ( 750 mm high ) No 80
15.04 Relocation of traffic control measuras Lump sum| 1

TOTAL CARRIED FORWARD -




UPGRADING OF GRAVELROAD IN SEKGOPO VILLAGE IN LIMPOPO PROVINCE (5.00KM)

l ITEM BILL BILL
PAYME N u .
No. ’ A NT | DESCRIPTIO | NIT aTy J RATE AMOUNT ;

SCHEDULE A: ROADWORKS

TEM AYMENT DESCRIPTION UNIT BiLL RATE BiLL
No. P il QTY AMOUNT

Balance brought forward

15.05 Gravelling and repair of temporary deviations

and existing gravel shoulder used as temporary

deviatians

{a) Temporary deviations m 1,875
15.06 Watering of temporary deviations k! 6,900
15.07 Blading by road grader of

(b) Existing reads used as temporary deviations km-pass | 10

15.10 Accomodation of traffic where the road is

constructed as half widths km 0

B15,15/ B16.02 Qverhaul

{a) Overhaul on materia! hauled in excess of

1,0 km { ordinary overhaul ) mi-km | 13,500

TOTAL CARRIED FORWARD -




UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPOPO PROVINCE (5.00KM)

ITEM | | l | BILL I BILL
l PAYME ESCRIPTION IT TE
- NT DESCRI UN s RA AMOUNT
SCHEDULE A; ROADWORKS
TEM PAYMEN DESC N UNIT BiLL TE BiLL
Mo, | PAYMENT RIPTIO N ary RA AMOUNT
Balance brought forward 0.00

B15.15 / 34.01 Pavement layers of gravel materials

Pavement layers constructed from gravel taken
from cut or borrow including freehaul up to 1,0 km

(h) Gravel wearing course compacted to

() 93% mod AASHTO density
( thickness 150 mm )

Material to be sourced lacally. m 2,250 -

TOTAL SECTION 1500 - CARRY FORWARD TO SUMMARY -
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UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPOPO PROVINCE {5.00KM)

SCHEDULE A: ROADWORKS

'L'EC,M PAYMENT DESCRIPTION uNIT gg—{ RATE E'"j'-'- T
SECTION 2200
2200 PREFABRICATED CULVERTS
22.01 Excavation

(2) Excavating soft material situated within
the following depth ranges below the

surface level
(i Omupto1,5m m? 570 -
(i) Exceading 1,5 mand upto 3.0 m m? 285 -

() Extra over subitern 22,01 (a) for
excavation in hard material, irrespective
of depth m3 228 -

2202 Backfilling

(a} Using the excavated material, including
selected backfiling, 200 mm abave pipe crown m? 3n -

(B} Using imported selected material, sourced
locally, including selected backfiling,
200 mm above pipe crown m? 187 -
(c) Extra over subitem 22.02{a) and &)
for soil cement backfifling { 4% of Portland
cement by weight } m? 187 -
22.03 Concrete pipe culverts

{b) On Class B bedding

(i) 100 D-load pipes, SC type, oges

joints
1) 600 mm diameter it 120 -
2) 750 mm diameter m 60 -
3} 900 mm diameter m 60 -

Above items include the bedding and selected backiil

22.05 Portal and rectangular culverts:

(b Without prefabricated floor slabs

(i) 750mm x 750mm Type ......... m 36

{iv) 900mm x 900mm Type ......... m 24 . -
{v) 1200mm x 1200mm Class 1505 m 24 -
(i) 1500mm % 500mm Type ........ m .
{viii) 1800mm x 2400mm Class 1005 m 58 -
(xv) 2400mm x 1800mm Type ......... m 24 -
(vi) 2400mmx 2800mm 100s m 60

{xvii) 2500mm x 2100mm Type ......... m 12 -

(i) 3000mm x 2490mm Tvpe ......... m




UPGRADING OF GRAVEL ROAD IN SEKGOPC VILLAGE [N LIMPOPO PROVINCE (5.00KM)

ITEM I PAYMENT ’ DESCRIPTI BILL £ BILL
T AYMEN s oN unT | BLL RAT ot

TOTAL CARRIED FORWARD




UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPOPO PROVINCE {5.00KM)

ITEM l PAYMENT l ESCRIPTIO! I u l BILL ' BILL
L No. AYME o] TION NIT RATE AMOUNT
SCHEDULE A: ROADWORKS

TTEM PAYMENT DESCRIPTION UNIT BlLL RATE BiLL

No. QTY AMOUNT
Balance brought forward 0.00
22.07 Cast in-situ concrele and formwork
{c) Ininlet and outlet structures, skewed
ends, catchpits, manholes, thrust and
ancher blocks, excluding formwork but
Including class U2 surface finish
(i) Class 25119 concrete m* | 1581 -

TOTAL CARRIED FORWARD




UPGRADING OF GRAVEL ROAD IN SEKGCPO VILLAGE IN LIMPOPO PROVINCE (5.00KM)

ITEM BILL l BILL
P. | T
I No ' AYMENT l DESCRIPTION ' UNIT [ RATE OUNT

SCHEDULE A: ROADWORKS

TEM PAYME DESCRIPTION UNIT BiLL RATE Bl
No. MENT SCR Qry AMOUNT

Balance brought forward

(d) Formwork of concrate under subitem

22.07(c) above

{I) Class F1 surface finish m2 -

(i) Class F2 surface finish m? 9 -
2210 Steel reinforcement

{a) Mild steef bars t 1.0 -

(b) High-tensile steel bars t 1.0 -

(c) Welded steel fabric kg 24 -
2212 Removing existing concrete

(@} Plain concrete m? 400 -

(b) .Reinforced concrete m3 -




UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPQPC PROVINCE (5.00KM}

ITEM BILL BiLL
PAYMENT ESCRIP IT TE
No E| DESCRIPTION UN v RA AMOUNT

TOTAL CARRIED FORWARD




UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPOPG PROVINCE {5.00KM)

'TEMl ME [ DESCRIPTION I Ir ]B“-'-I RATE BiLL
I | paYMENT ESCRIPTIO unir | 8L AMOUNT

SCHEDULE A: ROADWORKS

TEM PAYMENT BESCRIPTION UNIT Bit RATE BlLL
Neo. Qry AMOUNT

Balance brought forward

2214 Removing and stacking existing
prefabricated culverts

Includes additional freee haul of 5,0 km, for total
free haul of 10,0 km

{a) Concrete pipa culverts
{iy 600 - 750 mm diameter m 30

(i) 825 - 900 mm diameter m

TOTAL CARRIED FORWARD -




UPGRADING OF GRAVEL ROAD IN SEKGOPC VILLAGE IN LIMPOPO PROVINCE {5.00KM)

ITEM ' PAYMENT I DESCRIPTION ’ NIT I BRLL ] RATE | BiLL
L No. Y Qry AMOUNT
SCHEDULE A: ROADWORKS
TEM PAYMENT DESCRIPTION UNIT BuLL RATE BILL
No. QTYy AMOUNT
Balance brought forward 0.00
22.25 Overhaul on excavated material carted to
spoil, backfill material { but excluding
Portland cement in the case of soil
cement }, existing structures demolished
and removed to spoil, and removing and
relaying, and remaving and stacking
existing prefabricated culverts, for haul
in excess of the ( 1,0 km ) free-haul distance m2km | 9,000 550 49,500.00
B22.29 Dewatering and keeping dry of culvert
excavations No 1 550.00 §60.00
B22.30 Cutting of concrete pipes
(a) 600 mm diameter No 6 300.00 1,800.00
(b) 75C mm diameter No 2 300.00 600.00

(c) 900 mm diameter No 2 300.00 600.00




UPGRADING OF GRAVEL ROAD IN SEKGOPO VILLAGE IN LIMPOPO PROVINCE {5.00KM)

'Li“" PAYMENT DESCRIPTION Unrr | BILL RATE BILL

Qry AMOUNT

TOTAL SECTION 2200 - CARRY FORWARD TO SUMMARY 53,050.00
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MBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE GREATER LETABA MUNICIPALITY

BIDNUMBER: ... CLOSING DATE: ..., CLOSING TIME: ..............
DESCRIPTION. ...ttt ettt e ekttt e et e e et e e e e e

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

BID DOCUMENTS MAY BE POSTED TO:

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.

The bid box is generally open 24 hours a day, 7 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation
1 of the Local Government: Municipal Supply Chain Management Regulations)




THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER

FACSIMILE NUMBER CODE
NUMBER. ...

E-MAIL ADDRESS

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2) YES/NO
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1) YES/NO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) o
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) i
A REGISTERED AUDITOR m

(Tick applicable box)

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR
B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED ?

YES/NO

(IF YES ENCLOSE PROOF)
SIGNATURE OF BIDDER
DATE
CAPACITY UNDER WHICH THIS BID IS SIGNED
TOTALBID PRICE........ccoiviiiiiieiiecie e, TOTAL NUMBER OF ITEMS OFFERED oot

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Municipality / Municipal Entity: .............cccccooiiii

Department: ...







MBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY

POINT
Name of Bidder............coooiiiiiiiiin Bid Number..............ccoeeis
Closing Time ............ccuu one. ClosingDate ..........cooviiiiieininnn
OFFER TO BE VALID FOR......... DAYS FROM THE CLOSING DATE OF BID.
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. **(ALL APPLICABLE TAXES INCLUDED)
- Required by:

- AL
- Brand and Model
- Country of Origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) ...

- Period required for delivery

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies.

*Delete if not applicable



MBD 3.2
PRICING SCHEDULE - NON-FIRM PRICES
(PURCHASES)

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE
BIDDING DOCUMENTS.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of Bidder..........coooviiiiiiiiiiiiieen Bid number..............oo

Closing Time ........cccocveiiiennnnns ClosingDate .......ccoovvviiiiiiiiiii e
OFFER TO BE VALID FOR......... DAYS FROM THE CLOSING DATE OF BID.
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY

NO. **(ALL APPLICABLE TAXES INCUDED)

- Required by:

- AL

- Brand and model

- Countryof origin

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s)
- Period required for delivery

- Delivery: *Firm/Not firm

*k P

all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable



MBD 3.2

PRICE ADJUSTMENTS

A NON-FIRM PRICES SUBJECT TO ESCALATION

1.

IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH
THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN
CALCULATING THE COMPARATIVE PRICES

IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE
FOLLOWING FORMULA:

RU Ry R R4
Pa=(1-v)p DIRL L py B2 py B3 py RALY ypy
Rlo R20 R3o R4o

Where:

Pa = The new escalated price to be calculated.

(1-V) Pt = 85% of the original bid price. Note that Pt must always be the original
bid price and not an escalated price.

D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.
The total of the various factors D1,D2...etc. must add up to 100%.

R1t, R2t...... = Index figure obtained from new index (depends on the number of
factors used).

R10, R20 = Index figure at time of bidding.

VPt = 15% of the original bid price. This portion of the bid price remains firm

i.e. it is not subject to any price escalations.
The following index/indices must be used to calculate your bid price:
Index.......... Dated.......... Index.......... Dated.......... Index.......... Dated..........
Index.......... Dated.......... Index.......... Dated.......... Index.......... Dated..........

FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%.

FACTOR

(D1, D2 etc. eg. Labour, transport etc.) PERCENTAGE OF BID PRICE

MBD 3.2



PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS

Please furnish full particulars of your financial institution, state the currencies used in the conversion of
the prices of the items to South African currency, which portion of the price is subject to rate of exchange
variations and the amounts remitted abroad.

rorron [T
PARTICULARS OF FINANCIAL | ey No PRICE CURRENCY RATE OF PRICE | - \,rRENCY
INSTITUTION SUBJECT
NSIECT | REMITTED
ABROAD
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=

Adjustments for rate of exchange variations during the contract period will be calculated by using the
average monthly exchange rates as issued by your commercial bank for the periods indicated

hereunder: (Proof from bank required)

AVERAGE MONTHLY EXCHANGE RATES FOR
THE PERIOD:

DATE DATE FROM WHICH
DOCUMENTATION NEW CALCULATED
MUST BE SUBMITTED PRICES WILL

TO THIS OFFICE

BECOME EFFECTIVE

DATE UNTIL WHICH
NEW CALCULATED
PRICE WILL BE
EFFECTIVE




PRICING SCHEDULE

(Professional Services)

MBD 3.3

Name of Bidder:...........oooeeiiiiiiii e Bid Number: ...

Closing Time: .vvvvveeeiieee e ClosingDate .....ccceeeevviiiiieciiic e,

OFFER TOBE VALID FOR ............ DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY

NO **(ALL APPLICABLE TAXES INCLUDED)
1. The accompanying information must be used for the formulation

of proposals.

Bidders are required to indicate a ceiling price based on the total
estimated time for completion of all phases and including all
expenses inclusive of all applicable taxes for the project. R

PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND
RATES APPLICABLE (CERTIFIED INVOICES MUST BE
RENDERED IN TERMS HEREOF)

4. PERSON AND POSITION HOURLY RATE DAILY RATE
R
R
R
R
R
5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE
COMPLETED, COST PER PHASE AND MAN-DAYS TO BE
SPENT
R days
R days
R days
R days
5.1 Travel expenses (specify, for example rate/km and total km, class
of airtravel, etc). Only actual costs are recoverable. Proof of the
expenses incurred must accompany certified invoices.
DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY  AMOUNT
.................................... R,
.................................... R,
.................................... Roiiiiii,
.................................... R,

**“all applicable taxes” includes value-added taxes, pay as you earn, income tax, unemployment insurance fund

contributions and skills development levies.




5.2 Other expenses, for example accommodation (specify, eg. Three
star hotel, bed and breakfast, telephone cost, reproduction cost,
etc.). On basis of these particulars, certified invoices will be checked
for correctness. Proof of the expenses must accompany invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY  AMOUNT
.................................... R,
.................................... Reiiiiiei,
.................................... Reiiiiiei,
.................................... Roiiiiiei,
TOTAL: R
6. Period required for commencement with project after
acceptance of bid
7. Estimated man-days for completion of project =~
8. Are the rates quoted firm for the full period of contract? ..........ccccoooiiiiiiiiiie *YES/ NO.

9. If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example consumer price iNdeX.............ccecevieeiiiiiiiii e,

*Delete if not applicable



MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.

2.  Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUmber: ...

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 If yes, furnish particulars. ......... ..o

TMSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i)  any municipal council;
(i) any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.



3.9

Have you been in the service of the state for the past twelve months?

3.9.1 If yes, furnish particulars...........c.cooiiiii i

3.10 Do you have any relationship (family, friend, other) with persons

3.11

3.12

3.13

3.14

in the service of the state and who may be involved with

the evaluation and or adjudication of this bid? ...............................

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:

......... YES /NO

........ YES /NO

YES /NO

YES / NO

YES /NO

YES / NO



4.

Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
.............. S|gnature Date
.............. Capac|ty o




MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.

2.  Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
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their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUmber: ...

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 If yes, furnish particulars. ......... ..o

TMSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i)  any municipal council;
(i) any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
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(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.



3.9

Have you been in the service of the state for the past twelve months?

3.9.1 If yes, furnish particulars...........c.cooiiiii i

3.10 Do you have any relationship (family, friend, other) with persons

3.11

3.12

3.13

3.14

in the service of the state and who may be involved with

the evaluation and or adjudication of this bid? ...............................

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:

......... YES /NO

........ YES /NO

YES /NO

YES / NO

YES /NO

YES / NO



4.

Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
.............. S|gnature Date
.............. Capac|ty o




MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders
must complete the following questionnaire:

1

1.1

2.1

2.2

Are you by law required to prepare annual financial
statements for auditing?

If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days?

If no, this serves to certify that the bidder has no undisputed
commitments  for municipal services towards any
municipality for more than three months or other service
provider in respect of which payment is overdue for more
than 30 days.

If yes, provide particulars.

* Delete if not applicable

*YES /NO

*YES |/
NO

Has any contract been
awarded to you by an organ
of state during the past five
years, including particulars
of any material non-
compliance or  dispute
concerning the execution of



such contract?

3.1 If yes, furnish particulars

*YES /NO

4, Will any portion of goods or services be sourced from outside *YES /NO
the Republic, and, if so, what portion and whether any portion
of payment from the municipality / municipal entity is expected to be
transferred out of the Republic?

4.1 If yes, furnish particulars

CERTIFICATION

I, THE UNDERSIGNED (NAME) ..o e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.
| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Signature Date

Position Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2011

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 90/10 system for requirements with a Rand value above R1 000 000 (all applicable taxes

included).

1.2 The value of this bid is estimated to exceed/not exceed R1 000 000 (all applicable taxes included) and
therefore the........................ system shall be applicable.

1.3 Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

13141 PRICE 80........

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION ... 20......
Total points for Price and B-BBEE must not exceed 100

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS)
or a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2, DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance

fund contributions and skills development levies;
2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad
-Based Black Economic Empowerment Act;
2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based

on its overall performance using the relevant scorecard contained in the Codes of Good Practice on
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2.5

2.6

2.7

2.8

29

2.10

211

212

213

2.14

215

2.16

217

2.18

3.1

3.2

3.3

2
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic
Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

“comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

“consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

“contract” means the agreement that results from the acceptance of a bid by an organ of state;
“EME” means any enterprise with an annual total revenue of R5 million or less .

“Firm price” means the price that is only subject to adjustments in accordance with the actual increase
or decrease resulting from the change, imposition, or abolition of customs or excise duty and any other
duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably
has an influence on the price of any supplies, or the rendering costs of any service, for the execution of
the contract;

“functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commaodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability of a
service and the technical capacity and ability of a bidder;

“non-firm prices” means all prices other than “firm” prices;

“person” includes a juristic person;

“rand value” means the total estimated value of a contract in South African currency, calculated at
the time of bid invitations, and includes all applicable taxes and excise duties;

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing,
another person to support such primary contractor in the execution of part of a project in terms of the
contract;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February
2007;

“trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.
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3.5

3.6
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5.1

5.2

3
In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.
However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the
drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps = 80(1 _ MJ or  Ps= 9()(1 _ wj

P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points must
be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table
below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 8 16

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
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5.5

5.6

5.7

5.8

6.1

7.1

9

9.1

4
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s approval
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level
Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate or
a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved by
IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that
such a bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise
that does not qualify for at least the points that such a bidder qualifies for, unless the intended sub-
contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless
the

contract is sub-contracted to an EME that has the capability and ability to execute the
sub-contract.

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: ~ ............. = e (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or
an Accounting Officer as contemplated in the CCA).

SUB-CONTRACTING
Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

If yes, indicate:

(1)  what percentage of the contract will be subcontracted? ceverereee et e naee e Y0
(i) the name of the sub-CONtractor? ... oot e
(ii1)) the B-BBEE status level of the sub-contractor? B,
(iv) whether the sub-contractor is an EME? YES /NO (delete which is not applicable)

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of firm N



9.2 VAT registration number

9.3 Company registration number

9.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

Iy oy

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 MUNICIPAL INFORMATION

Municipality where business is situated ...
Registered Account Number ...l
Stand Number ...

9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS?

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
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(d) restrict the bidder or contractor, its
shareholders and directors, or only the shareholders and directors who acted
on a fraudulent basis, from obtaining business from any organ of state for a
period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

SIGNATURE(S)OF BIDDER(S)




MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)...............oo, in accordance with the requirements
and specifications stipulated in bid number...................... at the price/s quoted. My offer/s remain

binding upon me and open for acceptance by the purchaser during the validity period indicated and
calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY

1T
SIGNATURE e

2.
NAME OF FIRM e

DATE: ..,
DATE




CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

MBD 7.1

1. e, IN MY CAPACIEY @S...cuinieiiiiie i
accept your bid under reference number .................. dated..........coooiiiinl. for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
THRESHOLD
PRICE (ALL
ITEM APPLICABLE DELIVERY | B-BBEESTATUS | FOR LOCAL
BRAND LEVEL OF PRODUCTION
NO. TAXES PERIOD
INCLUDED) CONTRIBUTION | AND
CONTENT (if
applicable)

4. | confirm that | am duly authorized to sign this contract.

SIGNED AT ..o ONL

NAME (PRINT) e

SIGNATURE ..,

OFFICIAL STAMP WITNESSES

1.
2.




MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)...............oo, in accordance with the requirements
and specifications stipulated in bid number...................... at the price/s quoted. My offer/s remain

binding upon me and open for acceptance by the purchaser during the validity period indicated and
calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY

1T
SIGNATURE e

2.
NAME OF FIRM e

DATE: ..,
DATE




CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

MBD 7.1

1. e, IN MY CAPACIEY @S...cuinieiiiiie i
accept your bid under reference number .................. dated..........coooiiiinl. for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
THRESHOLD
PRICE (ALL
ITEM APPLICABLE DELIVERY | B-BBEESTATUS | FOR LOCAL
BRAND LEVEL OF PRODUCTION
NO. TAXES PERIOD
INCLUDED) CONTRIBUTION | AND
CONTENT (if
applicable)

4. | confirm that | am duly authorized to sign this contract.

SIGNED AT ..o ONL

NAME (PRINT) e

SIGNATURE ..,

OFFICIAL STAMP WITNESSES

1.
2.




MBD 7.3

CONTRACT FORM - SALE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
SELLER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to purchase all or any of the goods and/or works described in the attached bidding
documents from (name of institution)............c..oo, in accordance with the
requirements stipulated in (bid number)...................... at the price/s quoted. My offer/s remain binding

upon me and open for acceptance by the seller during the validity period indicated and calculated from
the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Declaration of interest;
- Declaration of Bidder’'s past SCM practices;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted

cover all the goods and/or works specified in the bidding documents; that the price(s) cover all my
obligations and | accept that any mistakes regarding price(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | undertake to make payment for the goods/works as specified in the bidding documents.

6. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

7. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY e

T
SIGNATURE e

2.
NAME OF FIRM e,

DATE: ..o,
DATE




MBD 7.3
CONTRACT FORM - SALE OF GOODS/WORKS
PART 2 (TO BE FILLED IN BY THE SELLER)
1. L IN MY CAPACIEY @S.. it
accept your bid under reference number .................. dated...........ooooiiiill for the purchase of
goods/works indicated hereunder and/or further specified in the annexure(s).
2. | undertake to make the goods/works available in accordance with the terms and conditions of the contract.
ITEM PRICE (ALL
NO DESCRIPTION APPLICABLE
) TAXES INCLUDED)
4. | confirm that | am duly authorized to sign this contract.
SIGNED AT .ot ON..o

NAME (PRINT)  ooeoeeeeeee oot

SIGNATURE e

OFFICIAL STAMP WITNESSES
1.
2.




MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder



MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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BENCHMARKS ( SYSTEM WG 31 HARTEBEESHOEK DATUM)

e | D e |

104223.560 | 2613761.488| 857459 | 12mm Peg In Concrete
104714.376 81| 858652 | 12mm Peg In Concrete
105122.091 984| 850225 | 12mm Peg In Concrete
105139.529 580| 840.832 | 12mm Peg In Concrete
105188.481 939 | 833.177  |L2mm Peg In Concrete
105556.408 105 850.706 | 12mm Peg In Concrete
105968.427 030 867.070 | 12mm Peg In Concrete
106349.222 886.807 | 12mm Peg In Concrete
106510178 | 2615824480 904951 | 1amm Peg In Concrete

MAIN ROAD A1

NAME DETALLS
I T T e T
| om0 [ s | mwonso | cosnen

698.016 105727791 | 2615553047 | % 1°00000M
105660627 | 2615518.785

TL 75.398m
848.686 105697.237 2615477.960 AL 150.669m

1208.837 105294.448 | 2615282955 [?A 125:0020233,
105262.954 | 2615262.672

TL 37.460m
1282.256 105244.694 2615229.963 AL 73.419m

1421635 | 105176753 | 2615108264 | [ 125302%0%
105161555 | 2615081.040

TL 31.178m
1483.116 105158.464 2615050.016 AL 61.481m

105155.264 2615017.890 Drf\ ig-?gosfg,,
105153.295 | 2614998.126

TL 19.862m
105165.425 2614982.398 AL 37.812m

849.50m

1566.815 105173.731 2614971628 | .\ ‘35‘1’ ‘1"7’02’3,,
105183.992 | 2614958.323

TL 16.802m
1599.580 105185.851 2614941.624 AL 32.765m

Aor i

WS 678

1630.404 105189.262 | 2614910.989 | 2‘1) ggosfg,,
105191.140 | 2614894.117

TL 16.976m
1663.492 105183.900 2614878.762 AL 33.087m

WeYSr 7

1698.745 105168.866 2614846.876 R 60.000m

105163.403 2614835.288 | DA 240620

TL 12.811m
1723.988 105163.148 2614822.479 AL 25.244m

CONTOUR INTERVAL = 0.5 I
R 750.000m

1884.402 105159.963 2614662.097 "
PROPOSED ROAD SURFACE _ 105158845 | 2614605821 | ! 585323070

1996.766 105166.140 2614550.008 m
AL 112.364m

2130.507 105183.472 2614417.394 L 133.741
EXISTING ROAD SURFACE % I “- m
2130.507 105183.472 2614417.394 [I;A 320;)005233.

105193.568 2614340.151 TL 77.901
PROPOSED EDGE BEAM —— 2282.942 105164.806 2614267.754 AL 159 435mm

| m | 2463431 | 105008279 | 2614100295 | L 180.189m

EXISTING TAR ROAD

EXISTING STORMWATER

MAIN ROAD Af
__

2463.131 105098.279 2614100295 | 2;’5(’;’9083
105068.303 2614024842 | DA 353900
ELECTRICAL POLE * + I 2620.139 104999.714 2613081308 | 1L 81.190m
“ 2817.950 104832.604 2613875552 | L 197.811m
POLESTAY A A I 2817.950 104832.604 2613675552 | zssgoozogg
104764.671 2613832524 | DA 32023
2974.561 104684.260 2613832009 | 1L 8041m
TELKOM POLE
TREES 3076.328 104582.494 2613831.561 gA 51025’108?
104521.028 2613831235 | DA 14010
3198.648 104461.470 2613816.033 m
AL 122.321m
BENCHMARKS @ @ “ 3306.986 104356.498 2613789.237 | L 108.338m
R 600.000m
3306.986 104356.498 2613789.237
WATER METER I 104297.587 2613774.199 DTAL 161038‘(')122
3428.174 104236.856 2613771285 | 1 EXENIm
TELEPHONE LINE I “ 3518.680 104146.454 2613766.947 L 90.506m
| m | asises0 104146.454 2613766.947 L 90.506m
MEDIUM VOLTAGE POWERLINE YV I

LOW VOLTAGE POWERLINE

I DETAILED

g Y ! - STREAM
f “" .

Y
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BENCHMARKS ( SYSTEM WG 31 HARTEBEESHOEK DATUM)

R N

104223.560 | 2613761.488| 857.459 | 12mm Peg In Concrete
104714.376 | 2613840.581| 858.652 | 12mm Peg In Concrete
105122.091 984) 850.225 | 12mm Peg In Concrete
105139.529 580| 840832 | 12mm Peg In Concrete
105188.481 939 | 833.177  |L2mm Peg In Concrete
105556.408 105 850.706 | 12mm Peg In Concrete
105968.427 030 867.070 | 12mm Peg In Concrete
106349.222 886.807 | 12mm Peg In Concrete
106510.178 904.951 | 12mm Peg In Concrete

MAIN ROAD At

NAME DETAILLS
I T I R T
I T I Y M T

R 1500.000m
DA 5'45'20"
TL 75.398m
AL 150.669m

“ 1208.837 105204.448 2615282.955 | L 360.151m
BC

R 150.000m
DA 28'02'40"
TL 37.460m
AL 73.419m

EC
“ 1421.635 105176.753 2615108.264 | L 139.380m
BC

1421.635 105176.753 2615108.264 I§A 125;)2090.833.
Pl 105161.555 2615081.040

TL 31.178m
1483.116 105158.464 2615050.016 AL 61.481m

EC
“ 1515.401 105155.264 2615017.890 32.285m
BC

698.016 105727.791 2615553.047
105660.627 2615518.785
848.686 105597.237 2615477.960

1208.837 105294.448 2615282.955
Pl 105262.954 2615262.672
1282.256 105244.694 2615229.963

L

R 50.000m
DA 4319°50"
TL 19.862m
AL 37.812m

Samenae L  : ,
T . | “ 1566.815 105173.731 2614971.628 13.602m
R B , .
290%5% 2 \ o
S ‘ BC

1515.401 105155.264 2615017.890
105153.295 2614998.126
1553.213 105165.425 2614982.398

L

R 60.000m
DA 31°17°20"
TL 16.802m
AL 32.765m

1566.815 105173.731 2614971.628
105183.992 2614958.323
1599.580 105185.851 2614941.624

R 60.000m
1630.404 | 105189262 | 2614910.989 e
1x 2400 x 1800 105191.140 | 2614894.117 | DA 313550

TL 16.976m
1663.492 105183.900 | 2614878.762
BOX CULVERT AL 33.087m

EC
“ 1698.745 105168.866 2614846.876 L 35.253m
BC

R 60.000m
1698.745 105168.866 2614846.876 DA 24'06'20"

105163.403 2614835088 | Dn 240620

EC 1723.988 105163.148 2614822.479 -

CONTOUR INTERVAL =0.5 I AL 25.244m

“ 1884.402 105159.963 2614662097 | L 160.413m
PROPOSED ROAD SURFACE _ I BC 1884.402 105159.963 2614662.097 RDA7291’;29(;)OT

PI 105158.845 2614605.821

EC 1996.766 105166.140 2614550.008 ATLL 15152-23?67&

EXISTING ROAD SURFACE % :

“ 2130.507 105183.472 2614417.394 | L 133.741m
PROPOSED EDGE BEAM R BC 2130507 105183472 | 2614417.394 SA 320;3(?6023‘

P 105193.568 2614340151 | DA 290650

EC 2282.942 105164.806 2614267.754 AL 152.435m

EISTING TARROAD |7 | oesrs1 | 105008079 | 2614100205 | L 160189m |

EXISTING STORMWATER

PROPOSED STORMWATER / V-DRAIN - - I MA'N ROAD A1
FENCE e I NAME DETALLS
BC 2463.131 105098.279 | 2614100.295 [?A 2355;)9080’"
ELECTRICAL POLE -¢- -*— Pl 105068303 | 2614024842 | O 399900
EC 2620.139 104999714 | 2613981308 | ML 8I.190m
POLESTAY A A I | p | 2817950 | 104832604 | 2613875552 | L 197811m
Yy BC 2817.950 104832.604 | 2613875.552 [?A 2;3208)20(;?

/ \ TELKOM POLE 104764.671 2613832504 | DA 32023
i EC 2974.561 104684.260 2613832009 | 1L 80A1Sm
| e .611m
: “ 3076.328 104582.494 2613831.561 L 101.767m
;1 TREES
1BC: 1630.407 BC 3076.328 104582.494 2613831.561 [F;A 51023'(?198?,
2 2 104521028 | 2613831236 | O 140100
| S BENCHMARKS @ @ EC 3198.648 104461.470 2613816033 | - B148Tm
N | “ 3306.986 104356.498 | 2613789.237 | L 108.338m
| WATER METER

BC 3306.986 104356498 | 2613789.237 [?A ﬂ‘f;’ﬁg@
Pl 104297.587 2613774199 | DA 113420
TELEPHONE LINE I EC 3428.174 104236856 | 2613771285 | - E0.80m
“ 3518.680 104146.454 | 2613766.947 L 90.506m
MEDIUM VOLTAGE POWERLINE e I | p | 3s18e80 | 104146454 | 2613766947 | L 90.506m

LOW VOLTAGE POWERLINE v

NEW CULVERTS )—( I

STREAM

7500
PIPEX CULVERT

DETAILED

4 x 2400 x 1800
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