



# GREATER LETABA MUNICIPALITY

## ERRATUM- BID NOTICE AND INVITATION TO BID

These bids have already being advertised on Sowetan newspaper dated 19<sup>th</sup> September 2016, Changes are only on tenders below registered on the **CIDB** website on the dates for briefing session as well as the closing date and engineering projects' closing dates changed. The information on the rest of the tenders advertised is still legitimate.

Experienced as well as emerging bidders are hereby invited to bid for the following:

Bid number	Project name	CIDB Grading	Date for compulsory Briefing Session	Point scoring system	Closing date	Non-refundable Amount (VAT inclusive)	Technical Queries
GLM001/2016c	Construction of Modjadjiskloof Gabions	2CE PE or Higher	30 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	18 October 2016	R400.00	Mr Ngobeni H 015 309 9246
GLM002/2016	Design & Supervision of Itieleng Sekgosese Street Paving	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM005/2016	Design & Supervision of Lemondokop Street Paving	Engineers	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM006/2016c	Designs & Supervision and Construction of Ga-Kgapane Stormwater Channels	Engineer plus 3CE PE or Higher (Turnkey)	30 September 2016 @ 12H00 Kgapane Sub Office.	90/10 & Functionality	18 October 2016	R400.00	Mr Ngobeni H 015 309 9246
GLM007/2016	Designs & Supervision and Construction of Khosothupa Taxi Rank	Engineer plus 3CE PE or Higher (Turnkey)	05 October 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	18 October 2016	R300.00	Ms Mabunda RI 015 309 9246

Date of Publication: 26.09.2016

GLM011/2016c	Purchase, repair & maintenance of Tyres for GLM Fleet & Plant for a period of Two years	N/A	28 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	06 October 2016	R500.00	Mr Thoka BJ 015 309 9246
GLM018/2016	Designs & Supervision for Construction of Madumeleng / Shotong Sports Complex	Engineer	05 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM019/2016	Designs & Supervision for Construction of Thakgalane Sports Complex	Engineer	05 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
M020/2016c	Construction of Rotterdam Sports Complex	6CE PE or higher	04 October 2016 @ 14H30 Rotterdam Tribal Office	90/10 & Functionality	18 October 2016	R600.00	Ms Mabunda RI 015 309 9246
GLM021/2016	Mokgoba Village Prepaid split meter Upgrade	2EP	30 September 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Mr Tshawe B 015 309 9246
GLM023/2016	Provision of Insurance services for a period of Two years	N/A	30 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	18 October 2016	R500.00	Mr Thoka BJ 015 309 9246
GLM029/2016	Provision of Legal Services to GLM for a period of Two Years	N/A	04 October 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	18 October 2016	R500.00	Mr Chuene KR 015 309 9246
GLM030/2016	Supply and Delivery of Laptops (x40)	N/A	N/A	80/20	06 October 2016	R400.00	Ms Smith 015 309 9246
GLM031/2016	Supply & delivery of 2 x Blade Servers	N/A	28 September 2016 @ 10H00 Modjadjiskloof Library.	80/20	06 October 2016	R250.00	Ms Smith 015 309 9246
GLM032/2016	Supply & Delivery of 15 Rental printers for a period of Three years	N/A	28 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	06 October 2016	R400.00	Ms Smith 015 309 9246
GLM033/2016	Supply and Delivery of Skip Bins	N/A	N/A	80/20	06 October 2016	R250.00	Mr Mogale DI 015 309 9246
GLM036/2016	Supply and Delivery of Tents	N/A	N/A	80/20	06 October 2016	R250.00	Mr Mogale ID 015 309 9246
GLM037/2016	Fire Extinguishers	N/A	N/A	80/20	06 October 2016	R250.00	Mr Mogale ID 015 309 9246
GLM039/2016c	Construction of Maphalle Landfill Site	4CE PE or higher	30 September 2016 @ 12H00 Kgapanne Sub Office	90/10 & Functionality	18 October 2016	R600.00	Mr Mogale ID 015 309 9246

Date of Publication: 26.09.2016

GLM040/2016c	Highmast Lights for 2 x Rampepe,2 x Mamatlepa	2EP PE	30 September 2016 @ 12H00 Modjadjiskloof	90/10 & Functionality	18 October 2016	R400.00	Mr Tshawe B 015 309 9246
GLM001/2017	The Compilation and maintenance of the general Valuation Roll and Supplementary Valuation Rolls as well as the provision of other Valuation related services for a period of Five years	N/A	29 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	06 October 2016	R500.00	Ms Ragolane P 015 309 9246
GLM002/2017	Professional Service Provider specialising in Cash in Transit for a period of Three years	N/A	29 September 2016 @ 10H00 Modjadjiskloof Library.	80/20 & functionality	06 October 2016	R500.00	Ms Ragolane P 015 309 9246
GLM003/2017c	Planning, Design& Supervision for Construction of Transfer Station in Modjadjiskloof Town	Engineer plus 2CE (Turnkey)	30 September 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Mr Mogale DI 015 309 9246
GLM004/2017	Supply and Delivery of Protective Clothing for EPWP	N/A	N/A	80/20	06 October 2016	R150.00	Dr Letsoalo MB 015 309 9246
GLM005/2017	Supply and Delivery of 2000 chairs and 10 Steel Tables	N/A	N/A	80/20	06 October 2016	R250.00	Mr Mogale DI 015 309 9246
GLM006/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Mokwasele Village	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R250.00	Ms Mabunda RI 015 309 9246
GLM007/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Moshakga village	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R250.00	Ms Mabunda RI 015 309 9246
GLM008/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Sekgopo-Moshate village.	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246
GLM009/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Mamphakathi village.	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246
GLM010/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Las Vegas.	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246
GLM011/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Ditšhosing village.	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246

Date of Publication: 26.09.2016

GLM012/2017	Designs & Supervision for Upgrading of Streets from Gravel to paving in Ga-Ntata village.	Engineer	03 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246
GLM013/2017	Supply and delivery of Energy Saving LED Street Lights	N/A	30 September 2016 @ 10H00 Modjadjiskloof Library.	80/20 &	18 October 2016	R400.00	Mr Tshawe B 015 309 9246
GLM014/2017	Construction of 446 Households Electrification of Tshabela Matswale, Tswelemotse A and B Sebinakgolo, Las Vegas and Tapitsi (Turnkey)	Engineer plus 3EP (Turnkey)	30 September 2016 @ 10H00 Modjadjiskloof Library.	90/10 & Functionality	18 October 2016	R500.00	Mr Tshawe B 015 309 9246
GLM015/2017c	Planning and Designs & Supervision for Construction of Ward 5 Community Halls	Engineer	04 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM016/2017	Planning and Designs & supervision for construction of Tlhotlhokwe Community Halls	Engineer	04 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM017/2017	Planning and Designs & Supervision for Construction of Lemondokop Community Halls	Engineer	04 October 2016 @ 10H00 Modjadjiskloof Library.	80/20 & Functionality	18 October 2016	R350.00	Ms Mabunda RI 015 309 9246
GLM018/2017	Supply and Delivery of Stationery for a period of One year	N/A	N/A	80/20	06 October 2016	R600.00	Mr Thoka BJ 015 309 9246
GLM019/2017	Supply and Delivery of Protective Clothing for Municipal Employees	N/A	N/A	80/20	06 October 2016	R400.00	Dr Letsoalo MB 015 309 9246
GLM020/2017	Supply and Delivery of fuel to GLM for a period of Two years	N/A	29 September 2016 @ 10H00 Modjadjiskloof Library.	90/10	06 October 2016	R500.00	Mr Thoka BJ 015 309 9246
GLM022/2017	Supply and Delivery of Compactor Truck	N/A	30 September 2016 @ 10H00 Modjadjiskloof Library.	90/10	06 October 2016	R500.00	Mr Mogale D.I 015 309 9246
GLM023/2017c	Highmast Lights for 1 x Rotterdam Mahuntsi , 1 x Rotterdam Manyunyu , 1 x Mohlabaneng, 1 x Ditshoshing, 1 x Shawela, 1 x Seaphole, 2 x Tlhotlhokwe villages	2EP PE	05 October 2016 @ 10H00 Kgapane Sub Office	90/10 & Functionality	18 October 2016	R500.00	Ms Mabunda RI 015 309 9246

Date of Publication: 26.09.2016

GLM024/2017c	Highmast Lights for 2 x Ramodumo, 2x Mokwasele , 2x Mandela park ,1x Iketleng,1x Mahekgwe villages	2EP PE	05 October 2016 @ 10H00 Kgapane Sub Office	90/10 & Functionality	18 October 2016	R500.00	Ms Mabunda RI 015 309 9246
GLM024/2016c	Construction of Ntata Community Hall	4GB or Higher	04 October 2016 @ 10H00 Kgapane Sub Office	90/10 & Functionality	18 October 2016	R500.00	Ms Mabunda RI 015 309 9246
GLM025/2016c	Construction of Goudplaas Community Hall	4GB or Higher	04 October 2016 @ 10H00 Kgapane Sub Office	90/10 & Functionality	18 October 2016	R500.00	M .Mabunda RI 015 309 9246
GLM026/2016c	Construction of Thakgalane Community Hall	4GB or Higher	04 October 2016 @ 10H00 Kgapane Sub Office	90/10 & Functionality	18 October 2016	R500.00	Ms Mabunda RI 015 309 9246
GLM027/2016	Planning and Designs & Supervision for Construction of Kgapane Stadium phase-3	Engineer	05 October 2016 @ 10H00 Kgapane Sub Office	80/20 & Functionality	18 October 2016	R400.00	Ms Mabunda RI 015 309 9246

Bid documents will be obtainable as from the 27<sup>th</sup> September 2016 and date after the briefing session at 44 Botha Street, Greater Letaba Municipality in Modjadiskloof, upon payment of non-refundable amount for a bid in question. Only cash payable to Greater Letaba Municipality will be accepted. Bidders will be disqualified for failure to attend a briefing session. Only bids as indicated above will be evaluated based on the functionality.

All bids will remain valid for a period of 90 days after the time and date of opening. Late submissions, telegraphic, telefax or email transmission bids will not be accepted. Greater Letaba Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept the bid as a whole or in part. All bidders must attach a copy of summary CSD report in their bid submissions.

All bids and supporting documents must be sealed in a cover / envelope clearly marked **“the relevant bid number and project name above”** and must be deposited in the bid box, at Greater Letaba Municipality foyer not later than 12H00 Midday on the closing date when they will be opened in public.

All Supply Chain Management queries will be directed to Mr Thoka B.J at (015) 309-9246/7/8 at Greater Letaba Municipality.

**Mashaba T.G**  
**Municipal Manager**